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TENDER FOR AIR CONDITIONING & ELECTRICAL WORKS
AT CHIRIYATAND BRANCH OFFICE.

ffaer s BT T
Tender issued to:

Contact Details of Independent External Monitor (IEM):

1. Shri Jagdip Narayan Singh [mail: jagadipsingh@yahoo.com]
2. Shri Trivikram Nath Tiwari [mail: trivikramnt@yahoo.co.in]

Afasr &1 ==+ 1,000.00
Cost of Tender: Rs. 1,000.00




CENTRAL BANK OF INDIA, REGIONAL OFFICE PATNA

Afaer s gq g
NOTICE OF INVITATION TO TENDER

fe ¢ 05.02.2022

Far ¥ / To,

UeAT 9 & g 1a% (a9q o<k / Empanelled Electrical Contractors of Patna Zone.

M/s Maa Enterprises

M/s I T Solutions Inc.

M/s Deep Electricals

M/s Natraj Electrical & Construction Co.
M/s Manglam Enterprises

M/s Raj Construction

M/s Anil Electricals

M/s Power System Service

© 0o N o g B~ w DN PE

M/s Bosework Industries Private Ltd.
10. M/s Electric Enterprises
11. Ecliptic Enterprises
12. A One Electric & Co.
A i arEr # arargad vd e w0 gq mEer
Sub: TENDER FOR AIR CONDITIONING & ELECTRICAL WORKS AT CHIRIYATAND BRANCH OFFICE.
Tt gamET § arargad U @R w1 g A8 1@ AU 9 UF (6 YT # Jgias M iaar
At Y Tt 8 1 AfEEr sEaras arw Gveer §% e SR % et wrter, sea s §

1,000.00 T AT ITFE Heel dF AE AT T2AT o T&7 ( A¥ ATOEHIRT) T FT FT T g AT (T T o

FaaTs= www.centralbankofindia.co.in ¥ ATETH & TTRAAE F w94 1,000.00 FT TR gTHe (AT aATOHT

TRY) Aol 5 A S(AT , TeAT % T&7 § ST 1 % A1 T8qd F7 a9 3 |

Sealed tenders on item rate basis are invited for air conditioning & electrical works at
Chiriyatand Branch Office at Patna in Single Bid format. Tender Document may be
purchased from Business Support Department, Central Bank of India, Regional Office Patna,
against payment of Rs 1,000.00 by way of DD/Banker’s Cheque favouring Central Bank of

India (non-refundable) payable at Patna or may be download from bank’s website



http://www.centralbankofindia.co.in/

www.centralbankofindia.co.in & submit it with Rs

India, Patna (non-refundable) payable at Patna.

. 1000.00 DD favouring Central Bank of

£ [EEELI e e
S. No. PARTICULARS DETAILS
1 FA AT SATATHT AT 23.25 919 + St ua &
Estimated Cost of Work: Rs. 3.25 Lacs + GST
9 FAMT (X TEifha STl FET %6,500.00
Earnest Money by crossed D.D. Rs. 6,500.00
g |FTAH ICd dF % 3f0sa, e
In Favor Of Central Bank Of India, Patna
4 T A I T 15 &=
Time of Completion: 15 Days.
fadi® 25.02.2022 ® 3:00 9 qP
5 faer yqqa = & Gq= e qw a1 39d @
Date & Time of submission of Tender On or before 3:00 pm on dated
25.02.2022
5 ot faT gaw i1 feqis va g9 fad® 25.02.2022 THA 3:309C
Time & date of opening of Financial Bid 3:30 pm on date 25.02.2022

3% & U g8 ISR RFE 8 & 98 o1 His HRor Farg fedt srar @it smacHl & TR s

SHPBR B Fbdl g dUT SheR P I b Yoy H s &1 vl sifam gnm |

The bank reserves right to accept or reject any or all the application without assigning any
reasons whatsoever and decision of the Bank in regard to selection of Contractor shall be

final.

2 ENERE]

Chief Manager
Central Bank of India
Regional Office

Patna
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To,

Senior Regional Manager,
Central Bank of India,
Regional Office,

Patna.

FE_F AW . FBREdiE et § A ve e
NAME OF WORK: AC & ELECTRICAL WORKS AT CHIRIYATAND BRANCH

LR
Sir,
1. Az w1 fAafve #=°, v [ |fer & oaar |, dfeer fi @Ow a7, awmE @At qor

foga fafadmon, SwEd AW F F#1F F Fwi g "vEvet & S| qur gEish # sadrwd w7 6
e, zq [fEEr & wqEre ¥ Gw #§ aqre g fufa F oo aemst ® @, sggen [t
, #dfaEr T ad ,3HA I AT THE AART IHd FME A IO FA @@ FIA JAT O FA

I/We Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, General specifications and detailed specifications, schedules and
bill of quantities for the construction of the above named works, we offer to construct,
complete and maintain the whole of the said works in conformity with the said drawings,
conditions of contract, specifications, schedules and bill of quantities for the sum State
in bill of quantities of this Tender Document or such other sum as may be ascertained in
accordance with the said conditions of contract.

2. T IRfE § fRF W™ gww F fiar d@fEer § Ry W gyt 719 # [0 A qar e w7 A
CEC I

1/We undertake to complete and deliver the whole of the works comprised in the contract
within the time State in the appendix hereto.

3. T ARfoe #§ Ry W™ /zaE w aRfgiRa afoat/aear 2q gRT dew ¥ gaad w1 8 A
fFar € qaT =9 919 ¥ 9gAq g % 99 9T w1 Q0 9gr g T SUEr g At greEt & IfEa
AAE FT TAEIITT Far &

1/we have independently considered the amount of liquidated damages shown in the
Appendix hereto and agree that it represents a fair estimate of the loss likely to be
suffered, by you in the event of the works not being completed in time.

4, g formrer gew it feaiw § oar zeer wife @q Muitha e 7 120 G o1 fSegar g S«
L s R M B R o B B 1 AN T B e B s 1 W e s B L 2 B Rl | RE AR
T qAT =8 Afy fit a1ty F @ Rt off guw sHer wEler T ST owwdar g

1/We agree to abide by this tender for the period of 120 days from opening of envelope
or extension there of as required by the employer from the date fixed for receiving the
same and it shall remain binding upon us and may be accepted at any time before the
expiry of that period.




9 TEd Uhfime # Awifim By owr ar Ry oy |@fer ft awe adqt 9w § od@sfia e qer
yafyr g I A € TAT TART I FIA g HgHd 3T 3

1/We confirm that the period and rates as referred in the agreement or general conditions
of contract are given or summarized in the appendix hereto, to which we give our consent
and agree to abide by the same.

gfz 7g FfEer o far smar & @1, &9 farEar g s9 oft gemar Smar g, "@fEer @ Faiha
TET ¥ o9 @9 U Audieq &9 7 g9 7 &, 99 d& AqAEd FAL G4 A@l @l Jdl §
FoaT 77 Fe fofuq wgwfa affa Aunfea @87 & smar g, 7% @fE6er gan i da=sry gom o
If this tender is accepted, |I/we undertake to enter into and execute at our cost, when
called upon by the employer to do so, a contract agreement in the prescribed form. Unless
and until a formal agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding contract between us.

T gHAd ¢ % gara [fEEr glhww AT @ a1 g9 Sggas § 97 oA qev "iEaer w1 q=Er
T o FAyumed gg SHmEr §

We understand that if our tender is accepted, we are to be jointly and severally responsible
for the due performance of the contract.

T Ug AMd & fF oo s wrw i fRer oft Rfear @ e snwr sad ar w g /R
a7 g9 ®wA I A [feer &1 ff e T gq atgg g 8§ qur v @y Ay B [fear &
| #7 @%d € A1 990 w1 A T UF FEEer AT GFG @ AT ITE OFE AT UF A ATAF
FEedt § faafoa #% 9%ad 2.

We understand that you are not bound to accept the Lowest or any tender you may
receive and may reject all or any tender, accept or entrust the entire work to the
contractor or divide the work to more than one contractor without assigning any reason
or giving any explanation whatsoever.

FcHL /FH Al geqTelT TF gL
Seal & Signature of Contractor(s)/ Firm
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APPENDIX TO FORM OF TENDER

T AT Aty
Defects Liability period

gfaew Qo i fiqis & 12919
12 Months from the date of virtual completion.

gqE B & e

Date of commencement

FEcHET H I qAHR 97 f&FF & 07 &7 a1 Fegger 1 Ase &
FT o & 3 39 1 faw, S oA Hoar

07 days from the date of acceptance letter issued to contractor

or day on which the contractor is instructed to take possession of

the site whichever is later.

q0 2 AT qHT grew faiE 7 15 Re
Time of completion 15 Days from the date of commencement.
o wm ft safer gy qui & i\ ¥ 019TE
Period of Final Measurement One month from the date of virtual completion
PP 1 Giard Ufd 9Ydle zorew § gorfft weft Sfdar AR

Liquidated damages

SHfYBAH 10 TR FAPR DI TR ey ART DT HAT & 3¢
1% of the tendered amount shown in the tender per week
subject to the ceiling of 10% of the accepted contracted sum.

Farw g /e 3g w1 A

Minimum value of work for

interim certificate/bill

[GRED
NIL

e gfagfa Rarfe
Initial Security Deposit

2% of accepted value of tender including the earnest money
deposit is to be paid by contractor on acceptance of work order.
P MY PR B W BHeHR & gRI U &I WM arell sgHT

AR D MHT P CUER B JABR To7 BT 2%

i@ AR widerd
Retention percentage

U@® Sfakd fod & dipa AR &1 8.00%

8.00% of the cost of the work from each interim bill.

Tuady,  wRfEE g
artHe X FA Afasfa B ATrEr
Refund of total security
comprising of EMD, Initial
security deposit, Retention
Money

TR grT S Gfosw quiar sArorT i feAiR & 50 wiaea 2t
F fasfa T FmEr 50 wiaaa i S & Iy v FE 3w a8t
THTMTR & UTId 2 a7 &Y Fqr Fafg F q9H g & 14 foF ame
ST F St

50% of money will be released on issue of virtual completion
certificate by Bank’s Engineer. Remaining 50 %of Total Security
deposit will be released 14 days after the end of the defect
liability period & upon receipt of “no defect certificate” from the
Engineer.

IUTS JHTOTg= i aty
Period of honoring
Certificate

% F ST ¥ oA yArorTs A femts & 15 R
15 days from date of receipt of certificate from the Bank’s
Engineer.
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FOUIT F FgaFaa*
ARTICLES OF AGREEMENT?®*

EA R T G DR B B - 1 P 15 T 2022 TF
T HACA SF oE S(OSAT, ST FHUAAT (SURHT HT ATIUEO U Hqwwr) Afafamw 1970 F dEd
i FwRuE e, R gyt wrater qEat # § (TEf wen geEra A’ w=r T )

LS B - . (TET TEEF TETT F AT FEl T )
THE FIAT ATH /IAAAFRT 7T T g
This agreement made this......cceceveeerereevenrerennens .day Of .eeeececeeereeneens .two thousand twenty two

between Central Bank Of India, a body corporate constituted under the Banking Companies
(Acquisition & Transfer of Undertaking) Act 1970, having its Head Office at MUMBAI (herein after
called “The Employer”) of the ONE PART and M/S ...eornenenenenennnenenesasnsesesasesesssasanns herein after
called “The Contractor” which includes it’s heir/successors of the OTHER PART.

% Fampar F Wi w0 w1 [Qyea s f 39 w@ar @ " e arEr 6§ araagad
Td  fEEdEw w0 gg 997 FEgEeY 4 A HgAl / AWK 9F
. F T R T AUEY A GEHAMT/HARR FIA Al e T
AaTee, O #3997 UH F1F F @EE & & o qF [AEaEn we qrag T Smar @
WHEREAS the Employer is desirous of certain works should be executed viz. AC & electrical works
at Chiriyatand Branch Office for Central Bank Of India, Regional Office, Patna & has by letter of

acceptance dated accepted a tender by the contractor for the execution,
completion, and maintenance of such works, now THIS AGREEMENT WITNESSES as follows :

4.1 39 FT F 9GF UF FATEAT F dgf A0 RN A6 THH THEH I9AT Ha(9q diaar &l 3%d
ot ® wwer: fpam AT

In this agreement words & expressions shall have the same meaning as are respectively assigned to
them in the said conditions of contract hereinafter referred to:

4.2 AT aqaEs 39 O & T AW AR q7T T FAOL F AN 6 ®9 " 9 AN S
E7

The following documents shall be deemed to form & to read construed as part of this agreement,
viz.

i) I)qe TET FTEAES i) HEAT TR g9 9/ TEmErR "@EE F O g a9r qedid /g
o H HEd BT T g iii) FeAa/ @ 9= iv) AEret & O v) 3R vi)EET T Wi 9w©
vii) T ATRET TEEES S oFuteT g

i) Original tender document. ii) Relevant correspondence all letters/correspondence forming part

of contract and referred to in acceptance letter. iii) Acceptance letter. iv) Bill of quantities. v) The
drawings. vi) Time and progress chart. vii) Other additional documents as required,

a)
b)
<)
viil) T F st

Article of Agreement.




4.3 ITO%A FUT THAES THEE F &9 H T TRt Jur uw @@ & AUEr qETgdaHE g
fFg feERmar & gaarges fafe 89 o 8% g7 ST dgFad gHaEs 1@ & aarEsi 8
The aforesaid documents shall be taken as complementary and mutually explanatory of one

another, but in the case of ambiguities of discrepancies the latest documents issued by the Bank
shall prevail over on earlier documents.

4.4 TT THF AT IAATET FAcHe? FH FAFAT F FRT Y T AT A F WAwA H
FeHe? UARERT (AA%dT & HEar F IEgei & JqeT ad F & Foafad, of o e e
TG FT F99 adT ©

In consideration of the payment to be made by the employer to the contractor as hereinafter

mentioned, the contractor hereby covenants with the employer to perform execute, complete and
maintain the work in conformity in all respects with the provision of the contract.

4.5 IFdT UqEET #F A aAE @, O # [ FAuaied w9 F afawd § U it qEeae
FA FT FAT AT g SE i oAt § Ryt afeRt #§ qur "@feer § [Ruifa qmmst F 5w/
AT A Yo AGEAT § FEF (AN F I g

The employer hereby covenants to pay the contractor in consideration of the execution, completion
and maintenance of the works such sums as shall become payable hereunder at the time(s) and in

the manner prescribed in the said conditions and price schedule of quantities/bill of quantities
prescribed in the contract.

TEE AT HEAET THAER 9 Suirad vuaw ofua 3, 9t qur ag #7 ouel suel Hefad |remeE
qgY ML (AT 94 Hafad Hg¥ UF gEaTel? &7 ) A9 qd gearaa? &

IN WITNESS where of the parties here to have caused their respective common seals to be hereunto
affixed (or have here un to set their respective hands and seals) the day, month and year first
above written.

F T AT R qgT @me ua e
SIGNED AND SEALED AND DELIVERED BY THE

HIT Said T said

(A Name ) (AT Name )
R A AT F ol A A

on behalf of the contractor on behalf of the employer

#r sufeafa & In the presence of #it gufearfa & In the presence of

a™ Name: a™m Name:

gatAddress: gatAddress:

*ag wH AfEer TaEs § FAfEemdts & Fad gEaret arfie A @ g FEe awa et
F AT A UL THH] T AU G O FAT RO
This form is included in the tender documents only for the information of the tenderers. Only the

successful tenderer will be, in due course, required to complete the form on stamp paper of
appropriate value.




1.0

2.0

3.0

4.0

4.

5.0

6.0

7.0
8.0

9.0

10.0

11.0
12.0

13.0

14.0

SECTION 1
GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS

Tenders are hereby invited on behalf of Central Bank of India- Regional Office Patna for the
Contract documents consisting of the plans, complete specifications, the schedule of quantities of the
various classes of work to be done and the set of conditions of contract to be complied with by the
person/firm whose tenders may be accepted and which will also be found in the form of tenders, can be
seen/purchased at the Central Bank Of India, Regional Patna between normal working hours of one
day prior to the last day of submission of the tenders & except on Sundays & Bank holidays. The site
for the work is available.

Tenders, which should always be placed in sealed cover, with the name of the project written on the
envelope will be received by Manager, BSD, RO Patnha up to 25.02.2022 at 3.00P.M. & will be
opened by Tender opening committee at Regional office Patna on dated 25.02.2022 at 3.30 hrs.

In case of two part tenders, dates of submission opening of the tenders & the part thereof along with the
superscription on the packages should be as per specific instruction on the tender notice/ form.

Tenders are to be on the prescribed form which can be obtained from the office of The Senior
Regional Manager, Central Bank of India, Regional Office, Patna on payment of a sum of Rs
1,000.00, in DD Favoring Central Bank of India payable at Patna.

The time allowed for the carrying out of the work will be 15 days from the date of commencement of
the work.

The Contractors should quote in figures as well as in words the rate, & amount tendered by them. The
amount for each item should be worked out & the requisite totals given.

While a contractor signs a tender in an Indian language the percentage above or below & tendered
amount & the total amount tendered should also be written in the same language. In the case of
illiterate contractors the rates or the amounts tendered should be attested by a witness.

Issue of tender form will be stopped one day before the date fixed for the opening of tenders.

Earnest money, amounting to Rupees Six Thousand Five Hundred only (X 6,500.00) Only, in the
form of Bank Draft drawn in favor of “Central Bank Of India”, payable at Patna must accompany
each tender and each tender is to be in a sealed cover super scribed "Tender for AC and electrical
works at Chiriyatand Branch Office Patna” and addressed to The Chief Manager, BSD, Central Bank
Of India, Regional Office, Patna, (Bihar). The EMD of the contractor, whose tender is accepted, shall
be forfeited in full in case he does not remit the Initial Security Deposit within the stipulated period or
start the work by the stipulated date mentioned in the award letter.

The acceptance of a tender will rest with the Central Bank of India, The Bank reserves the right to
accept or reject any or all the tenders received without the assignment of any reasons. All tenders in
whom any of the prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected.

The bank reserves the right to accept the tender in full or in parts and that tenderer shall have no claim
for revision of rates or other conditions if the tender is accepted in parts.

Canvassing in connection with tender is strictly prohibited and the tenders submitted by the contractor
who resorts to canvassing will be liable to rejection.

All item rates shall be quoted on the proper form of the tender alone.

An item rate tender containing percentage below/above will be summarily rejected. However, where a
tenderer voluntarily offers a rebate for payment within a stipulated period, this may be considered.

On acceptance of tender, the name of the accredited representative(s) of the contractor who would be
responsible for taking instructions from the Employer/Engineer shall be communicated to the
Employer.

Special Care should be taken to write the rates in figures as well as in words & the amounts in figures
only, in such a way that interpretation is not possible. The total amount should be written both in
figures & in words. In case of figures, the words “Rs” should be written before the figure of rupees &
words “P” after the decimal figures, e.g. Rs.2.15p. & in case of words, the word “Rupees” should




15.0

16.0

17.0

18.0

19.0

20.0

21.0

22.0

23.0

precede & the word “Paisa” should be written at the end, unless the rate ids in whole rupees &
followed by the words “Only”, it should invariably be up to two decimal places. While quoting the
rates in schedule of quantities, the word “Only” should be written closely following the amount & it
should not be written in the next line.

The bank does not bind itself to accept the lowest or any tender and reserves to itself the right of
accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the
rate quoted.

All taxes including Sales Tax or any other tax on material or finished works like’s work’s contract tax,
turnover tax etc. in respect of this contract & the Bank will not entertain any claim whatsoever in this
respect except GST.

The contractor shall give a list of his relatives working with the bank along with their designations and
addresses.

No employee of the Bank is allowed to work under or as a contractor for a period of two years after his
retirement from Bank services, without the previous permission of the Bank. The contract is liable to
be cancelled if either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of the Bank as aforesaid before submission of the tender or
engagement in the contractor's service.

The tender for works shall remain open for acceptance for a period of 120 days from the date of
opening of the tenders. If any tenderer withdraws his tender before the said period, then bank shall be
at liberty to forfeit Earnest Money paid along with the tender.

The tender for the work shall not be witnessed by a contractor or contractors who himself/themselves
has/have tendered or who may and has/have tendered for the said work. Failure to observe this
condition would render tenders of the contractors tendering as well as witnessing the tender liable to
summary rejection.

It will be obligatory on the part of the tenderer to tender and sign the tender documents for all the
component parts and that, after the work is awarded, he will have to enter in to an agreement, for each
component with the competent authority in the bank.

The tenderer, apart from being a competent contractor must associate himself with the agencies of the
appropriate class who are eligible for (i) Electrical (ii) Sanitary & water supply installations and (iii)
Fire Alarm.

In addition, for MSME firms, the tenderers who are currently registered and, also, will continue to
remain registered during the tender validity period with District Industries, Centers or Khadi and
village Industries board or Coir Board or NSIC or Directorate of Handicrafts and Handlooms or any
other body specified by Ministry of Micro, Small & Medium Industry under MSME are exempted from
payment of earnest money & Tender Fees. In case the tenderer falls in these categories, it should
furnish certified copy of its valid registration details (with NSIC or any other body as stated above).

Signature of the Competent Authority,
CENTRAL BANK OF INDIA,
REGIONAL OFFICE PATNA
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SECTION 11
GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the Schedule of Quantities & in the specifications &
conditions laid down hereinafter & in the drawings, the work shall be carried as per standard specifications & under the
directions of the Employer/Architects.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender & Agreement, the following words
shall have the meaning herein assigned to them except where the subject of context otherwise requires :

i) Employer: The term employer shall denote Central Bank of India with their head office, at MUMBAI, & any of its
employees or representative authorized to act on their behalf.

i) Architects/Consultants: The term Architects/Consultants shall mean Bank’s Engineer or in the event of his/their
ceasing to be the Architects for the purpose of this contract such other person/s as the Employer shall nominate
for the purpose. The architect with the approval of the Bank may engage a local Architect/ Consulting Engineer
for supervision & co- ordination of the work at the site. He will be considered a representative of the Architect.
The Bank may also engage a Project Management Consultant (PMC) for the supervision of the work. He will be
designated by the term PMC & work as Employer’s agent at the site.

iii) Contractor: The term Contractor shall mean (name & address of the contractor) &
his/their heirs, legal representatives assigns & successors.

iv) Site: The site shall mean the site where the works are to be executed as shown within boundary on the Site Plan
including any building & erections there on allotted by the Employer for the Contractor’s use.

V) Site Engineer: The Site Engineer shall be appointed by the Bank. The Bank may also determine the number of Site
Engineers & the supporting staff at site office to assist them & also whether the Site Engineer shall be temporary
or permanent. As far as possible, the Site Engineer should assume charge of his post before the Contractor reports
on site of work. Where more than one Site Engineer is appointed, one of them shall be designated as senior Site
Engineer by the Premises Department & the other Site Engineers shall be reporting to the Senior Site Engineer.
Wherever PMC is engaged, Site Engineer, if any, will work in close co-ordination with PMC.

vi) Drawings : The work is to be carried out in accordance with drawings, specifications, the schedule of quantities
& any further drawings which may be supplied or any other instruction, which may be given by the employer
during the execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule of quantities are to
be kept at site & the Employer/Architects/PMC shall be given access to such drawings or schedule of
quantities whenever necessary.

In case any detailed Drawings are necessary, contractor shall prepare such detailed drawings &/or dimensional
sketches therefore & have it confirmed by the Employer/Architects/PMC as case may be prior to taking up such
work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications & schedule of quantities or to additional instructions at least 10 days ahead from the time when it
is required for implementations so that the Employer may be able to give decision thereon.

vii) "The works" shall mean the work or works to be executed or done under this contract.

viii) "Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency Act or in Provincial
Insolvency Act or any Amending Statutes.

ix) "The Schedule of Quantities” shall mean the schedule of quantities as specified & forming part of this contract.

X) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted quoted rates
of the contractor.

2. SCOPE

The work consists of Air Conditioning & electrical works at Chiriyatand Branch, Central Bank of India, Patna, in accordance
with the “Drawings” & "Schedule of Quantities”. The Air Conditioning works and electrical works etc. complete are within the
scope of this tender. It includes furnishing all materials, labor, tools and equipment and management necessary for, and
incidental to, the construction & completion of the work. All work, during its progress and upon completion shall confirm to
the lines, elevations and grades as shown on the drawings furnished by the Employer/Architects. Should any detail essential
for efficient completion of the work be omitted from the drawings & specifications it shall be the responsibility of the
contractor to inform the Employer/Architects & to furnish & install such detail with Employer's / Architect’s concurrence,
so that upon completion of the proposed work the same will be acceptable and ready for use.

Employer or his agent (PMC) may in their absolute discretion issue further drawings and/or written instructions, details,
directions and explanations, which are, hereafter collectively, referred to as "The Employer's / Architect’s instructions” in
regard to :

a) The variation or modification of the design quality or quantity of works or the addition or omission or substitution
of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or specifications.

c) The removal from the site of any defective materials brought thereon by the contractor and the substitution

of any other material thereof.
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d) The demolition/removal and/or re-execution of any work executed by the contractors.

e) The dismissal from the work of any persons employed thereupon.
f) The opening up for inspection of any work covered up.
g) The rectification and making good of any defects under clauses hereinafter mentioned and those arising during the

maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such Employer's or his Agent/
Architect’s instructions, provided always that verbal instructions, directions and explanations given to the contractor's or
his representative upon the works by the Employer's or his Agent/ Architect’s shall, if involving a variation, be confirmed
in writing to the contractor/s within seven days. No works, for which rates are not specifically mentioned in the priced
schedule of quantities, shall be taken up without written permission of the Employer's or his Agent/ Architect’s. Rates of
items not mentioned in the priced schedule of quantities shall be fixed by the employer in consultation with the Architects
as provided in clause "variations".

Regarding all factory made products for which ISI marked products are available, only products bearing ISI marking shall be
used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending Tenderer shall visit the site & make himself thoroughly acquainted with the local site conditions, nature and
requirements of the works, facilities of transport conditions, effective labour and materials, accesses and storage for
materials. The Tenderer shall provide in their tender for cost of carriage, freight and other charges as also for any special
difficulties and including police restriction for transport etc. for proper execution of work as indicated in drawings. The
successful Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on account of
any site conditions which existed before the commencement of the work or which in the opinion of the Employer might
be deemed to have reasonably been inferred to be so existing before commencement of work.

4. TENDERS

The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on the last page
together with initials on every page. Initials/Signature will indicate the acceptance of the tender papers by the tenderers.

(Also see para 16 of General Rules & Instructions for the Guidance of Tenderers).

The schedule of quantities shall be filled in as follows:

i) The “Rate” column to be legibly filled in ink in both English figures and English words.
ii) Amount column to be filled in for each item and the amount for each subhead as detailed in the "Schedule of
Quantities".

All corrections are to be initialed.

)
iv) The "Rate Column” for alternative items shall be filled up.
V) The “Amount” column for alternate items of which the quantities are not mentioned shall not be filled up.
vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "Original” shall be taken

as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the tenderer, but he may at his option
offer his comments or modifications in a separate sheet of paper attached to the original tender papers.

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each
section or to split up and distribute any item of work to any specialist firm or firms, without assigning any reason. The Bank
reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision of rate or other
conditions if his tender is accepted in parts.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that the
rates for each and every item should be correct workable and self-supporting. If called upon by the Employer / Architects
detailed analysis of any or all the rates shall be submitted by the contractor. The Employer / Architects shall not be bound
to recognize the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum” contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all respects
and details including preparatory and finishing works involved directly related to and reasonably detectable from the
drawings, specifications and schedule of quantities and no further extra charges will be allowed in this connection. In the
case of lump sum charges in the tender in respect of any item of works, the payment of such items of work will be made
for the actual work done on the basis of lump sum charges as will be assessed to be payable by the employer.

The employer has power to add to, omit from any works as shown in drawings or described in specifications or included in
schedule of quantities and intimate the same in writing but no addition, omission or variation shall be made by the
contractor without authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of 120 days from the date of opening
of the tender.

5. AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit local conditions and shall pay for
all stamps and legal expenses, incidental thereto.

6. GOVERNMENT AND LOCAL RULES
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The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to the regulations etc.
of the Government and local authorities and of any company with whose system the structure is proposed to be connected.
The contractor shall give all notices required by said act, rules, regulations and Byelaws etc. and pay all fees payable to
such authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted
rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations etc. He shall indemnify
the employer against such liabilities and shall defend all actions arising from such claims or liabilities.

7. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all duties, royalties, cesses and sales tax, or any other taxes or
local charges, if applicable except GST. The certificate in respect of T.D.S. shall be issued by the Bank as per rate. No
claim whatsoever on this account shall be entertained. Tax invoice must be submitted for payment as and when applicable.
GST will be paid as applicable. Any change in GST rate will be applicable as and when notified by Govt.

8. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure indicated in the
drawings but the Employer reserves the right to execute only a part or the whole or any excess thereof without
assigning any reason therefore. Variations in the value is however not expected to be more than + 25%.

9. OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or any work which is not included
in this contract by other agency or persons and contractor shall allow all reasonable facilities and use of his scaffolding for
the execution of such work. The main contractor shall extend all co-operations in this regard.

10. EARNEST MONEY

The tenderer will have to deposit an amount of Six_Thousand Five hundred only (Rs. 6,500/-) in the form of Bank draft /
Banker’s Cheque drawn in favor of “Central Bank of India, Patna” at the time of submission of tender as an Earnest Money.
The employer is not liable to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful tenderers will
be refunded without any interest soon after the decision to award the work is taken or after the expiry of the validity period
of the tender.

The retention amount will be refunded to the contractor fourteen days after the defect liability period, provided the
contractor has satisfactorily carried out all the works and attended to all the defects in accordance with the conditions of
contract. No interest is allowed on Retention Money.

11. CONTRACTORS TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according to the intent and
meaning of the drawings, schedule of quantities and specifications taken together whether the same may or may not be
particularly shown or described therein provided that the same can reasonably be inferred there from &if the contractor
finds any discrepancies therein, he shall immediately & in writing refer the same to the Employer / Architect/ PMC whose
decision shall be final and binding. The contractor shall provide himself for ground & fresh water for carrying out of the
works at his own cost. The Employer shall on no account be responsible for the expenses incurred by the contractor for hired
ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work within
the contemplation of the contract and beyond the unit price. No extra payments will be allowed for incidental or contingent
work, labor and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if any, stipulated in the
tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools tackles, machinery
and equipment's and all the necessary scaffolding, , watching and lighting by night as well as by day required not only for
the proper execution and protection of the said work but also for the protection of the public and safety of any adjacent
roads, streets, walls, houses, buildings, all other erections, matters and things and the contractor shall take down and
remove any or all such scaffolding, etc. as occasion shall be required or when ordered to do so and shall fully reinstate
and make good all matters and things distributed during the execution of works to the satisfaction of the
Employer/Architect.

The Contractor shall at all times give access to workers employed by the Architect / Employer or any men employed on the
buildings and to provide such parties with proper sufficient and if required special scaffolding, hoists and ladders and
provide them with water and lighting and leave or make any holes, grooves etc. in any work where directed by the employer
as may be required to enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of
the tenders shall accordingly include all these above mentioned contingent works.

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

1. Time of completion: The entire work is to be completed in all respects within the stipulated period. The work
shall deem to be commenced within seven days from the date of acceptance letter issued to the contractor or the
day on which contractor is instructed to take possession of site, whichever is latter. Time is the essence of the
contract and shall be strictly observed by the contractor.

The work shall not be considered as completed until the Employer have certified in writing that work has been
completed and the defects liability period shall commence from the date of such certificate.

2. Extension of Time : If, in the opinion of the Employer/Architect/ PMC the works be delayed,(a) By reason of any
exceptionally inclement weather, or (b) by reason of instruction from the employer in consequence of
proceedings taken of threatened by or disputes, with adjoining or neighboring owners or (c) by the works, or
delay, of other contractors or tradesmen engaged or nominated by the Employer and not referred to in the
specification or (d) By reason of authorized extra and additions or (e) By reason of any combination of workmen or
strikes or lockout effecting any of the building trades or (f) From other causes which the employer may consider
are beyond the control of the contractor, the Employer at the completion of the time allowed for the contract
shall make fair and reasonable extension of the time for completion in respect therefore. In the event of the
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Employer failing to give possession of the site upon the day specified above the time of completion shall be
extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give the employer,
written notice thereof. Nevertheless, the contractor shall use his best endeavors all that to prevent delay, and
shall do all that may be reasonably required, to the satisfaction of the employer to proceed with the works and
on his doing so that it will be ground of consideration by the employer for an extension of time as above
provided. The decision of the Employer as to the period to the allowed for an extension of time for completion
hereunder (which decision shall be final and binding on the contractor) shall be promulgated at the conclusion of
such strike or lockout and the employer shall then, in the event of an extension being granted, determine and
declare the final completion date. The provision in clause 13, with respect to payment of liquidated damages
shall, in such case, be read and construed as if the extended date fixed by the employer were substituted for and
the damage shall be deducted accordingly.

3. Progress of work : During the period of construction the contractor shall maintain proportionate progress on
the basis of a programmed chart submitted by the contractor immediately before commencement of work and
agreed to by the employer/Engineer. Contractor should also include planning for procurement for scarce material
well in advance and reflect the same in the programmed chart so that there is no delay in completion of the
project.

13. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/Architect within the stipulated period, the
contractor shall be bound to pay to the employer a sum calculated as given below by way of liquidated damages and not
as penalty during which the work remains un commenced or unfinished after the expiry of the completion date.

a) For contracts having time for completion 6 | 1.00% of the estimated amount shown in the tender per week
months & Less. subject to a ceiling of 10% of the accepted contracted sum.

b) For contracts having time for completion | 0.5% of the estimated amount shown in the tender per week subject
exceeding 6 months but not exceeding 24 | to a ceiling of 7.5% of the accepted contracted sum but not
months. exceeding the total S.D. of the contract.

c) For contracts having time for completion in | 0.25% of the estimated amount shown in the tender per week
excess of 2 years (24 months). subject to a ceiling of 5% of the accepted contracted sum but not

exceeding the total S.D. of the contract.

14. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS & SITE OFFICE REQUIREMENTS

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the
contractor's representative and staff, which offices shall be open at all reasonable hours to receive instruction, notices
or communication and clear away on completion of the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a coat of
approved varnish. They are to be protected from ravages of termites, ants and other insects.

The contractor shall provide at site at his own cost all artificial light required for the work and to enable other contractors
and subcontractors to complete the work within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required
and to provide all necessary attendants, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean
sanitary condition to the satisfaction of the Public Health Authorities and shall cause such latrines and soil to be cleared
away whenever necessary and shall make good all the works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during the
construction and all receptacles, cisterns, water tanks etc. used for the storage of water must be suitably protected against
breeding of mosquitoes. The contractor shall indemnify the employer against any breach of rules in respect of anti-malarial
measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or
placed in or upon any boarding, gantry, building structure other than those approved by the Employer.

Protective Measures

The contractor from the time of being placed in possession of the site must make suitable arrangements for watching,
lighting and, protecting the work, the site and surrounding property by day, by night, on all days including Sundays and
other holidays.

Contractor shall indemnify the employer against any possible damage to the building, roads, or member of the public in
course of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection of the work and
materials and for altering and adopting the same as may be required and removing on completion of the works and making
good all works disturbed.

Storage of materials
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The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials
etc., and other work that may be executed on the site including the tools and materials of subcontractors and remove
same on completion.

Tools

All instruments like steel tape etc. which is found necessary for the works shall be provided by the contractor for due
performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for safety taking
measurements and shall be supplied by the contractor.

The Mistree's and the supervisors on the works shall carry with them always a one meter or two meter steel tapes, a
measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall check the work to see that work is being
done according to the drawings and specifications. The site engineer will use any or all measuring instruments or tools
belonging to the contractor as he chooses for checking the works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools
and plants etc. by subcontractors for their work.

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the work, and to the regulations and
By-Laws of any authorities, and / or any water, lighting and other companies, and / or authorities with whose system the
structures were proposed to have constructed and shall before making any variation from the drawings or specifications that
may be associated to so confirm, give the Employer/Architects written notice, specify the variations proposed to be made
and the reasons for making them and apply for instructions thereon. the Employer on receipt of such intimation shall give a
decision with a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws to be given to any
authority, and to pay to such authority or to any public officer all fees that may be properly chargeable in respect of the
work and lodge the receipts with the Employer

The contractor shall indemnify the employer against all claims in respect of patent rights, royalties, damages to buildings,
roads or member of public in course of execution of work and shall defend all actions arising from such claims and shall
keep the employer saved harmless and indemnified in all respects from such actions, costs and expenses.

16. CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the work and for the
correctness of the positions, levels, dimensions and alighment of all parts thereof. If at any time, any error shall appear
during the progress of any parts of the works the contractor shall at his own expenses rectify such error, if called upon to
the satisfaction of the employer. The contractor shall further set out the work to the alternative positions at the site until
one is finally approved and the rates quoted in his tender should include for this and no extra on this account will be
entertained.

17. ACCESS

Any authorized representative of the Employer/Architect shall at all reasonable times have free access to the works
and/or to the workshops, factories or other places where materials are being prepared or constructed for the work and
also to any place where the materials are lying or from where they are being obtained, and the contractor shall give
every facility to the bank or their representatives necessary for inspection and examination and test of the materials and
workmanship. Except the representatives of the Employer, no person shall be allowed at any time without the written
permission of the Employer.

18. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done in order to perform and
complete any part thereof shall be executed in the best and most workman like manner with materials of the best and
approved quality of the respective kinds in accordance with the particulars contained in and implied by the specifications
and as represented by the drawings or according to such other additional particulars and instructions as may from time to
time be given by the Employer/Architect during the execution of the work, and to his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on materials and workmanship in
approved materials testing laboratories or as prescribed by the employer at his own cost to prove that the materials etc.
under test confirming to the relevant IS standards or as specified in the specifications. The necessary charges for
preparation of mould, (in case of concrete cube), transporting, testing etc. shall have to be borne by the contractor. No
extra payment on this account would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full performance of the work
under the contract must be provided through normal channels and must include charge for import duties, sales taxes,
octroi and other charges and must be the best of their kind available and contractor/s must be entirely responsible for
the proper and efficient carrying out of the work. The work must be done in the best workman like manner. Samples of all
materials to be used must be submitted to the Employer/Architect when so directed by the Engineer/Architects and
written approval from Employer/Architect must be obtained prior to placement of order. The approved samples shall be
kept with the Employer till the completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall take all precautions
necessary for the protection of work and at his own expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary doors,
protection to windows, and any other requisite protection for the execution of the work whether by himself or special
tradesmen or subcontractor and any damage caused must be made good by the contractor at his own expenses.

19. REMOVAL OF IMPROPER WORK
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The Employer shall during the progress of the work have power to order in writing from time to time the removal from the
work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the
Employer/Architect are not in accordance with specification or instructions, the substitution or proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the employer shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or incidental there to as certified by the employer
shall be borne by the contractor or may be deducted from any money due to or that may become due to the contractor. No
certificate which may be given by the Architects shall relieve the contractor from his liability in respect of unsound work or
bad materials.

20. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT

The term, "Site Engineer / PMC” shall mean the person / agencies appointed & paid by the Employer to superintend the
work. The contractor shall afford the Site Engineer /PMC every facility and assistance for examining the works and materials
for checking and measuring work and materials. The Site Engineer/PMC shall have no power to revoke, alter, enlarge or
relax any requirements of the contractor or to sanction any day work, additions, alterations, deviations, or omissions or
any extra work whatever, except in so far as such authority may be specially conferred by a written order of the Employer.

The Site Engineer/PMC shall have power to give notice to the contractor or to his foreman of non-approval of any work or
materials and such work shall be suspended or the use of such materials shall be discontinued until the decision of the
employer is obtained. The work will from time to time be examined by the Architects, Engineer from the premises
department of the Employer and the Site Engineer if any. But such examination shall not in any way exonerate the
contractor from the obligation to remedy defects which may be found to exist at any stage of the work or after the same
is complete ,Subject to the limitations of this clause the contractor shall take instructions only from the
Architects/Employer or his representative.

21. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available (by turn)
throughout the working hours to receive and comply with instructions of the Employer/Architects. The contractor
shall engage at least one experienced Engineer as site-in-charge for execution of the work. The contractor shall employ in
connections with the work persons having the appropriate skill or ability to perform their job efficiently.

The contractor shall employ local laborers on the work as far as possible.
No laborers below the age of sixteen years and who is not an Indian National shall be employed on the work.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly under the direct
order or control of the Employer or his representative shall be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation’s including the requirements of:
a) The payment of Wages Act.
b) Employer's Liability Act.

)

)
c) Workmen's Compensation Act.
d) Contractor Labor (Regulation & Abolition) Act, 1970 and Central Rules 1974.
)

e) Apprentices Act 1961.
f) Any other Act or enactment relating thereto and rules framed there under from time to time.

The contractor shall keep the Employer saved, harmless and indemnified against claims if any of the workmen or any
other person and all costs and expenses as any be incurred by the Employer in connection with any claim that may be
made by any workman or any other person.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the state or any local
authority or of the Employer regarding the maintenance of proper environmental sanitation of the area where the
contractor's laborers are housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and
other contagious diseases. The contractor shall provide maintain and keep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all times for the use of men engaged on the works and
shall remove and clear away the same on completion of the works. Adequate precautions shall be taken by the contractor
to prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall within 24 hours of
the occurrence of any accident at or about the site or in connection with execution of the works, report such accident to the
employer and also to the competent authority where such report is required by law.

22. DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from works any person employed thereon by him
who may in the opinion of the employer be unsuitable or incompetent or who may misconduct himself. Such discharges shall
not be the basis of claim for compensation or damages against the Employer or any of their officers or employee.

23. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contractor shall not directly or
indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, shall take a new partner
without written consent of the employer and no subletting shall relieve the contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their progress.

24.DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons, or things and for all damages to
the project works, materials, equipments, structural and/or decorative part of property which may arise from the
operations or neglect of himself or of any subcontractor or any of his or a subcontractor's employees whether such injury or
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damage arise from carelessness, accident or any other cause whatsoever in any way connected with the carrying out of
this contract. The clause shall be held to include inter alias any damage to buildings whether immediately adjacent or
otherwise and any damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the
works forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor shall indemnify
the employer and hold harmless in respect of all and any expenses arising from any such injury or damages to persons or
property as aforesaid and also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The contractor shall re-instate, rectify and remedy all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all
claims for damages to the property or third parties.

The contractor shall affect the insurance necessary and indemnify the employer entirely from all responsibility in this
respect. The insurance must be placed with company approved by the employer and must be effected jointly in the name of
the contractor and the employer and the policy lodged with the latter. The scope of insurance is to include damage or loss
to the contract itself till this is made over in a complete state. Insurance is compulsory and must be affected for the very
initial stage. The contractor shall also be responsible for anything which may be excluded from the damage to any property
arising out of incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any damages, compensations, costs,
charges and expenses arising or accruing from or in respect of any such claim or damages from any sums including the total
security deposit due or to become due to the contractor.

25. INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood, earthquake & third party)
of the contractor for total tender value and keep them insured until the virtual completion of the contract against any
loss or damage of the material and of the project. The insurance must be placed with a company approved by the
Employer in the joint names of the Employer and the contractor for such amount and for any further sum if called to do so
by the Employer. Further the premium of such sum being allowed, to the contractor, as an “authorized extra”.

The contractor shall deposit the policy and receipt premium paid with the Employer within 21 (twenty one) days from the
date of issue of work order unless otherwise instructed. In default of the contractor insuring as provided above the Employer
on his behalf may so insure and may deduct the premiums paid from any money due, or which may become due to the
contractor. The contractor shall as soon as the claim under the policy is settled or the work reinstate by Insurance
Company should they elect to do so, proceed with due diligence with the completion of the works in the same manner as
though the fire has not occurred and in all respects under the conditions of the contract. The Contractor in case of
rebuilding or rein-statement after fire shall be entitled to extension of time for completion as the Employer may deem fit.

26. ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts, receipts and other
vouchers that they may require in connection with the works under this contract. If the contractor shall use materials less
than what he is required under the contract, the value of the difference in the quantity of the materials he was required to
use and that he actually used shall be deducted from his dues. The decision of the employer shall be final and binding on the
contractor as to the amount of materials. The contractor is required to use for any work under this contract.

27. PRIOR NOTICE FOR MEASUREMENTS

Before taking any measurement of any work the site Engineer or a subordinate deputed by him shall give reasonable notice
to the contractor. If the contractor fails to attend at the measurements after such notice or fails to countersign or to
record the difference within a week from the date of measurement in the manner required by the Site Engineer then in any
such event the measurements taken by the Site Engineer or by the subordinate deputed by him as the case may be is final
and binding on the contractor and the contractor shall have no right to dispute the same.

28. PAYMENTS

All Bills shall be prepared by the contractor in the form prescribed by the Employer/ Architects. Normally one interim bill
shall be prepared each month subject to minimum value for interim certificate as dated in these documents. The bills in
proper forms must be duly accompanied by detailed measurements in support of the quantities of work done & must show
deductions from all previous payments, retention money, etc.

The Employer / Engineer shall issue a certificate after the due scrutiny of the contractor’s bill stating the amount due to the
contractor from the Employer & the contractor shall be entitled to payment thereof, within the period of honoring the
certificates named in these documents. In case of delay due to some reasons in the processing of such bills for payment, an
adhoc advance of 75% of the billed amount may be paid on the request of the contractor for the smooth progress of work.

The amount state in the interim certificate shall be the total value of work properly executed & 75 % of the invoice value of
material brought to site for permanent incorporation into the work up to the date of the bills less the amount to be retained
by the employer as retention money vide clause 10 of these conditions & less instalments previously paid under these
conditions, provided that such certificates shall only include the value of said material & goods as & from such time as they
are reasonably, properly & not prematurely brought to or placed adjacent to the work & then only if adequately protected
against the weather or other causalities.

The Employer will deduct retention money as described in clause 10 of these conditions. The refund of retention money will
be made as specified in the said clause.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods will be
progressively deducted from the amount due to the contractor in accordance with the quantities consumed in the work.

All interim payments shall be regarded as payments by way of advance against the final payment only & not as payments for
the work actually done & completed, & shall not preclude the requiring of bad, unsound & imperfect or unskilled work to be
removed & taken away & reconstructed, or re-erected or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any
way the power of the Employer under these conditions or any of them as to the final settlement & adjustment of the
accounts or otherwise or in any other way vary or affect the contract. The final Bill shall be submitted by the contractor
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within one month of the date fixed for completion of the work or of the date of certificate of completion furnished by the
site Engineer & payment shall be made within three months.

29. FINAL PAYMENTS

The final bill shall be accompanied by a certificate of completion from the Employer/ Engineer. Payments of final bill shall
be made after deduction of Retention Money as specified in clause 10 of these conditions, which sum shall be refunded
after the completion of the Defects Liability Period after receiving the Employer’s / Engineer's certificate that the
contractor has rectified all defects to the satisfaction of the Employer / Architects. The acceptance of payments of the
final bill by the contractor would indicate that he will have no further claim in respect of the work executed.

30. VARIATION/DEVIATIONS

The price of all such additional items/ non-tendered items will be worked out on the basis of rates quoted for similar items
in the contract wherever existing or an engineering rate analysis based on prevalent fair price of labor, material & other
components as required. The tender rates shall hold good for any increase or decrease in the tendered quantities up to
variations of 25%. For variations beyond 25%, the rates for the respective items may be reviewed on mutually agreed terms.

31. SUBSTITUTION

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the
Architect/Employer in writing for any such substitution well in advance. Materials designated in this specification
indefinitely by such terms as "Equal” or "other approved" etc., specific approval of the Employer/Architect has to be
obtained in writing.

32. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion
of such inspection the contractor shall inform the employer that he has completed the work and it is ready for inspection.

On completion, the contractor shall clean all windows and doors including the cleaning and oiling, if necessary, of all
hardware, inside and outside, all floors, staircases, and every part of the building. He will leave the entire building neat
and clean and ready for immediate occupation and to the satisfaction of the Bank.

33. CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the site all constructional plant, surplus
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and in a
workmanlike condition to the satisfaction of the Employer / Architects.

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, shrinkages or other faults
which may appear within 6 months after completion of the work. In default, the employer may employ and pay other
persons to amend and make good such damages, losses and expenses consequent thereon or incidental thereto shall be
made good and borne by the contractor and such damages, losses and expenses shall be recoverable from him by the
employer or may be deducted by the employer, in lieu of such amending and making good by the contractor, deduct from
any money due to the contractor a sum equivalent to the cost of amending such work and in the event of the amount
retained being insufficient, recover that balance from the contractor from the amount retained under clause No. 10
together with any expenses the Employer may have incurred in connection therewith.

34. CONCEALED WORK

The contractor shall give due notice to the Employer / Architects whenever any work is to be buried in the earth,
concrete or in the bodies of walls or otherwise becoming inaccessible later on, in order that the work may be inspected
and correct dimensions taken before such burial, in default whereof the same shall, at the option of the
Employer/Architect be either opened up for measurement at the contractor's expense or no payment may be made for
such materials. Should any dispute or differences arise after the execution of any work as to measurements etc., or other
matters which cannot be conveniently tested or checked, the notes of the Employer / Architect shall be accepted as correct
and binding on the contractor.

35. ESCALATION

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any, granted) & will not
be subject to any fluctuation due to increase in cost of materials, labor, sales tax, octroi, etc. unless specifically provided in
these documents.

The price variation clause being adopted by the RBI may be followed, if such a situation arises on a case to case basis.

Further in case of variation in the wages of labor due to statutory enactments like the revision of the Minimum Wages Act by
more than 10%, the increase in actual cost due to implementation of the statutory provision based on the number & category
of labor actually borne on the Muster during the period under consideration may also be considered, if provided in the
tender.

36. IDLE LABOUR

Whatever the reasons may be no claim for idle labor, additional establishment cost of hire and labor charges of tools and
plants would be entertained under any circumstances.

37. SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing the continuance of the work,
abandons, suspends work or in the opinion of the Employer, the contractor neglects or fails to proceed with due diligence in
the performance of his part of the contract, the Employer shall have the power to give notice in writing to the contractor
requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notices purport to be a
notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the site of the works or from
any ground contiguous thereto any plant or materials to subsist from the date of such notice being given until the notice
shall have been complied with. If the contractor shall fail for 7 (seven) days after such notice has been given to proceed
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with the works as therein prescribed, the Employer may proceed as provided in clauses 38 (Termination of contract by
Employer).

38. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall be dissolved
or being an individual shall be adjudicated insolvent or shall make an assighment or a composition for the benefit of the
greater part, in numbers or amount of his creditors or shall enters into a Deed or arrangement with his creditors or if the
official assignee in insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of
the contractor's appointed by court shall be unable, within fourteen days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract, and if so
required by the employer to give reasonable security therefore, or if the contractor shall suffer execution to be issued,
or shall suffer any payment under this contract to be attached by or on behalf of and the creditors of the contractor, or
shall assign charge or encumber this contract or any payments due or which may become due to the contractor there
under, or shall neglect or fail to observe and perform all or any of the acts matters of things by this contract to be
observed and performed by the contractor within three clear days after the notice shall have been given to the contractor in
manner hereinafter mentioned requiring the contractor to observe or perform the same or shall use improper materials
or workmanship in carrying on the works, or shall in the opinion of the employer not exercised such due diligence and make
such due progress as would enable the work to be completed within due time agreed upon, and shall fail to proceed to the
satisfaction of the employer after three clear day’s notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said cases, the bank may not
withstanding previous waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but
without thereby effecting the powers of the employer of the obligations and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract, had not been so determined and as if the works subsequently
executed had been executed by or on behalf of the contractor (without thereby creating any trust in favor of the
contractor). Further the employer or his agent, or servants, may enter upon and take possession of the work and all
plants, tools, scaffolding, sheds, machinery, steam and other power utensils and materials lying upon premises or the
adjoining lands or roads and sell the same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the works or by employing any other contractors or other persons or person to
complete the works and the contractor shall not in any way interrupt or do any act, matter of thing to prevent or hinder
such other contractors or other persons or person employed from completing and finishing or using the materials and plants
for the works when the works shall be completed, or as soon thereafter as conveniently may be, the employer shall give
notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so within
a period of fourteen days after receipt by him. The employer may sell the same by Public Auction and shall give credit to
the contractor for the amount so released. Any expenses or losses incurred by the employer in getting the works carried
out by other contractors shall be adjusted against the amount payable to the contractor by way of selling his tools and
plants or due on account of work carried out by the contractor prior to engaging other contractors or against the
Security Deposit.

39. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching or
concerning the works or the execution or maintenance thereof of this contract or the rights touching or concerning the
works or the execution of maintenance thereof of this contract or the construction remaining operation or effect thereof or
to the rights or liabilities of the parties or arising out of or in relation thereto whether during or after determination for
closure or Breach of the contract (other than those in respect of which the decision of any person is by the contract
expressed to the final and binding) shall after written notice by either party to the contract to the other of them and to
the Employer hereinafter mentioned be referred for adjudication to a sole arbitrator to be appointed as hereinafter
provided.

For the purpose of appointing the sole Arbitrator referred to above, the employer will send within thirty days of receipt of
the notice, to the contractor a panel of three names of persons who shall be presently unconnected with the
Organization for which the work is executed.

The Contractor shall on receipt of the names as aforesaid, select any one of the persons named to be appointed as a sole
Arbitrator and communicate his name to the employer within thirty days of receipt of the names. The employer shall
thereupon without any delay appoint the said person as the Sole Arbitrator. If the contractor fails to communicate such
selection as provided above within the period specified, the component authority shall make the selection and appoint the
selected person as the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period specified, the
contractor shall send to the employer a panel of three names of persons who shall all be unconnected with either party.
The Employer shall on receipt of the names as aforesaid select any one of the persons named and get appointed him as a
Sole Arbitrator. If the Employer fails to select the person and appoint him as the Sole Arbitrator within 30 days of receipt
of the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the person from
the panel as the Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resign his appointment or vacates his office due to any reason
whatsoever another Sole Arbitrator shall be appointed as aforesaid.

The work under the contract shall however continue during the Arbitration proceedings and no payments due or payable to
the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the
date of the first hearing.

The Arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall
decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of Arbitration shall
be such place as may be fixed by the Arbitrator on his sole discretion.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half
by each of the parties. The costs of the reference and of the award including the fees, if any, of the Arbitrator who may
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direct to and by whom in what manner such costs or any part thereof shall be paid and may fix or settle the amount of
costs to be so paid.

The award to the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid the provisions of the Arbitration Act 1940 or any statutory modification or reenactment thereof and
the rules made there under and for the time being enforce, shall apply to the Arbitration proceeding under this clause.

The Employer and contractor hereby also agree that arbitration under clause shall be a condition precedent to any right
to action under the contract with regard to the matters hereby expressly agreed to be so referred to arbitration.
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SECTION 111
SPECIAL CONDITION OF CONTRACT
1. MATERIALS PROVIDED BY EMPLOYER

i)The Employer may reserve to themselves the right to provide certain materials as mentioned for the work at the time of
awarding contract or during the progress of the work and these shall be jointly inspected by the Engineer and the
contractor before issue of materials. Suitability and sufficiency of the material shall be checked by the contractor.

ii) After the materials are received, the contractor shall not decline to accept responsibility for the proper quality, safety
and sufficiency of the resulting work or structure by alleging defects of materials received from the Employer.

iii)The value of materials provided by the Employer shall be calculated at the prevalent market rates/invoice rates
including all taxes, duties transportation, labor and other incidentals by the Engineer and the amounts shall be deducted
in full from the interim Bill of the contractor as and where applicable.

iv) For all materials, issued free of cost to the contractor, the rates for such complete, items shall be suitably
modified/varied by the Engineer, unless otherwise provided for in the contract.

v) Wastage of extra quantity of materials used by the contractor over and above the allowed quantity as determined by the
Engineer shall be taken as unnecessary and unauthorized and such use/wastage shall be at the cost of the contractor.

The Employer will not be bound to take back such materials found surplus with the contractor either before or after the
completion of work or on an earlier termination of the contract, unless otherwise provided for in the contract.

vi) On loss or damage of any such materials, it shall be replaced by the contractor with the same quality/brand with the
approval of Engineer or the value of such material would be recovered from interim bill of the contractor at the prevalent
market rate, as would be appropriate in the opinion of the Engineer.

1.2(i) The contractor will be required to pay all taxes levied by the Central and/or State Governments on such part of his
profit in respect of the contract as in chargeable therewith under the laws for the time being in force.

1.2(ii) The contractor's staff will be liable to pay all taxes levied by the Central and/or Union Governments on such of their
salaries as are chargeable there with under the laws for the time being in force and the contractor shall conform such duties
in regard to the deduction thereof as may be lawfully imposed on him.

1.2(iii)  Contractor shall have to produce the certificate from the manufacturer or their authorized dealers for all procured
products confirming use of specific materials at site.

2. ELECTRICITY AND WATER

2.1 The Contractor shall be provided Electricity and water at one point only by the Bank and Bank will not charge for
these facilities.

2.2 Regarding all factory made products for which 1.S.l. marked products are available, only products bearing I.S.l. marks
shall be used in the work unless otherwise mentioned in the list of approved make of material in the tender.

2.3 CARE FOR EXISTING PROPERTY: The Contractor shall make all necessary arrangements as required by the Employer to
ensure that all existing property of the Owner are not damaged or disrupted by the Contractor in any way. If in spite
of his best efforts there is some disruption, or lose occurs, the Contractor shall reinstate and make it good as early as
possible without any additional cost to the Owner.

3.DRAWINGS: Some of the detailed drawings may not be ready at the time of placing the order. The Contractor will have to
proceed with the work till such time such drawings are released. = The Contractor shall have absolutely no claim on the
Owner on this account. Efforts will be made however, to release drawings progressively to have un-interrupted progress.
Contractor will prepare/Shop drawings wherever required by Bank/Architects.
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SECTION 1V
MEASUREMENT

MEASUREMENT

The number of pages for measurements alone shall be 100 per book. If convenient, the measurement book may be
provided with perforated sheets, in triplicate, for dispatch to concerned authorities. The pages shall be serially
machine numbered. The book shall be in the custody of the Site Engineer.

In addition to pages for measurements, pages shall be provided for index. Instructions, Certificate of Condition
(wholeness) of the Book and Record of handling and taking over.

Each book shall bear an identifying number.
RECORDING OF MEASUREMENTS

The measurements shall be generally recorded by the Site Engineer or by the Consultant of the bank, specifically
authorized for the purpose.

The Site Engineer (or his representative) shall take joint measurements (i.e. accompanied by the contractor's
authorized representative) of the work as it progresses and record them directly in the Measurement Books.

It shall be ensured that the method of measurement is in accordance with the contract. The precision in
measurements shall be as laid down in IS 1200. Any points of disagreement with the contractor pertaining to
measurements shall be promptly referred to the decision of the competent authority.

Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book until they are
approved by the competent authority.

In case some allegedly extra/deviated item is carried out by the contractor while complying with approved
drawings and specifications, and the same is to be covered up, the Site Engineer shall check the item and its
specification and record its measurements but simultaneously enter up the provision that their admittance is
subject to the approval by the competent authority. Both the measurements and the proviso shall be got signed
by the contractor.

The measurement Book shall not be handed over to the contractor at any time. The contractor or his
representative may be permitted by the Site Engineer to see it in his presence and/or make a (concurrent) copy of
his own. The contractor shall, however, be warned that his copy shall be regarded as an unofficial copy of the
bank's Measurement Book. This is the only authorized document in the matter.

The measurement shall be signed at the end of each session on measurement of the day's work, as the case may
be, by both the parties (i.e. Measurer/Site Engineer and the contractor).

CONCEALED WORK

The contractor shall give due notice to the Employer whenever any work is to be covered up in the bodies of walls
or otherwise, becoming inaccessible later on, in order that the work may be inspected and correct
dimensions taken before such burial. In default where of the same shall, at the opinion of the Employer be either
opened up for measurement at the contractor's expenses or no payment may be made for such materials. Should
any dispute or difference arise after the execution of any work as to measurements etc. or other matters which
cannot be conveniently tested or checked, the notes of the employer shall be accepted as correct and binding on
the contractor.

The following instructions shall be borne in mind while taking measurements.
The work shall be measured in the same sequence as constructed.
Checking of Measurements: Checking of the measurements shall be as under.

It shall not be perfunctory and should result in revealing errors, accidental or deliberate, by the staff. It should
also serve as a process of instruction to junior staff:

Measurements recorded shall be checked not less than 25% by Bank’s representative from the Zonal Office and
100% measurement by the external / panel architect.
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SECTION V
SAFETY CODE

SCAFFOLDS

1.

Suitable scaffolds shall be provided for workmen for all works that cannot safely be done from the ground, or
from solid construction except in the case of short duration work which can be done "safely from ladders" when
a ladder is used, it shall be of rigid construction made either of good quality wood or steel. The steps shall
have a minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good quality wood or
steel shall be provided and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1
vertical).

Scaffolding or staging more than 4m, above the ground floor, swung or suspended from an overhead support or
erected with stationary support shall have a guard rail properly bolted, braced or otherwise secured, at least
1 m, above the floor or platform of such scaffolding or staging and extending along the entire length of the
outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairway shall be so constructed that they do not sag unduly or unequally and
if the height of the platform, gangway or stairway is more than 4 m, above ground level or floor level, they shall
be closely boarded and shall have adequate width and be suitably fenced as described in (ii) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1m.

Where ever there are open excavations in ground, they shall be fenced off by suitable railing and danger signals
installed at night so as to prevent persons slipping into the excavations.

Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable
single ladder shall be over 9M, in length while the width between side rails in rung ladder shall in no case, be less
then 290 mm, for ladder up to and including 3M, in length for longer ladders this width shall be increased at least
20 mm for each additional meter of length.

A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained
prior to construction.

OTHER SAFETY MEASURES

7.

All personnel of the Contractor working with in the plant site shall be provided with safety helmets. All welders
shall wear welding goggles while doing welding work and all metal workers shall be provided with safety gloves.
Persons employed on metal cutting and grinding shall wear safety glasses.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the
sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the public.

The contractor shall take all the measures on the site of the work to protect the public from accidents & shall be
bound to bear the expenses of defense of every suit, action or other proceedings at law that may be brought by
any person for injury sustained owing o neglect of the above precaution & to pay any such persons or which may
with the consent of the contractor, be paid to compromise any claim by any such person.

PERSONAL SAFETY EQUIPMENTS

10.

1.

All necessary personal safety equipment as considered adequate by the Engineer should be kept available for used
of the person employed on the site and maintained in a condition suitable for immediate use, and the Contractor
should take adequate steps to ensure proper use of equipment by those concerned.

Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with protective
footwear and protective goggles.

Those engaged in white washing and mixing or stacking or cement begs or any materials which are injurious to the
eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye sights lids.

When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into
manholes so opened shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public.

The Contractor shall not employ men below the age of 18 years and women on the work of painting with products
containing lead in any form. Wherever men above the age of 18 years are employed on the work of lead painting,
the following precaution should be taken:

i) No paint containing led or led products shall be used except in the form of paste or ready made paint.

ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint dry rubbed and scrapped.

ii) Overalls shall be supplied by the Contractor to the workman and adequate facilities shall be provided, to
unable the working painters during the execution of work.

The safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent

place at work spot. The person responsible for compliance of the safety code shall be named therein by the

contractor.

23




SECTION VI
MODEL RULES FOR THE PROTECTION OF HEALTH
AND SANITARY ARRANGEMENTS FOR WORKERS

DEFINITION

1.a) ‘Work Place' means a place at which, at an average 50 workers are employed in connection with construction
work.

FIRST AID

2.(a) At every work place, they shall be maintained in readily accessible place first aid appliance including an

adequate supply of sterilized dressings and sterilized cotton wool. The appliance shall be kept in good order and
in large work place they shall be placed under the charge of a responsible person who shall be readily available
during working hours.

DRINKING WATER

3.a) In every work place, there shall be provided and maintained at suitable places easily accessible to labor sufficient
supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each work place shall be provided
with storage where such drinking water shall be stored.

c) Every water supply of storage shall be at a distance of not less than 15 m, from any latrine, drain or other source
of pollution. Where water has to be drawn from an existing well which is within the proximity of latrine, drain or
any other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All
such wells shall be entirely closed in and be provided with a trap door which shall be dust and water proof.
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SECTION -VII

PREAMBLE TO BILL OF QUANTITIES

RATES TO INCLUDE:

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes, octroi and the
cost of all materials, fittings, fixtures, all labor and for all the operations as detailed in the specifications and contract
conditions excluding GST. Apart from other factors mentioned in the specifications and contract conditions, rates quoted for
the items in this schedule shall also include the following:

1.

a.

N T

o

(el

4.2

4.3
4.4

4.5

GENERAL:

Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the drawings, designs,
catalogues and or instructions of the Architects/Bank. Extra shall be paid over the quoted rates for not
understanding the designs etc. beforehand.

Sample of all works/items shall be got approved from the Architects/Bank before taking the mass production in
hand and nothing shall be paid for the cost of samples.

Any incidental work required to complete the item and not specifically covered in the item as mentioned in Bill of
Quantities shall be completed at no extra cost.

Unless otherwise specified all exposed surfaces of wood/wooden moldings and plywood of loose furniture/items
tops shall be finished in at least two coats of melamine polish, including staining to match the shades of laminates
etc.

All laminates for furniture items shall be 1.0 mm thick for vertical & 1.0 mm for hoz. Spaces, in Satin finish, color
texture and shade as per the schemes given by the Bank/Architect.

Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, drawers/cabinets shall be
polished/Painted flat oil painted as directed by Architects.

All exposed edges of plywood/block boards shall be finished with teak wood lip pings 5 mm thick of profile as per
detail and Melamine polished unless otherwise specified and no extra cost shall be paid.

All furniture items shall be delivered at site packed in polythene sheets.
WOOD WORKS:

Wherever ply is mentioned it will mean ply wood.

All Board/Ply will be of BWP Commercial Type.

All teak wood will mean C.P. teak.

HARDWARE:

Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/Gl screws, nails, locks, sliding rails, nut and
bolts etc. shall be provided by the Contractor which shall be out of the approved make of these materials annexed
in the technical specifications/approved by Architects/Bank.

PAINTING AND POLISHING:

All finishes, shade of colors, texture of fabrics including all surfaces of finishes like POP, painting, lamination,
paneling, stitching joints in upholstery, all polishing shall be as per the satisfaction of the Architects/Bank.

Thoroughly brushing the surface to be finished, free from mortar dropping and other foreign matter including
preparing the surface and sand papering to give an even surface.

For painting and polishing items - on all kinds of wood and wood based surfaces.

All painting work to be completed with at least one coat of the primer along with two coats of the paint as per the
Technical Specification, Manufacturer’s specification and to the satisfaction of the Architects/Bank.

All the polishing works to be completed with at least two coats of the polish of the approved make as pr the list of
approved manufacturers and to the full satisfaction of the Architects/Bank.

GLASS WORKS:
The edges of glass tops for tables wherever shown shall be beveled as per approval of the Architects.

PARTITIONS AND PANELLING

Quoted rate shall include labor/materials required to fix the sub-frame to the wall with MS flats (‘L’/ ‘U’) shape
clamp with adequate screws and repairing the portion damaged while putting the gut ties. etc. and making good
the same.

Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes and time required
while coordinating with other Contractors for the final finishing of the work.

The partition frame work shall be provided up to the RCC slabs at top but measurement for payment shall be
of partition up to false ceiling and frame /support of partition above false ceiling shall be carried out within
the quoted rate for which no extra shall be paid.

All work/materials will be as per good engineering practice.

Wherever glass is mentioned it will be clear float glass.
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SECTION - Vi1l
SPECIFICATIONS

GENERAL:

This section of the specifications covers all general civil work is any, for which no separate detailed specifications
have been included.

All these works shall be done in accordance with the drawings and instructions for the Engineer-in-charge. Unless
otherwise so specifically mentioned, the latest CPWD Specifications (New Delhi) for the particular item of work
shall be followed. In case of any dispute regarding the intent of the specifications, the Engineer’s decision shall
be final.

All work shall be done as per approved drawings, specifications, site instructions and with specified
materials/makes as approved. In case the Contractor desires to substitute an approved/specified material/make
with an alternative one he must get specific approval of the same before its use in the work.  Failure to do so
will make the work liable to rejection irrespective of the fact that it might not have been detected and rejected
earlier.

All finished work must be truly vertical and horizontal or in any other plane as shown and required and true to
lines and levels. The Tenderers must inspect the various existing surfaces and areas on which he has work on and
take whatever measures necessary to achieve the above objective and include the cost of the same in his rates as
no extra will be payable for this purpose.

Samples of all items of work shall be prepared & got approved before proceeding with the work. For partitions
complete layout shall be marked on the floor at the site for inspection & checking; only after approval installation
shall commence.

Teak wood used anywhere in the work shall be Ist quality Teak wood. If anything to the contrary is mentioned
elsewhere in these documents or drawings the above shall prevail & Tenderer shall be deemed to have quoted
their rates accordingly.

WOOD WORK AND JOINERY:

PLY WOOD: Ply wood shall be BWP as per 1S-303-1975 Specifications

BLOCK BOARDS: Block board shall be as per IS: 1659-1979 BWP grade.

FLUSH DOORS: 2202 Pt I (1991) Specification for wooden flush door shutter (cellular and

hollow core type) ply wood face panels BWP grade.

LAMINATE: Laminates where specified shall be of approved brand type, texture and thickness and manufacturer as
per IS: 2046-1969.Fixing of laminates shall be done as per best trade practices and strictly as per printed
instructions of the manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved make. Unless
otherwise indicated laminated shall be 1.0 & 1.5 mm thick of approved make.

JOINERY: All details shall conform to the drawings, but all measurements shall be checked at site. The scantlings
shall be accurately planned and finished smooth to hold full dimensions shown in the drawings after finishing and
rebates, rounding and moldings made before they are framed. No patching or plugging of any kind shall be
prepared and got approved by the Engineer before proceeding with bulk manufacture.

IRONMONGERY:

This section shall cover all finish hardware, latches, locks and other fittings and fixtures etc., used in wood doors.
Al finish hardware shall be well made, reasonably smooth, and free sharp edges and corners flaws and other
defects and shall be as per relevant Indian Standard Code. Unless otherwise required all finish hardware shall be
polished brass.

All hardware shall be of approved make and shall be specifically got approved by the Engineer before ordering.
No fittings and fixtures shall be fixed before all major work is over. While fixing correct handling of fixtures shall

be ensured.
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SECTION

1 X

Approved List of Materials (Brands/Make)

Electrical fittings & fixture:

MCCBs, MCBs, ELCBS, RCCBs, DB,
ICTPN, TP, HRC fuse, VTPN /ETPN /

! SP DBS, Change over switch, Switch L&T, Legrand, Siemens
Fuse Unit
FRLS insulated Elect. Wires/Cables
5 Armored / Unarmored, . Finolex, Polycab, RR
Sheathed, unsheathed, Flexible LT
cable, Multi core, single core Cable,
Flat cable ,Speaker cabling
3 Rotary Switches. Selector Switches L&T, GE, ABB, Siemens
4 Exhaust fan ,Wall fans, Ceiling fan Bajaj, Crompton Greaves, Orient
5 Electronic Energy Meter L&T, ABB, Havells
Central Air Conditioning Plants ,
6 Package type plant ,Window, Split AC, | Daikin, Hitachi, O General
Cassette type AC
Electrical accessories Modular -switch,
7 Plugs sockets, ceiling rose, Angle Crabtree, ABB, MK, Legrand
holder, holders
8 Bell Buzzer Anchor, Cona, Leader
9 Electronic fan regulator MK, Crabtree, Legrand
10 PVC Con.dU|t PIpe & Casing -capping Polycab, Precision, AKG, Finolex
for electrical wiring
11 | Current Transformer Cropmton, Siemens, L&T, Schneider
12 | Data cabling Items D-Link
13 | Relays L&T, ABB, Bhel, Alstom
14 | Light Fixtures (LED & Others) Philips
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ANNEXURE- |

INFORMATION TO BE FURNISHED BY THE APPLICANTS

Name of the organization

Postal
address

Registered

Telephone

Office Details
Nos

E-mail
address

PAN Number

GST Number

Whether registered with MSME

Yes/ No

If yes, please furnish MSME
registration  details  (Attach
registration certificate)

Details of DD for cost of Tender
Document

Details of DD for EMD

DECLARATION:

Place:
Date:

I/We hereby submit the information in your prescribed pro-forma and understand that if any information is
found to be false at a later date, contract / order made between us and Central Bank of India will be treated as
invalid. I/We agree that the decision of Central Bank of India in selection will be final and binding on me/us. All
the information furnished in the attached sheets is correct to the best of my/our knowledge. Bank shall have the
authority to verify all the information provided by me/us. All supporting documents shall be provided by me/us
in authenticity of the information furnished. I/We agree that 1/We have no objection if inspection of my/our
premises/workshop, shop etc. is done by the officials of the Bank.

Signature:
Name & designation:
Organization:
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ANNEXURE- 11

BILL OF QUANTITY

S.
NO. DESCRIPTION

UNIT

QUANTITY

RATE
(inRs.)

AMOUNT
(inRs.)

(A) Air Conditioning Work

Supply, installation, testing and commissioning of 1.5 Ton (18000 BTU/hr) Air cooled Mega Hi wall
Cassette AC type air conditioner unit complete with blower section with motor and drive, DX Copper coil,
active carbon filter for remove odour, and LCD remote control type (Condensing unit mounted on wall
brackets ) or on surface as per site requirement) with extended liquid / vaporub line (different length)
PVC condensate drain pipe on proper size run on surface through walls, columns, copper pipe power cable
etc. inside proper size duct channel (Adamjee-dura), complete with material hardware, fittings, fixture
masonary works such as cutting of grooves holes etc. and making the cement good with cement plaster,
finish painting complete all as per site condition including 4KV A stabilizer (Microtek) and 3x2.5 copper

wiring.

Split AC: Supply, Installation, testing &
commissioning of wall Mounted minimum 3
star Non Invertor Split type Air Conditioner of
1.5 TR capacity as mentioned above with 3.0
mtr refrigerant copper piping supplied by
OEM with insulation. Proper warranty
certificate from OEM or it authorized dealer
to be produced after installation.

Nos

Rate in words: Rs.

Extra Copper Pipe: Providing & Fixing
Refrigerant copper piping system (one
carrying cold refrigerant gas & other carrying
warm liquid refrigerant) made out of hard
drawn  copper including  accessories,
jointing/brazing etc. laid between indoor &
outdoor unit as per OEM's specifications duly
insulated with Class "O" fire retardant sleeve
type elastomeric nitrite rubber insulation.
Alu. foil membrane shall be applied to provide
resistance against breakdown due to UV
radiation for exposed portion of the rubber
insulation with Nitrogen testing (totally sealed
- in case of proposed machine). It shall be in
total clamping manner above false ceiling &
in total concealed manner below false ceiling
level. From the structural ceiling it should
hanged with suitable adjustable ring type
hanger supports etc. or shall be fixed on wall /
beam etc. with clamps & the distance between
two clamp shall be less than 1 meter. It shall
not be placed over the false ceiling nor shall it
be fixed with false ceiling members. The
diameter / gauge of the ref. pipe shall be as
per the specifications of the Manufacturing
company (OEM) only for each type of

Rmt

24
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machine. Use only Long Bend to Avoid
Pressure drop Copper pipe with insulation.
Necessary opening on the wall / glass may be
done finishing with cement plaster / new
glass / sealant etc.

Rate in words: Rs.

Drain Pipe: Providing & Fixing of insulated
PVC drain lines with all necessary
fitting accessories, Elbows, Tees, wall Sleeves
etc. for various units in clamping manner
above false ceiling & in concealed manner
below false ceiling level. From the structural
ceiling it should hanged using self threaded
rods or shall be fixed on wall /beam etc. with
clamps & the distance between 2 clamps shall
be less than 1 meter. It shall not be placed
over the false ceiling nor shall it be fixed with
3 | false ceiling members. It shall be laid required
gradient for easy disposal of the drain water &
testing shall be done before filling the zaries.
The drain line shall not be laid in the floor. All
drain pipes should be UPVC Heavy Duty of
suitable  size as recommended by
manufacturing company and it should be
connected to the nearest rain water pipeline/
as per the site condition. Necessary opening
on the wall / glass may be done finishing with
cement plaster / new glass / sealant
etc.

Rmt

30

Rate in words: Rs.

Cable: Supply, installation, testing and
commissioning of Cable from IDU to ODU
with 3 core 2.5 sgmm unarmored copper
cable. Necessary opening to be done on the
wall / glass finishing with cement plaster /
new glass / sealant etc.

Rmt

42

Rate in words: Rs.

AC ODU Stand: Providing & Fixing of M.S.
Stand wall / floor mounted for split air-
conditioner outdoor Condensing unit rested on
walls / ground with vibration isolator pad. It
shall be made out of heavy gauge M.S
5 | channels, angles, flats etc. of appropriate size
& thickness duly painted with anti-corrosive
paint. The stand has to permanently fixed to
nearby walls including cutting of walls and
finishing with plasters etc. The entire item has
to be executed as / req. of the machine & site

Nos
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conditions.

Rate in words: Rs.

Stabilizer: Supply, installation, testing and
commissioning of digital electronic voltage
stabilizer of 12 Amp capacity having working
range between 150 VAC to 280 VAC with
Low and High voltage cut off protection. Also
having built in thermal overload protection
suitable for 1.5 tn AC.

Approved model: V-guard VND 400 Digital.

Nos

Rate in words: Rs.

(B) ELECTRICAL WORK

1

POINT/CIRCUIT WIRING

Providing wiring ( supply, fixing, testing and
comm. Etc.) for light point / Exhaust fan point
/6A  Switch-socket  point etc.  with
2x1.5+1X1.5 sg. mm. FRLS PVC insulated
copper conductor single core multi stranded
wire in MMS grade-PVC conduit with conduit
accessories like bend , junction box etc. in
concealed/surface manner as per site
requirement with suitable Modular Switches
with plate and metal / PVC box, ceiling rose ,
bulb/angle holder etc. including 1.5 sg. mm.
PVC insulated copper earth wire etc. complete
as required. Wire colours: Red, Black, Green.
Supplying, providing wiring (supply, fixing,
testing and comm. Etc.) for circuit with 2 x
25 + 1 x 2.5 sg. mm. FRLS PVC insulated
copper conductor single core multi stranded
wire in MMS grade-PVC conduit with conduit
accessories like bend, junction box etc. on
surface / recessed manner etc. ( Wiring from
D.B. / Source to Board/destination ) and
making good all the damages, painting,
cleaning the site etc. complete as required as
per site requirement and as directed.

a

Primary light point

Nos

Rate in words: Rs.

Secondary light point (Maximum 2 points to
be looped from primary).

Nos

Rate in words: Rs.

31




Plug point /ceiling Rose Point (for wall fans):
Supply, fixing and commissioning of 1 No 6A
Ceiling rose with 1 No. 6A switch (Modular
type) with cover plate, sheet steel box / PVC
c | modular box etc. on surface / concealed | Nos 10
manner I/c electrical connections and making
good all the damages, painting, cleaning the
site etc. complete as required as per site
requirement and as directed.

Rate in words: Rs.

2 | ACPOWER POINT WIRING

Power Point/AC point: Supply, Installation,
Testing and commissioning of the surface /
recess mounting distribution board with 25 A
Metal plug and socket, with 25 amp MCB
Incl. wiring with 2 X 4.0 sgmm + 1 X 4 sgmm
PVC insulated copper conductor single core
multi stranded wire in MMS grade-PVC
conduit with conduit accessories like bend, | Nos 6
junction box etc. on surface / recessed manner
etc. (Wiring from D.B. / Source to
Board/destination ) and making good all the
damages, painting, cleaning the site etc.
complete as required as per site requirement
and as directed.

(MCB of C-Curve with S.C Capacity 10 kA)

Rate in words: Rs.

3 |UPSDB

Supplying and fixing following way, horizontal type SPN DB, sheet steel, MCB distribution board
double door , on surface/ recess, complete with tinned copper bus bar, neutral bus bar, earth bar,
din bar, interconnections, powder painted including Earthing etc. as required.

1 NOS 12 WAY SPN DIST BOARD
INCOMING

1 No. TP MCB 63 Amp set 1
OUTGOINGS

12 SPMCB 6/10/16 Amp

Rate in words: Rs.

UPS points (any length): Supplying and
fixing suitable size box with modular plate
and cover including providing and fixing 5 pin
3 X 6/16 amps modular socket outlet and 16
amps modular switch on board connection etc.
as required with wiring with 2 X 2.5 sg. mm +
1 X 2.5 sg. mm FRLS PVC insulated copper
conductor wire in MMS grade PVC conduit

Nos 3
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with all accessories etc. (wiring from DB /
Source to Board/destination).

Rate in words: Rs.

C ‘ ELECTRIC FIXTURES & FITTINGS

Installation of following type direct/ indirect type recess/surface/ wall mounted light fixtures. The fixtures
shall be installed including supply and wiring between Ceiling rose to fixture with supply and laying of
3core 1.5 Sg.mm copper flexible cable and fixing of following luminaries/fittings with all required
accessories, support chains & interconnections etc. including cost and conveyance of all materials, taxes
and all labour charges etc., complete.

Supply, installation, testing and
commissioning of 2'x2' square commercial
LED of minimum 32-40 W of correction
colour temperature 6500 K recess mounted
luminaries. (Minimum output: 4000 lumen),
PF >0.9, CRI >=80.

Approved model: Philips Full Glow RC380B
LED 42S - 6500 G 5 L60W60 PSU OD
(Generation 5 professional model of year
2021)

Nos 10

Rate in words: Rs.

Supply, installation, testing and
commissioning of 18 inch dia. white wall fan
having sweep of 400 mm, minimum power
input 60 Watts, Having two cord one for 3 no.
swing and another one for speed control,
2 | minimum motor speed 1250 RPM .Having | Nos 10
plastic Blades, Thermal overload protection
for long lasting motor, smooth oscillation with
elegant aesthetic.

Approved Make: Crompton Greaves High Flo
Wave Plus WM

Rate in words: Rs.

TOTAL, in figures: T ..coeveieieininenecrerereecncnsessnacnes /-

TOTAL, in words: Rupees only.

Notes:-

1) In case of any discrepancy between unit price and total price of an item, the unit price will
prevail. Similarly, in case of error in the sum of various items, the correct sum will be
calculated by the addition of total prices of each item.

2) Total Rate/Amount / Cost should be inclusive of all taxes & charges EXCLUDING GST
Place:

Date: SIGNATURE OF CONTRACTOR WITH SEAL
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ANNEXURE - 111

EXISTING LAYOUT OF CHIRIYATAND BRANCH
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