
 

 

 

अचंलिक कायाािय पटना   
ZONAL OFFICE PATNA 

 

 
 

अंचलिक कायाािय पटना  में  

 एल्यमुीलनयम मरम्मत एव ंपेंटटग काया हतेु लनलवदा  
  

TENDER FOR ALUMINUM REPAIR & PAINTING WORKS  
AT ZONAL OFFICE PATNA 

 

 

 

 

लनलवदा जारी ककया गया  
 Tender issued to:  

 
........................................................................................... 

 
........................................................................................... 

 

 

 

 

Contact Details of Independent External Monitor (IEM): 

 

1. Shri Jagdip Narayan Singh [mail: jagadipsingh@yahoo.com] 

2. Shri Trivikram Nath Tiwari [mail: trivikramnt@yahoo.co.in] 
 
 

लनलवदा का मलू्य: रूपय े 1,000.00 
 Cost of Tender:  Rs. 1,000.00 
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सने्ट्रि बैंक अफँ आंलडया, अचंलिक कायाािय पटना   

CENTRAL BANK OF INDIA, ZONAL OFFICE PATNA 
 

 लनलवदा अमतं्रण हतेु सचूना  

NOTICE OF INVITATION TO TENDER  
 
                   कदनांक :  10.02.2022 
 

सेवा में / To, 
 

पटना ऄचंि के सचूीबद्ध अतंररक साज – सज्जा ठेकेदार/ Empanelled Interior & Furnishing 
Contractors of Patna Zone. 
 

1. R S Enterprises 

2. Décor India 

3. Deva Enterprises 

4. Maa Vaishno Enterprises 

5. Maa Enterprises 

6. Perfect Ergonomics Pvt. Ltd 

7. Aastha Enterprises 

8. Raj Construction 

9. Jai Mata Di Enterprises 

10. Modern Furnishers 

11. A One Electric & Co. 

12. Ajay Furniture 

13. Ecliptic Enterprises 

14. Merchandise Mart 

15. Manglam Enterprises 

16. Natraj Electrical & Construction CO. 

17. Electric Enterprise 

18. Bharti Fancy Furniture Works 

19. Bosework Industries Pvt. Ltd. 

 

 

लवषय: पटना ऄंचि कायाािय  में एल्युमीलनयम मरम्मत एवं पेंटटग  काया हतेु लनलवदा 

Sub: TENDER FOR ALUMINUM & PAINTING WORKS AT ZONAL OFFICE PATNA. 

 
 

अंचलिक कायाािय पटना में एल्यमुीलनयम मरम्मत एवं पेंटटग काया हतेु मद रेट अधार पर एक लबड प्रारूप में मुहरबंद 

लनलवदाएं अमलंत्रत की जाती ह ै । लनलवदा दस्तावेज अप सेन्ट्रि बैंक अँफ आंलडया के अंचलिक  कायाािय, व्यवसाय सहायक  

लवभाग से रूपये 1,000.00 का मांग ड्राफ्ट सेन्ट्रि बैंक अँफ आंलडया पटना के पक्ष ( गैर वालपसीयोग्य)  से  क्रय कर सकते हैं या 

कफर आसको बैंक  वेबसाइट www.centralbankof india.co.in  के माध्यम स ेडाईनिोड करके रूपये 1,000.00 का मांग 

ड्राफ्ट (गैर वालपसी योग्य) सेन्ट्रि बैंक अँफ आंलडया , पटना  के पक्ष में जारी हो के साथ प्रस्तुत कर सकते हैं ।     

 

Sealed tenders on item rate basis are requested for aluminum & painting works at 

Zonal Office at Patna in Single Bid format. Tender Document may be purchased from 

Business Support Department, Central Bank of India, Zonal Office Patna, against payment of 

Rs 1,000.00 by way of DD/Banker’s Cheque favouring Central Bank of India (non-

refundable) payable at Patna or may be download from bank’s website 

www.centralbankofindia.co.in  & submit it with Rs. 1000.00 DD favouring Central Bank of 

India, Patna (non-refundable) payable at Patna. 
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 क्र. 

S. No. 

लववरण  

PARTICULARS 

लवस   तृत लववरण  

DETAILS 

1 
काया की ऄनमुालनत िागत 

Estimated Cost of Work: 

₹ 2.46 िाख + जी एस टी  

 Rs. 2.46 Lacs + GST 

2 
बयाना रालि रेखांककत डीडी के द्वारा  

Earnest Money by crossed D.D.  

₹ 5,000.00  

Rs. 5,000.00 

3 
के पक्ष में  

In Favor Of  

सेन ‍्ट्रल बैंक आफ इण्डिया,्पट्ना्  

Central Bank Of India, Patna 

4 
पूणा करन ेहतेु समय  

Time of Completion: 

30 कदन  

30 Days. 

5 
लनलवदा प्रस   ततु करने की कदनांक एवं समय  

Date & Time of submission of Tender 

दिन ांक 18.02.2022 को 3:00 बजे तक य  इसके पूर्व  

On or before 3:00 pm on dated 18.02.2022 

6 
लवत्तीय लबड खुिन ेकी कदनाकं एव ंसमय  

Time & date of opening of Financial Bid 

दिन ांक 18.02.2022 समय 3:30बजे                

3:30 pm on date 18.02.2022  

 
बैंक के पास यह अधधकार सुरधित है धक वह धबना कोई कारण बताएं धकसी अथवा सभी आवेदनो ंको स्वीकार्अथवा 

अस्वीकार कर सकता है तथा ठेकेदार््के चयन के संबंध में बैंक का धनणणय अंधतम होगा ।  

 

The bank reserves right to accept or reject any or all the application without assigning any 

reasons whatsoever and decision of the Bank in regard to selection of Contractor shall be 

final. 

 

 

 

 

 

 

सहायक महाप्रबंधक  

सेन्ट्रि बैंक अँफ आंलडया   

अंचलिक कायाािय  

पटना  

Asst. General Manager 

Central Bank of India 

Zonal Office 

Patna 
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लन लव दा  का  अ वे द न  
F O R M  O F  T E N D E R  

 
 

प्रलत,  

फील्ड महाप्रबंधक  

सेंरि बैंक अफ आलडडया  

अंचलिक  कायाािय  

पटना   

 
To, 
Field General Manager, 
Central Bank of India, 
Zonal Office, 
Patna. 
 

कायण का नाम : अंचलिक कायाािय पटना पररसर में एल्युमीलनयम मरम्मत एवं पेंटटग काया  

NAME OF WORK: ALUMINIUM REPAIR & PAINTING WORKS AT ZO PATNA PREMISES 

महोदय    

Sir, 

1.    साइट का लवलजट करने, ड्राईंग ,संलवदा की ितो , संलवदा की लविेष िते , सामान   य लवलिष   टीकरणों तथा 

लवस   तृत लवलिष   टीरणों, ईपरोक   त नाम के काया के लनमााण हतेु मात्राओं के लबि तथा सूचीओं का ऄविोकन करने के 

बाद , आस लनलवदा की मात्राओं के लबि में बताइ गइ लस्थलत के लिय ेमात्राओं के लबि , ऄनुसूची लवलिष   टीकरण 

, संलवदा की िते ,ईक   त ड्राईंग    सलहत आसके ऄनुरूप ईक   त काया को पूणा करने ,रखरखाव करने तथा पूणा करने 

हतेु हम लनमााण करने हतेु प्रस   ताव करते हैं . 

           l/We Having  visited the site and examined the drawings, conditions  of contract,  special  
conditions of contract,  General  specifications  and detailed  specifications, schedules and 
bill of quantities for  the  construction  of the above named works, we offer to construct, 
complete  and maintain  the whole of the said works in conformity with the  said  drawings,  
conditions  of  contract, specifications, schedules  and  bill  of quantities for the sum State 
in bill of quantities of this Tender  Document or such other sum as may be ascertained in 
accordance with the  said conditions of contract. 

2.    हम पररलिष   ट में कदये गय ेसमय के भीतर संलवदा में कदय ेगय ेसम   पूणा काया को पूणा करने तथा लडिीवर करने का 

वचन देते हैं  

            I/We undertake to complete and deliver the whole of the works comprised in the contract 
within the time State in the appendix hereto. 

3.    हम पररलिष   ट में कदये गय े/दिााये गय ेपररलनधााररत क्षलतयों/हालनयों हतेु हमने ऄिग से स   वतंत्र रूप से लवचार 

ककया ह ैतथा आस बात से सहमत हैं कक समय पर काया पूणा नही होने पर अपको होने वािी हालनयों के ईलचत 

ऄनुमान का प्रलतलनलधत   व करता हैं 

            I/We have independently considered the amount of liquidated  damages shown  in  the 
Appendix hereto  and agree that it represents a  fair  estimate  of  the loss likely to be 
suffered, by you in the  event  of  the works not being completed in time. 

4.    हम लिफाफा खुिने की कदनांक से या आसकी प्रालि हतेु लनधााररत कदनांक से 120 कदन या लनयोक   ता द्वारा जैसी 

ऄपेक्षा लवस   तार हतेु की गइ ह ैका आस लनलवदा के द्वारा पािन करने हतेु सहमत हैं तथा यह हम पर बाध   यकारी 

रहगेा तथा आस ऄवलध की समालि के पूवा ककसी भी समय आसको स   वीकार ककया जा सकता है 

          I/We  agree to abide by this tender for the period of 120  days  from opening  of envelope  
or extension there of as required by the  employer from  the date fixed for receiving the 
same and it shall  remain  binding upon us and may be accepted at any time before the 
expiry of that period. 
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5.    हम आसके पररलिष   ट में सारांलित ककये गय ेया कदय ेगये संलवदा की सामान   य ितो या करार में संदर्भभत दरों तथा 

ऄवलध हतेु पुलि करते हैं तथा आनका पािन करने हतेु सहमलत देते हैं 

           I/We confirm that the period and rates as referred in the agreement or general conditions 
of contract are given or summarized in the appendix hereto, to which we give our consent 
and agree to abide by the same. 

 

6.    यकद यह लनलवदा स   वीकार ककया जाता ह ैतो, हम लनयोक   ता द्वारा जब भी बुिाया जाता है, संलवदा करार लनधााररत 

प्रारूप में ऄपने खचा पर लनष   पाकदत करने का वचन देते हैं , जब तक औपचाररक करार तैयार नही हो जाता ह ै

तथा यह करार लिलखत सहमलत सलहत लनष   पाकदत नही हो जाता ह ै,यह संलवदा हमारे बीच बंधनकारी होगा .  

If this tender is accepted, I/we undertake to enter into and execute at our cost, when 
called upon by the employer to do so, a contract agreement in the prescribed form. Unless 
and until a formal agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute a binding contract between us. 

7.    हम समझते हैं कक हमारा लनलवदा स   वीकार होता ह ैतो हम संयुक   तरूप से तथा ऄिग ऄिग संलवदा का ऄच   छी 

तरह से लनष   पादन हतेु लजम   मेदार ह ै

           We understand that if our tender is accepted, we are to be jointly and severally responsible 
for the due performance of the contract. 

8.    हम यह मानते हैं कक अप ऄपने पास प्राप   त ककसी भी लनलवदा को लबना कारण बतायें या कोइ स   पष   टीकरण कदय े

या सबसे कम दर की लनलवदा को भी स   वीकार करने हतेु बाध   य नही हैं तथा अप सभी या ककसी लनलवदा को 

लनरस   त कर सकते हैं या संपूणा काया को ककसी एक कान   रेक   टर को दे सकते हो या आस काया को एक से ऄलधक 

कान   रेक   टरों में लवभालजत कर सकते ह.ै 

           We  understand that you are not bound to accept the Lowest or  any tender  you may 
receive and may reject all or any tender, accept  or  entrust  the entire work to the 
contractor or divide the work to more  than one  contractor  without assigning any reason 
or giving  any  explanation whatsoever. 

 

 

 

 

 

 

कान   रेक   टर /फमा की हस्ताक्षर एव ंमुहर 

 Seal & Signature of Contractor(s)/ Firm 
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लनलवदा के फामा हते ुपररलिष   ट  

APPENDIX TO FORM OF TENDER 

 
 

दोंष देयता ऄवलध  
Defects Liability period 

 

प्रलतरूप पूणा की कदनांक से 12 माह  
12 Months from the date of virtual completion. 

िुरू  होने की कदनांक  
Date of commencement  

 

कान   रेक   टर को जारी स   वीकार पत्र कदनांक से 07 कदन या कान   रेक   टर को साइट का कब   जा 

िेने के लनदेि देने का कदन, जो बाद में हो  
07 days from the date of acceptance letter issued to contractor or day 

on which the contractor is instructed to take possession of the site 
whichever is later. 

पूणा होने का समय  
Time of completion  

प्रारंभ कदनांक से 30 कदन 
 30 Days from the date of commencement. 

ऄंलतम माप की ऄवलध  
Period of Final Measurement     

प्रलतरूप पूणा की कदनांक से 01माह  
One month from the date of virtual completion  

पररलनधााररत नुकसान  
Liquidated damages  

 

1 प्रधतशत प्रधत सप ‍्ताह््टेण   डर में दिाायी गयी ्संधवदा राधश का 

 अधधकतम 10 प्रधतशत स ‍्वीकार की्गयी्अनुबंध्राधश्की सीमा के अधीन  
1%   of   the tendered   amount   shown   in   the tender per week 

subject to the ceiling of 10% of the accepted contracted sum.  

ऄंतररम प्रमाणपत्र /लबि हतेु काया का 

न   यूनतम मूि   य  
Minimum value of work for  

interim certificate/bill  

लनरंक  
NIL 

प्रारंलभक प्रलतभूलत लडपालजट            

Initial Security Deposit  
 

2% of accepted value of tender including the earnest money deposit is to 
be paid by contractor on acceptance of work order. 

कायण आदेश स ‍्वीकार होने पर कान ‍्ट्र ेक ‍्ट्र के द्वारा पेड की जाने वाली बयाना राधश को 

शाधमल करके टे्ण ‍्डर की स ‍्वीकार मूल्य का 2%  

रोकरखने योग   य प्रलतित  
Retention percentage  

 

प्रत ‍्येक अंतररम धबल से स ‍्वीकृत राधश का 8.00%  

8.00% of the cost of the work from each interim bill.   

इएमडी,  प्रारंलभक प्रलतभूलत 

लडपालजट,, रोकरखने योग   य रालि  

िालमि कर कुि प्रलतभूलत की वालपसी 
 Refund of total security 
comprising of EMD, Initial 

security deposit, Retention 
Money  

क्षेत्रीय कायाािय  द्वारा जारी प्रलतरूप पूणाता प्रमाणपत्र की कदनांक को 50 प्रलतित रालि. 

कुि प्रलतभूलत की बकाया 50 प्रलतित रालि आंजीलनयर से जारी ‘’कोइ देाष नही 

प्रमाणपत्र ’ के प्राप   त होने तथा दोष देयता ऄवलध के समाि  होने के 14 कदन बाद जारी 

की जायेगी   
50% of money will be released on issue of virtual completion certificate 
by Bank‟s Engineer. Remaining 50 %of Total Security deposit will be 
released 14 days after the end of the defect liability period & upon 
receipt of “no defect certificate” from the Engineer. 

ईपालध प्रमाणपत्र की ऄवलध  
Period of honoring 

Certificate  
 

बैंक के आंजीलनयर से प्राप   त प्रमाणपत्र की कदनांक से 15 कदन  
 15 days from date of receipt of certificate from the Bank‟s Engineer.  
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क रा र  के  ऄ न   त र्भन य म *  

A R T I C L E S  O F  A G R E E M E N T *  

 

करार के ऄन   तर्भनयम अज कदनांक ........................कदन ................. 2022 एक 

पक्ष सेन   रि बैंक अफ आलडडया, बैककग कम   पनी (ईपक्रमों का ऄलधग्रहण एवं ऄंतरण) ऄलधलनयम 1970 के तहत 

गरठत कारपारेट लनकाय,लजसका प्रधान कायाािय मुम   बइ में हैं (यहां आसके पि   चात „‟लनयोक   ता‟‟ कहा  गया ह)ै 

तथा मेससा ............................. (यहां आसके पि   चात „‟कान   रेक   टर‟‟ कहा गया ह)ै में 

आसके कानूनी वाररस /ईत   तरालधकारी ऄन्ट्य पक्ष होगें. 
This agreement made this……………………………..day of ……………………………..two thousand twenty two 
between Central Bank Of India, a body corporate constituted under the Banking Companies 
(Acquisition & Transfer of Undertaking) Act 1970, having its Head Office at MUMBAI (herein after 
called “The Employer”) of the ONE PART and M/s ……………………………………………………. herein after 
called “The Contractor” which includes it‟s heir/successors of the OTHER PART.  
 
 

चूंकक लनयोक   ता एक लनलित काया को लनष   पाकदत करवाने की आच   छा रखता है जैसे अंचलिक कायाािय पटना में 

एल्युमीलनयम मरम्मत एवं पेंटटग काया हतेु तथा कान   रक   टर के द्वारा सहमलत / स   वीकार  पत्र 

कदनांक.......................के द्वारा कदये गये टेण   डर को सहमलत/स   वीकार  करने की बाद आसके 

लनष   पादन, पूणा करने तथा ऐसे काया का रखरखाव करने के लिये  ऄब लनम   नानुसार करार साक्ष   य ककया जाता ह ै
WHEREAS the Employer is desirous of certain works should be executed viz. Aluminum repair & 
painting works at Zonal Office Patna premises for Central Bank Of India, Zonal Office, Patna & has 
by letter of acceptance dated _________________ accepted a tender by the contractor for the 
execution, completion, and maintenance of such works, now THIS AGREEMENT WITNESSES as 
follows : 

 

4.1 आस करार के िब   द एवं व   याख   या का वही ऄथा होगा जोकक आसमे आसके पि   चात संदर्भभत संलवदा की ईक   त 

ितो में क्रमिः ककया गया हःै  

In this agreement words & expressions shall have the same meaning as are respectively assigned to 
them in the said conditions of contract hereinafter referred to: 

 

4.2 लनम   नलिलखत दस   तावेज आस करार के रूप माने जायेगें तथा आस करार के भाग के रूप में पढे जायेगें जैसे 

कक  

The following documents shall be deemed to form & to read construed as part of this agreement, 
viz. 

 i) i)मूि टेण   डर दस   तावेज ii) संबंलधत पत्राचार सभी पत्र / पत्राचार संलवदा के ऄंग होगें तथा सहमलत/स   वीकार  

पत्र में संदर्भभत ककये गय ेहैं iii) सहमलत/स   वीकार  पत्र iv) मात्राओं का लबि v) ड्राईंग vi)समय तथा प्रगलत चाटा 

vii) ऄन   य ऄलतररक   त दस   तावेज जो ऄपेलक्षत हैं 

 i) Original tender document. ii) Relevant correspondence all letters/correspondence forming part 
of contract and referred to in acceptance letter. iii) Acceptance letter. iv) Bill of quantities. v) The 
drawings. vi) Time and progress chart. vii) Other additional documents as required, 

a) 

b) 

c) 

viii) करार के ऄंतर्भनयम  
      Article of Agreement. 
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4.3 ईपरोक   त कलथत दस   तावेज समपूरक के रूप में लिये जायेगें तथा एक दसूरे के अपसी व   याख   यात   मक होंगें  

ककन   तु लवसंलगतयों की संियात   मक लस्थलत होने पर बैंक द्वारा जारी ऄध   यतन दस   तावेज पूवा के दस   तावेजों से 

ऄलधक महत   वपूणा होगा. 

The aforesaid documents shall be taken as complementary and mutually explanatory of one 
another, but in the case of ambiguities of discrepancies the latest documents issued by the Bank 
shall prevail over on earlier documents. 

 4.4 यहां आसके पि   चात ईि   िेलखत कान   रेक   टर को लनयोक   ता के द्वारा ककये जाने वािे भगुतान के प्रलतफि में , 

कान   रेक   टर एतदद्वारा लनयोक   ता को संलवदा के प्रावधानों के ऄनुरूप सभी प्रकार काया लनष्पाकदत, पूणा तथा बनाय े

रखने का वचन दतेा है 

In consideration of the payment to be made by the employer to the contractor as hereinafter 
mentioned, the contractor hereby covenants with the employer to perform execute, complete and 
maintain the work in conformity in all respects with the provision of the contract.  

4.5 लनयोक   ता एतदद्वारा काया को बनाये रखने, पूणा करने ,लनष   पाकदत करने के प्रलतफि में ऐसी रालियां भुगतान 

करने का वचन दतेा ह ैजोकक कलथत ितो में लनधााररत तरीकों  में तथा संलवदा में लनधााररत मात्राओं के लबि / 

मात्राओं की मूि   य ऄनुसूची में समय(यों) में दये होंगी 

The employer hereby covenants to pay the contractor in consideration of the execution, completion 
and maintenance of the works such sums as shall become payable hereunder at the time(s) and in 
the manner prescribed in the said conditions and price schedule of quantities/bill of quantities 
prescribed in the contract. 

आसके साक्ष   य स   वरूप पक्षकारों ने ईपरोक   त प्रथम लिलखत कदन, माह तथा वषा को ऄपनी ऄपनी संबंलधत सामान   य 

मुहर िगाकर (या ऄपने संबंलधत मुहर एव ंहस   ताक्षर कर ) ऄपने ऄपने हस   ताक्षर ककये 

IN WITNESS where of the parties here to have caused their respective common seals to be hereunto 
affixed (or have here un to set their respective hands and seals) the day, month and year first 
above written. 

के द्वारा हस   ताक्षर ककये मुहर िगाइ एव ंलडिीवर ककये  

SIGNED AND SEALED AND DELIVERED BY THE 

 

कलथत Said ______________________       कलथत said ______________________ 

(नाम Name _____________________)                 (नाम Name______________________) 

कान   रेक   टर की ओर से                                 लनयोक   ता की ओर से                                                    
on behalf of the contractor           on behalf of the employer 

 

की ईपलस्थलत में In the presence of                की ईपलस्थलत में In the presence of  

नाम Name: ______________        नाम Name: __________________ 

पताAddress: ___________________       पताAddress: ____________________ 

 ___________________________       ____________________________ 

 

 * यह फामा लनलवदा दस   तावेज में लनलवदाकतााओं के केवि सूचनाथा िालमि ककया गया ह.ै केवि सफि लनलवदाकताा 

को समय अन ेपर आसको स्टाम्प पेपर पर पूणा करना होगा   

This form is included in the tender documents only for the information of the tenderers. Only the 
successful tenderer will be, in due course, required to complete the form on stamp paper of 
appropriate value. 
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S E C T I O N  I  

GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS 

1.0 Tenders are hereby invited on behalf of Central Bank of India- Zonal Office Patna for the Contract 

documents consisting of the plans, complete specifications, the schedule of quantities of the various 

classes of work to be done and the set of conditions of contract to be complied with by the person/firm 

whose tenders may be accepted and which will also be found in the form of tenders, can be 

seen/purchased at the Central Bank Of India, Zonal Office Patna between normal working hours of 

one day prior to the last day of submission of the tenders & except on Sundays & Bank holidays. The 

site for the work is available.  

2.0 Tenders, which should always be placed in sealed cover, with the name of the project written on the 

envelope will be received by Sr. Manager, BSD, ZO Patna up to 18.02.2022 at 3.00P.M. & will be 

opened by Tender opening committee at Zonal office Patna on dated 18.02.2022 at 3.30 hrs. 

3.0 In case of two part tenders, dates of submission opening of the tenders & the part thereof along with the 

superscription on the packages should be as per specific instruction on the tender notice/ form. 

4.0 Tenders are to be on the prescribed form which can be obtained from the office of The Field General 

Manager, Central Bank of India, Zonal Office, Patna on payment of a sum of ₹ 1,000.00, in DD 

Favoring Central Bank of India payable at Patna. 

4.i The time allowed for the carrying out of the work will be 30 days from the date of commencement of 

the work. 

5.0 The Contractors should quote in figures as well as in words the rate, & amount tendered by them. The 

amount for each item should be worked out & the requisite totals given. 

6.0 While a contractor signs a tender in an Indian language the percentage above or below & tendered 

amount & the total amount tendered should also be written in the same language. In the case of 

illiterate contractors the rates or the amounts tendered should be attested by a witness. 

7.0 Issue of tender form will be stopped one day before the date fixed for the opening of tenders. 

8.0 Earnest money, amounting to Rupees Five Thousand only (₹ 5,000.00) Only, in the form of Bank 

Draft drawn in favor of “Central Bank Of India”, payable at Patna must accompany each tender and 

each tender is to be in a sealed cover super scribed "Tender for Aluminum repair & paining works at 

Zonal Office Patna” and addressed to The Asst. General Manager, BSD, Central Bank Of India, Zonal 

Office, Patna, (Bihar).  The EMD of the contractor, whose tender is accepted, shall be forfeited in full 

in case he does not remit the Initial Security Deposit within the stipulated period or start the work by 

the stipulated date mentioned in the award letter. 

9.0 The acceptance of a tender will rest with the Central Bank of India, The Bank reserves the right to 

accept or reject any or all the tenders received without the assignment of any reasons. All tenders in 

whom any of the prescribed conditions are not fulfilled or are incomplete in any respect are liable to be 

rejected. 

The bank reserves the right to accept the tender in full or in parts and that tenderer shall have no claim 

for revision of rates or other conditions if the tender is accepted in parts.    

10.0 Canvassing in connection with tender is strictly prohibited and the tenders submitted by the contractor 

who resorts to canvassing will be liable to rejection. 

11.0 All item rates shall be quoted on the proper form of the tender alone. 

12.0 An item rate tender containing percentage below/above will be summarily rejected. However, where a 

tenderer voluntarily offers a rebate for payment within a stipulated period, this may be considered. 

13.0 On  acceptance of tender, the name of the  accredited  representative(s)  of the contractor who would be 

responsible for  taking  instructions   from  the  Employer/Engineer  shall  be  communicated   to   the 

Employer. 

14.0 Special Care should be taken to write the rates in figures as well as in words & the amounts in figures 

only, in such a way that interpretation is not possible. The total amount should be written both in 

figures & in words. In case of figures, the words “Rs” should be written before the figure of rupees & 

words “P” after the decimal figures, e.g. Rs.2.15p. & in case of words, the word “Rupees” should 

precede & the word “Paisa” should be written at the end, unless the rate ids in whole rupees & 

followed by the words “Only”, it should invariably be up to two decimal places. While quoting the 
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rates in schedule of quantities, the word “Only” should be written closely following the amount & it 

should not be written in the next line.  

15.0 The bank does not bind itself to accept the lowest or any tender and reserves to itself the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the 

rate quoted.  

16.0 All taxes including Sales Tax or any other tax on material or finished works like’s work’s contract tax, 

turnover tax etc. in respect of this contract & the Bank will not entertain any claim whatsoever in this 

respect except GST. 

17.0 The contractor shall give a list of his relatives working with the bank along with their designations and 

addresses. 

18.0 No employee of the Bank is allowed to work under or as a contractor for a period of two years after his 

retirement from Bank services, without the previous permission of the Bank. The contract is liable to 

be cancelled if either the contractor or any of his employees is found at any time to be such a person 

who had not obtained the permission of the Bank as aforesaid before submission of the tender or 

engagement in the contractor's service. 

19.0 The tender for works shall remain open for acceptance for a period of 120 days from the date of 

opening of the tenders.  If any tenderer withdraws his tender before the said period, then bank shall be 

at liberty to forfeit Earnest Money paid along with the tender. 

20.0 The tender for the work shall not be witnessed by a contractor or contractors who himself/themselves 

has/have tendered or who may and has/have tendered for the said work. Failure to observe this 

condition would render tenders of the contractors tendering as well as witnessing the tender liable to 

summary rejection. 

21.0 It will be obligatory on the part of the tenderer to tender and sign the tender documents for all the 

component parts and that, after the work is awarded, he will have to enter in to an agreement, for each 

component with the competent authority in the bank. 

22.0 The tenderer, apart from being a competent contractor must associate himself with the agencies of the 

appropriate class who are eligible for (i) Electrical (ii) Sanitary & water supply installations and (iii) 

Fire Alarm. 

23.0 In addition, for MSME firms, the tenderers who are currently registered and, also, will continue to 

remain registered during the tender validity period with District Industries, Centers or Khadi and 

village Industries board or Coir Board or NSIC or Directorate of Handicrafts and Handlooms or any 

other body specified by Ministry of Micro, Small & Medium Industry under MSME are exempted from 

payment of Earnest Money Deposit & Tender Fees. In case the tenderer falls in these categories, it 

should furnish certified copy of its valid registration details (with NSIC or any other body as stated 

above). 

 

 

 

 

 

Signature of the Competent Authority,                            

CENTRAL BANK OF INDIA,  

ZONAL OFFICE PATNA 
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S E C T I O N  I I  

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T  

 

Except  where provided for in the description of the individual items  in the Schedule of Quantities & in the specifications & 
conditions  laid down  hereinafter & in the drawings, the work shall be carried  as  per standard  specifications & under the 
directions of the  Employer/Architects. 

1.    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  & Agreement, the following words  
shall  have  the meaning  herein  assigned  to them except where the  subject  of  context otherwise requires : 

i) Employer: The term employer shall denote Central Bank of India with their head office, at MUMBAI, & any of its 
employees or representative authorized to act on their behalf. 

ii) Architects/Consultants: The term Architects/Consultants shall mean Bank‟s Engineer or in the event of his/their 
ceasing to be the Architects for the purpose of this contract such other person/s as the Employer shall nominate 
for the purpose. The architect with the approval of the Bank may engage a local Architect/ Consulting Engineer 
for supervision & co- ordination of the work at the site. He will be considered a representative of the Architect. 
The Bank may also engage a Project Management Consultant (PMC) for the supervision of the work. He will be 
designated by the term PMC & work as Employer‟s agent at the site. 

iii) Contractor: The term Contractor shall mean …………………………………………….(name & address of the  contractor) & 
his/their heirs, legal representatives assigns & successors. 

iv) Site: The site shall mean the site where the works are to be executed as shown within boundary on the Site Plan 
including any building & erections there on allotted by the Employer for the Contractor‟s use. 

v) Site Engineer: The Site Engineer shall be appointed by the Bank. The Bank may also determine the number of Site 
Engineers & the supporting staff at site office to assist them & also whether the Site Engineer shall be temporary 
or permanent. As far as possible, the Site Engineer should assume charge of his post before the Contractor reports 
on site of work. Where more than one Site Engineer is appointed, one of them shall be designated as senior Site 
Engineer by the Premises Department & the other Site Engineers shall be reporting to the Senior Site Engineer. 
Wherever PMC is engaged, Site Engineer, if any, will work in close co-ordination with PMC. 

vi) Drawings : The work is to be carried out in accordance  with drawings,  specifications,  the schedule of quantities  
&  any  further drawings  which  may be supplied or any other instruction, which  may  be given by the employer 
during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  quantities  are  to  
be  kept  at  site  &  the Employer/Architects/PMC  shall be given access to such drawings or  schedule  of 
quantities whenever necessary. 

In case any detailed Drawings are necessary, contractor shall prepare such detailed drawings &/or dimensional 
sketches therefore & have it confirmed by the Employer/Architects/PMC as case may be prior to taking up such 
work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  drawings, 
specifications & schedule of  quantities  or to additional instructions at least 10 days ahead from the  time when it 
is required for implementations so that the Employer may be  able to give decision thereon. 

vii) "The works" shall mean the work or works to be executed or done under this contract. 

viii) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency Act or in Provincial 
Insolvency Act or any Amending Statutes. 

ix) "The Schedule of Quantities" shall mean the schedule of quantities as specified & forming part of this contract. 

x) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted quoted rates 
of the contractor. 

2.   SCOPE 

The work consists of Aluminum repair & painting works at Zonal Office Central Bank of India, Patna, in accordance with the 
“Drawings" & "Schedule of Quantities". The work included in this contract consists of 

a. Providing and fixing aluminum work for partitions and door, with extruded built up standards tubular sections/ 
appropriate Z sections and other sections of approved make with float glass sheet of nominal thickness 5.5mm. 

 b. Providing and fixing 12 mm thick pre-laminated partial board with decorative lamination on both sides, flat pressed three 
layer or graded wood particle board in paneling fixed in aluminum doors and partition frames.  

c. Providing and fixing all necessary fittings like hydraulic floor spring, handles, tower bolts, lacks, rubber stoppers etc.as 
per specifications. 

 d. Float glass sheet of nominal thickness 5.5mm in aluminum door and partitions etc. with PVC/neoprene gasket.  

e. Emulsion & enamel paints at walls, columns, storages etc. 

 It includes furnishing all materials, labor, tools and equipment and management necessary for, and incidental to, the 
construction & completion of the work. All work, during its progress and upon completion shall confirm to the lines, 
elevations and grades as shown on the drawings furnished by the Employer/Architects. Should any detail essential  for 
efficient completion of the work be omitted from the drawings &  specifications it shall be the responsibility of the 
contractor to inform  the Employer/Architects  & to furnish & install such detail with Employer's / Architect‟s  concurrence,  
so  that upon completion of the proposed work the  same  will  be acceptable and ready for use. 
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Employer or his agent (PMC)  may in their absolute discretion issue further drawings  and/or written  instructions, details, 
directions and explanations,  which  are, hereafter  collectively, referred to as "The Employer's / Architect‟s instructions"  in 
regard to : 

a) The variation or modification of the design quality or quantity of works or the addition or omission or substitution 
of any work. 

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or specifications. 

 

c) The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor and the substitution 
of  any  other  material thereof. 

d) The demolition/removal and/or re-execution of any work executed by the contractors. 

e) The dismissal from the work of any persons employed thereupon.    

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter mentioned and those arising during the 
maintenance period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such Employer's or his Agent/ 
Architect‟s instructions, provided always  that  verbal instructions,  directions and explanations given to the  contractor's  or 
his  representative upon the works by the Employer's or his Agent/ Architect‟s shall, if  involving  a variation, be confirmed 
in writing to the contractor/s within seven  days. No works, for which rates are not specifically mentioned in the priced 
schedule of quantities, shall be taken up without written permission of the Employer's or his Agent/ Architect‟s.  Rates of 
items not mentioned in the priced schedule of quantities shall be fixed by the employer in consultation with the Architects 
as provided in clause "variations". 

Regarding all factory made products for which ISI marked products are available, only products bearing ISI marking shall be 
used in the work. 

3.   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site &  make  himself  thoroughly acquainted with the local site conditions, nature and 
requirements of the works,  facilities of transport conditions, effective labour and  materials,  accesses  and  storage for 
materials.  The Tenderer shall provide in their tender for cost of carriage, freight and other charges as also for any special 
difficulties and including police restriction for transport etc. for proper execution of work as indicated in drawings. The 
successful Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on account of  
any site  conditions  which existed before the commencement of  the  work  or which  in the opinion of the Employer might 
be deemed to have  reasonably been inferred to be so existing before commencement of work. 

4. TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on the last page 
together with initials on every page. Initials/Signature will indicate the acceptance of the tender papers by the tenderers. 

(Also see para 16 of General Rules & Instructions for the Guidance of Tenderers). 

The schedule of quantities shall be filled in as follows: 

i) The “Rate” column to be legibly filled in ink in both English figures and English words. 

ii) Amount column to be filled in for each item and the amount for each subhead as detailed in the "Schedule of 
Quantities". 

iii) All corrections are to be initialed. 

iv) The "Rate Column" for alternative items shall be filled up. 

 v) The “Amount" column for alternate items of which the quantities are not mentioned shall not be filled up. 

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "Original" shall be taken 
as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, but he may at his option 
offer his  comments  or modifications  in  a  separate sheet of paper attached  to  the  original tender papers. 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each 
section or to split up and distribute any item of work to any specialist firm or firms, without assigning any reason. The Bank 
reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision of rate or other 
conditions if his tender is accepted in parts. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that the 
rates for each and every item should be correct workable and self-supporting. If called upon by the Employer / Architects 
detailed analysis of any or all the rates shall be submitted by the contractor. The Employer / Architects shall not be bound 
to recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as complete works in all respects 
and details  including preparatory and finishing works involved directly related to and  reasonably detectable from the 
drawings, specifications and schedule of quantities and no further extra charges will be allowed in this connection.  In the  
case  of lump sum charges in the tender in respect of  any  item  of works, the payment of such items of work will be made 
for the actual work done  on the basis of lump sum charges as will be assessed to be  payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in specifications or included in 
schedule of quantities and  intimate the same in writing but no addition, omission or  variation shall be made by the 
contractor without authorization from the  Employer. No variation shall vitiate the contract. 
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The tenderer shall note that his tender shall remain open for consideration for a period of 120 days from the date of opening 
of the tender. 

5.   AGREEMENT 

The successful contractor may be required to sign agreement as may be drawn up to suit local conditions and shall pay for 
all stamps and legal expenses, incidental thereto. 

6.   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to the regulations etc. 
of the Government and local authorities and of any company with whose system the structure is proposed to be connected. 
The contractor shall give all notices required by said act, rules, regulations and Byelaws etc. and pay all fees payable to 
such authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted 
rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations etc. He shall indemnify 
the employer against such liabilities   and shall defend all actions arising from such claims or liabilities. 

7.   TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all duties, royalties, cesses and sales tax, or any other taxes or 
local charges, if applicable except GST.  The certificate in respect of T.D.S. shall be issued by the Bank as per rate.  No 
claim whatsoever on this account shall be entertained. Tax invoice must be submitted for payment as and when applicable. 
GST will be paid as applicable. Any change in GST rate will be applicable as and when notified by Govt. 

8. QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure indicated in the 
drawings  but  the  Employer reserves  the  right to execute only a part or the whole  or  any  excess thereof without 
assigning any reason therefore. Variations in the value is however not expected to be more than + 25%. 

9. OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this contract or any work which is not included 
in this contract by other agency or persons and contractor shall allow all reasonable facilities and use of his scaffolding for 
the execution of such work. The main contractor shall extend all co-operations in this regard. 

10. EARNEST MONEY  

The tenderer will have to deposit an amount of Five  Thousand only (Rs. 5,000/-) in the form of Bank draft / Banker‟s 
Cheque drawn in favor of “Central Bank of India, Patna” at the time of submission of tender as an Earnest Money. The 
employer is not liable to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful tenderers will be 
refunded without any interest soon after the decision to award the work is taken or after the expiry of the validity period of 
the tender. 

The retention amount will be refunded to the contractor fourteen days after the defect liability period, provided the 
contractor has satisfactorily carried out all the works and attended to all the defects in accordance with the conditions of 
contract.  No interest is allowed on Retention Money. 

11. CONTRACTORS TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according to the intent and 
meaning of  the  drawings, schedule of quantities and specifications taken together whether the same may  or may not be 
particularly shown or described therein provided  that the same can reasonably be inferred there from &if the contractor 
finds any discrepancies therein, he shall immediately  & in writing refer  the same to the  Employer / Architect/ PMC whose 
decision shall be final  and  binding. The contractor shall provide himself for ground & fresh water for carrying out of the 
works at his own cost. The Employer shall on no account be responsible for the expenses incurred by the contractor for hired 
ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work within 
the contemplation of the contract and beyond the unit price. No extra payments will be allowed for incidental or contingent 
work, labor and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if any, stipulated in the 
tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all tools tackles, machinery 
and  equipment's  and all  the necessary scaffolding, , watching and lighting  by night  as well as by day required not only for 
the proper  execution  and protection of the said work but also for the protection of the public and safety  of  any adjacent 
roads, streets, walls,  houses,  buildings,  all other  erections, matters and things and the contractor shall  take  down and  
remove any or all such scaffolding, etc. as occasion shall be required or when ordered  to do  so  and shall fully reinstate  
and make good all  matters  and  things distributed  during  the execution of works to the  satisfaction  of  the 
Employer/Architect. 

The Contractor shall at all times give access to workers employed by the Architect / Employer or any men employed on the  
buildings and  to  provide  such  parties with  proper sufficient  and  if required special scaffolding, hoists and ladders and 
provide them with water and lighting and leave or make any holes, grooves etc. in any work where directed by the employer 
as may be required  to enable such workmen to lay or fix pipes, electrical wiring, special fittings  etc. The quoted rates of 
the tenders shall accordingly include all these above mentioned contingent works. 

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

1. Time of completion: The entire work is to be completed in all respects within the stipulated period. The work 
shall deem to be commenced within seven days from the date of acceptance letter issued to the contractor or the 
day on which contractor is instructed to take possession of site, whichever is latter.  Time is the essence of the 
contract and shall be strictly observed by the contractor.  

The work shall not be considered as completed until the  Employer  have certified in writing that work has been 
completed and the defects liability period shall commence from the date of such certificate. 

2. Extension of Time : If, in the opinion of the Employer/Architect/ PMC the works be delayed,(a) By reason of any 
exceptionally inclement weather, or (b) by reason  of  instruction  from  the  employer in consequence  of  
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proceedings  taken  of threatened by or disputes, with adjoining or neighboring owners or (c) by the  works, or 
delay, of other contractors or tradesmen engaged or  nominated by the Employer and not referred to in the  
specification or (d)  By reason of authorized extra and additions or (e) By reason of any combination of workmen or 
strikes or lockout effecting any of the building trades or  (f)  From other causes which the employer may consider 
are beyond the control of the contractor, the Employer at the completion of the time allowed for the contract 
shall make fair and reasonable extension of the time for completion in respect therefore. In the event of the 
Employer failing to give possession of the site upon the day specified above the time of completion shall be 
extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give the employer, 
written notice thereof. Nevertheless,  the  contractor shall use his best endeavors all  that  to prevent  delay, and 
shall do all that may be reasonably required, to  the satisfaction  of the employer to proceed with the works and 
on his  doing so that it will be ground of consideration by the employer for an  extension  of time as above 
provided. The decision of the Employer as  to  the period  to the allowed for an extension of time for completion  
hereunder (which  decision shall be final and binding on the contractor)  shall  be promulgated at the conclusion of 
such strike or lockout and the employer shall  then,  in the event of an extension being granted,  determine  and 
declare  the  final completion date. The provision in  clause  13,  with respect to payment of liquidated damages 
shall, in such case, be read and construed as if the extended date fixed by the employer were  substituted for and 
the damage shall be deducted accordingly. 

3.  Progress of work : During the period of construction  the contractor shall maintain  proportionate  progress  on  
the basis of a programmed chart  submitted  by  the contractor  immediately before commencement of work and 
agreed to by  the employer/Engineer. Contractor should also include planning for procurement for scarce material 
well in advance and reflect the same in the programmed chart so that there is no delay in completion of the 
project. 

13. LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the stipulated period, the 
contractor shall  be bound  to pay to the employer a sum calculated as given below by  way  of liquidated  damages  and  not 
as penalty during which  the  work  remains un commenced or unfinished after the expiry of the completion date. 

a) For contracts having time for completion 6 
months & Less. 

1.00% of the estimated amount shown in the tender per week 
subject to a ceiling of 10% of the accepted contracted sum. 

b) For contracts having time for completion 
exceeding 6 months but not exceeding 24 
months. 

0.5% of the estimated amount shown in the tender per week subject 
to a ceiling of 7.5% of the accepted contracted sum but not 
exceeding the total S.D. of the contract. 

c) For contracts having time for completion in 
excess of 2 years (24 months). 

0.25% of the estimated amount shown in the tender per week 
subject to a ceiling of 5% of the accepted contracted sum but not 
exceeding the total S.D. of the contract. 

 

14. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS & SITE OFFICE REQUIREMENTS 

The contractor shall provide, fix up and maintain in an approved position proper  office  accommodation  for the  
contractor's  representative  and staff,  which  offices shall be open at all reasonable hours  to  receive instruction, notices 
or communication and clear away on completion of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a coat of 
approved varnish. They are to be protected from ravages of termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to enable other contractors 
and subcontractors to complete the work within the specified time. 

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required 
and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep the same in a clean 
sanitary  condition  to the  satisfaction of the Public Health Authorities and shall  cause  such latrines  and soil to be cleared 
away whenever necessary and  shall  make good all the works disturbed by these conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during the 
construction and all receptacles, cisterns, water tanks etc. used for the storage of water must be suitably protected against 
breeding of mosquitoes. The contractor shall indemnify the employer against any breach of rules in respect of anti-malarial 
measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit the same to be fixed or 
placed in or upon  any boarding,  gantry,  building structure other than those approved  by  the Employer. 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for watching, 
lighting and, protecting the work, the site and surrounding property by day, by night, on all days including Sundays and 
other holidays. 

Contractor shall indemnify the employer against any possible damage to the building, roads, or member of the public in 
course of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection of the work and 
materials and for altering and adopting the same as may be required and removing on completion of the works and making 
good all works disturbed. 
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Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate protection of the materials 
etc., and  other  work that  may  be executed on the site including the tools and  materials  of subcontractors  and  remove 
same on completion. 

Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the contractor for due 
performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for safety taking 
measurements and shall be supplied by the contractor. 

The  Mistree's  and  the supervisors on the works shall  carry  with  them always  a  one  meter or two meter steel tapes, a 
measuring  tape  of  30 meters, a spirit level, a plumb bob and a square and shall check the work to  see that work is being 
done according to the drawings and  specifications.  The  site engineer will use any or all measuring  instruments  or tools  
belonging to the contractor as he chooses for checking  the  works executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools 
and plants etc. by subcontractors for their work. 

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, and to the regulations and 
By-Laws of any authorities, and / or any water, lighting and other companies, and / or authorities with whose system the 
structures were proposed to have constructed and shall before making any variation from the drawings or specifications that 
may be associated to so confirm, give the Employer/Architects written notice, specify the variations proposed to be made 
and the reasons for making them and apply for instructions thereon. the Employer on receipt of such intimation shall give a 
decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws to be given to any 
authority, and to pay to such authority or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, royalties, damages to buildings, 
roads or  member  of public in course of execution of work and shall defend all actions  arising  from  such  claims and shall 
keep the employer  saved  harmless  and indemnified in all respects from such actions, costs and expenses. 

16. CLEARING SITE AND SETTING OUT WORKS 

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the work and for the 
correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear 
during the progress of any parts of the works the contractor shall at his own expenses rectify such error, if called upon to 
the satisfaction of the employer. The contractor shall further set out the work to the alternative positions at the site until 
one is finally approved and the rates quoted in his tender should include for this and no extra on this account will be 
entertained. 

17. ACCESS 

Any  authorized  representative of the Employer/Architect  shall  at  all reasonable  times have free access to the works 
and/or to the  workshops, factories  or  other places where materials are being  prepared  or  constructed for the work and 
also to any place where the materials are lying or  from  where they are being obtained, and the  contractor  shall  give 
every facility to the bank or their representatives necessary for inspection  and examination and test of the materials and  
workmanship.  Except the representatives of the Employer, no person shall be allowed at any time without the written 
permission of the Employer. 

18. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be done in order to perform and  
complete  any  part thereof  shall be executed in the best and most workman like manner  with materials  of  the best and 
approved quality of the respective  kinds  in accordance with the particulars contained in and implied by the  specifications  
and  as represented by the drawings or according to  such  other additional particulars and instructions as may from time to 
time be given by  the Employer/Architect during the execution of the work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials and workmanship in  
approved  materials  testing laboratories  or as prescribed by the employer at his own cost  to  prove that  the materials etc. 
under test confirming to the relevant  IS  standards  or as specified in the specifications. The necessary charges for 
preparation of mould, (in case of concrete cube), transporting, testing etc.  shall have to be borne by the contractor. No 
extra payment on this account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full performance of the work 
under the contract must  be provided  through  normal  channels and must include  charge  for  import duties,  sales  taxes, 
octroi and other charges and must be the  best  of their  kind available and contractor/s must be entirely  responsible  for 
the proper and efficient carrying out of the work. The work must be done in the best workman like manner. Samples of all 
materials to be used must be   submitted to the Employer/Architect when so directed by   the Engineer/Architects and 
written approval from Employer/Architect must be obtained prior to placement of order. The approved samples shall be 
kept with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall take all precautions 
necessary for the protection of work and at his own expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary doors, 
protection to windows, and any other requisite protection for the execution of the work whether by himself or special 
tradesmen or subcontractor and any damage caused must be made good by the contractor at his own expenses. 

19. REMOVAL OF IMPROPER WORK 
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The Employer shall during the progress of the work have power to order in writing from time to time the removal from the 
work within such  reasonable  time  or times as may be specified in the order  of  any  materials which in the opinion of the 
Employer/Architect are not in accordance with specification or instructions, the substitution or proper re-execution of any  
work executed with materials or workmanship not in  accordance  with the  drawings and specifications or instructions. In 
case the  contractor refuses  to  comply with the order the employer shall have the  power  to employ  and  pay other 
agencies to carry out the work  and  all  expenses consequent  thereon or incidental there to as certified by  the  employer 
shall be borne by the contractor or may be deducted from any money due to or  that  may become due to the contractor. No 
certificate which may be given by the Architects shall relieve the contractor from his liability in respect of unsound work or 
bad materials. 

20. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT 

The term, "Site Engineer / PMC” shall mean the person / agencies appointed & paid by the Employer to superintend the 
work. The contractor shall afford the Site Engineer /PMC every facility and assistance for examining the works and materials   
for checking and measuring work and materials.  The  Site Engineer/PMC  shall have no power to revoke,  alter,  enlarge  or  
relax  any requirements  of the contractor or to sanction any day  work,  additions, alterations, deviations, or omissions or 
any extra work whatever,  except in so far as such authority may be specially conferred by a written order of the Employer. 

The Site Engineer/PMC shall have power to give notice to the contractor or to his foreman of non-approval of any work or 
materials and such work shall be suspended or the use of such materials shall be discontinued until the decision of the 
employer is obtained. The work will from time to time be examined by the Architects, Engineer from the premises 
department of the Employer and the Site Engineer if any. But such examination shall not in any way exonerate the 
contractor from the obligation to remedy defects  which may be found to exist at any stage of the work or after  the  same  
is complete ,Subject to the limitations of this clause the contractor shall take instructions only from the 
Architects/Employer or his representative. 

21. CONTRACTOR’S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who shall be available (by turn)  
throughout  the working   hours   to  receive  and  comply  with  instructions   of   the Employer/Architects. The contractor 
shall engage at least one experienced Engineer as site-in-charge for execution of the work.  The contractor shall employ in 
connections with the work persons having the appropriate skill or ability to perform their job efficiently. 

The contractor shall employ local laborers on the work as far as possible. 

No laborers below the age of sixteen years and who is not an Indian National shall be employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly under the direct 
order or control of the Employer or his representative shall be deemed to be a person employed by the contractor. 

The contractor shall comply with the provisions of all labour legislation‟s including the requirements of: 

a) The payment of Wages Act. 
b) Employer's Liability Act. 
c) Workmen's Compensation Act. 
d) Contractor Labor (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 
e) Apprentices Act 1961. 
f) Any other Act or enactment relating thereto and rules framed    there under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any of the workmen or any 
other person and  all  costs and  expenses as any be incurred by the Employer in connection  with  any claim that may be 
made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the state or any local 
authority or of the Employer regarding the maintenance of proper environmental sanitation of the area where the 
contractor's laborers are housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and 
other contagious diseases. The contractor shall provide maintain and  keep  in good  sanitary  condition  adequate sanitary  
accommodation  and  provide facilities  for pure drinking water at all times for the use of  men  engaged on the works and 
shall remove and clear away the same on completion of  the works. Adequate precautions shall be taken by the contractor 
to prevent nuisance of any kind on the works or the lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall within 24 hours of 
the occurrence of any accident at or about the site or in connection with execution of the works, report such accident to the 
employer and also to the competent authority where such report is required by law. 

22. DISMISSAL OF WORKMEN 

The contractor shall on the request of the employer immediately dismiss from works any person employed thereon by him 
who may in the opinion of the employer be unsuitable or incompetent or who may misconduct himself. Such discharges shall 
not be the basis of claim for compensation or damages against the Employer or any of their officers or employee. 

23. ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the contractor shall not directly or 
indirectly  transfer, assign  or underlet the contract or any part, share or  interest  therein nor, shall take a new partner 
without written consent of the employer and no  subletting  shall  relieve the contractor from the  full  and  entire 
responsibility of the contract or from active superintendence of the work during their progress. 

24.DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things and for all damages to 
the  project works, materials, equipments, structural and/or decorative part of  property which may arise from the 
operations or neglect of himself or of  any subcontractor or any of his or a subcontractor's employees whether such injury  or  
damage arise from carelessness, accident or any  other  cause whatsoever  in any way connected with the carrying out of 
this  contract. The  clause shall be held to include inter alias any damage  to  buildings whether  immediately  adjacent  or 
otherwise and  any  damage  to  roads, streets,  foot paths or ways as well as damages caused to  the  buildings and the 
works forming the subject of this contract by rain, wind or other inclemency  of the weather. The contractor shall indemnify  
the  employer and  hold  harmless in respect of all and any expenses arising  from  any such  injury or damages to persons or 
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property as aforesaid and  also  in respect  of any claim made in respect of injury or damage under any  acts of 
compensation or damage consequent upon such claim. 

The  contractor shall re-instate, rectify and remedy all damages of  every sort mentioned in this clause so as to deliver the 
whole of the  contract works  complete  and perfect in every respect and so as to make  good  or otherwise  satisfy all 
claims for damages to the property or  third  parties. 

The contractor shall affect the insurance necessary and indemnify the employer entirely from all responsibility in this 
respect. The insurance must be placed with company approved by the employer and must be effected jointly in the name of 
the contractor and the employer and the policy lodged with the latter. The scope of insurance is to include damage or loss 
to the contract itself till this is made over in a complete state. Insurance is compulsory and must be affected for the very 
initial stage. The contractor shall also be responsible for anything which may be excluded from the damage to any property 
arising out of incidents, negligence or defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any damages, compensations, costs, 
charges and expenses arising or accruing from or in respect of any such claim or damages from any sums including the total 
security deposit due or to become due to the contractor. 

25. INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, earthquake & third party) 
of  the  contractor for total tender value and keep them insured until the virtual completion of  the  contract against any 
loss or damage of the material and  of  the project.  The insurance must be placed with a company approved by the 
Employer in the joint names of the Employer and the contractor for such amount and for any further sum if called to do so 
by the Employer. Further the premium of such sum being allowed, to the contractor, as an “authorized extra”.  

The contractor shall deposit the policy and receipt premium paid with the Employer within 21 (twenty one) days from the 
date of issue of work order unless otherwise instructed. In default of the contractor insuring as provided above the Employer 
on his behalf may so insure and may deduct the premiums paid from any money due, or which may become due to the 
contractor. The contractor shall as soon as the claim  under  the policy is settled or the work reinstate by Insurance 
Company should they elect  to  do so, proceed with due diligence with the completion  of  the works  in the same manner as 
though the fire has not occurred and in  all respects under the conditions of the contract. The Contractor in case of 
rebuilding or rein-statement after fire shall be entitled to extension of time for completion as the Employer may deem fit. 

26. ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, accounts, receipts and other 
vouchers that  they  may require in connection with the works under this contract. If the contractor shall use materials less 
than what he is required under the contract, the value of the difference in the quantity of the materials he was required to 
use and that he actually used shall be deducted from his dues. The decision of the employer shall be final and binding on the 
contractor as to the amount of materials. The contractor is required to use for any work under this contract. 

27. PRIOR NOTICE FOR MEASUREMENTS  

Before taking any measurement of any work the site Engineer or a subordinate deputed by him shall give reasonable notice 
to the contractor.  If  the contractor fails to attend at the measurements  after  such notice or fails to countersign or to 
record the difference within a  week from the date of measurement in the manner required by the  Site Engineer then in any 
such event the measurements taken by the Site Engineer or  by the subordinate deputed by him as the case may be is final 
and binding on the  contractor  and the contractor  shall have no right to  dispute  the same. 

28. PAYMENTS 

All Bills shall be prepared by the contractor in the form prescribed by the Employer/ Architects. Normally one interim bill 
shall be prepared each month subject to minimum value for interim certificate as dated in these documents. The bills in 
proper forms must be duly accompanied by detailed measurements in support of the quantities of work done & must show 
deductions from all previous payments, retention money, etc. 

The Employer / Engineer shall issue a certificate after the due scrutiny of the contractor‟s bill stating the amount due to the 
contractor from the Employer & the contractor shall be entitled to payment thereof, within the period of honoring the 
certificates named in these documents. In case of delay due to some reasons in the processing of such bills for payment, an 
adhoc advance of 75% of the billed amount may be paid on the request of the contractor for the smooth progress of work. 

The amount state in the interim certificate shall be the total value of work properly executed & 75 % of the invoice value of 
material brought to site for permanent incorporation into the work up to the date of the bills less the amount to be retained 
by the employer as retention money vide clause 10 of these conditions & less instalments previously paid under these 
conditions, provided that such certificates shall only include the value of said material & goods as & from such time as they 
are reasonably, properly & not prematurely brought to or placed adjacent to the work & then only if adequately protected 
against the weather or other causalities. 

The Employer will deduct retention money as described in clause 10 of these conditions. The refund of retention money will 
be made as specified in the said clause. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods will be 
progressively deducted from the amount due to the contractor in accordance with the quantities consumed in the work. 

All interim payments shall be regarded as payments by way of advance against the final payment only & not as payments for 
the work actually done & completed, & shall not preclude the requiring of bad, unsound & imperfect or unskilled work to be 
removed & taken away & reconstructed, or re-erected or be considered as an admission of the due performance of the 
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any 
way the power of the Employer under these conditions or any of them as to the final  settlement & adjustment of the 
accounts or otherwise or in any other way vary or affect the contract. The final Bill shall be submitted by the contractor 
within one month of the date fixed for completion of the work or of the date of certificate of completion furnished by the 
site Engineer & payment shall be made within three months.  

29. FINAL PAYMENTS 

The final bill shall be accompanied by a certificate of completion from the Employer/ Engineer. Payments of final bill shall 
be made after  deduction of Retention Money as specified in clause 10 of these  conditions, which sum  shall  be  refunded 
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after the completion of  the  Defects  Liability Period after receiving the Employer‟s / Engineer's certificate that  the 
contractor has rectified all defects to the satisfaction of the  Employer /  Architects. The acceptance of payments of the 
final bill by the contractor would indicate that he will have no further claim in respect of the work executed. 

30. VARIATION/DEVIATIONS 

The price of all such additional items/ non-tendered items will be worked out on the basis of rates quoted for similar items 
in the contract wherever existing or an engineering rate analysis based on prevalent fair price of labor, material & other 
components as required. The tender rates shall hold good for any increase or decrease in the tendered quantities up to 
variations of 25%. For variations beyond 25%, the rates for the respective items may be reviewed on mutually agreed terms. 

31. SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
Architect/Employer in writing for any such substitution well in advance. Materials designated  in  this specification  
indefinitely by such terms as "Equal" or "other  approved" etc.,  specific approval of the Employer/Architect has to be 
obtained  in writing. 

32. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion 
of such inspection the contractor shall inform the employer that he has completed the work and it is ready for inspection. 

On completion, the contractor shall clean all windows and doors including the cleaning and oiling, if necessary, of all 
hardware, inside and outside, all floors, staircases, and every part of the building.  He will leave the entire building neat 
and clean and ready for immediate occupation and to the satisfaction of the Bank. 

33. CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all constructional plant, surplus 
materials,  rubbish  and temporary  works  of every kind and leave the whole of the site  and  the works  clean  and in a 
workmanlike condition to the satisfaction  of  the Employer / Architects. 

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, shrinkages or other faults 
which may appear within 6 months after completion of the work. In  default,  the employer  may  employ and pay other 
persons to amend and make  good  such damages,  losses  and expenses consequent thereon or  incidental  thereto shall  be 
made good and borne by the contractor and such damages,  losses and  expenses  shall be recoverable from him by the 
employer  or  may  be deducted by the employer, in lieu of such amending and making good by the contractor, deduct from 
any money due to the contractor a sum  equivalent to the cost of amending such work and in the event of the amount 
retained being  insufficient,  recover that balance from the contractor  from  the amount retained under clause No. 10 
together with any expenses the  Employer may have incurred in connection therewith. 

34. CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer / Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of  walls or otherwise becoming inaccessible later on, in order that  the work may be inspected 
and correct dimensions taken before such burial, in default  whereof the same shall, at the option of the  
Employer/Architect be  either  opened up for measurement at the contractor's expense  or  no payment may be made for 
such materials. Should any dispute or differences arise after the execution of any work as to measurements etc., or other  
matters which cannot be conveniently tested or checked, the notes of the Employer / Architect shall be accepted as correct 
and binding on the contractor. 

35. ESCALATION 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any, granted) & will not 
be subject to any fluctuation due to increase in cost of materials, labor, sales tax, octroi, etc. unless specifically provided in 
these documents. 

The price variation clause being adopted by the RBI may be followed, if such a situation arises on a case to case basis.  

Further in case of variation in the wages of labor due to statutory enactments like the revision of the Minimum Wages Act by 
more than 10%, the increase in actual cost due to implementation of the statutory provision based on the number & category 
of labor actually borne on the Muster during the period under consideration may also be considered, if provided in the 
tender.  

36. IDLE LABOUR 

Whatever the reasons may be no claim for idle labor, additional establishment cost of hire and labor charges of tools and 
plants would be entertained under any circumstances. 

37. SUSPENSIONS 

If the contractor, except on account of any legal restraint upon the Employer preventing the continuance of the work, 
abandons, suspends work or in the opinion of the Employer, the contractor neglects or fails to proceed with due diligence in 
the performance of his part of  the  contract, the Employer shall have the power to give notice in writing to the contractor 
requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notices purport to be a 
notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the site of the works or from 
any ground  contiguous  thereto  any  plant or materials to subsist from the  date  of  such notice being given until the notice 
shall have been complied with. If the contractor shall fail for 7 (seven) days after such notice has been given to proceed 
with the works as therein prescribed, the Employer may proceed as provided in clauses 38 (Termination of contract by 
Employer). 

38. TERMINATION OF CONTRACT BY EMPLOYER 

If the  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a firm shall be dissolved 
or  being  an  individual shall be adjudicated insolvent or shall make an assignment or a  composition  for the benefit of  the 
greater part, in numbers or amount  of  his creditors  or shall enters into a Deed or arrangement with his  creditors or if the 
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official assignee in insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of  
the contractor's   appointed by court shall be unable, within  fourteen  days after  notice  to him requiring him to do so, to 
show to  the  reasonable satisfaction  of the Employer  that he is able to carry out  and  fulfill the  contract,  and  if so 
required by the employer  to  give  reasonable security  therefore,  or if the contractor shall suffer  execution  to  be issued, 
or shall suffer any payment under this contract to be attached by  or  on  behalf of and the creditors of the contractor,  or  
shall  assign charge or encumber this contract or any payments due or which may  become due  to the contractor there 
under, or shall neglect  or fail  to  observe and perform all or any of the acts matters of things by this contract  to be 
observed and performed by the contractor within three clear days after the notice shall have been given to the contractor in 
manner  hereinafter mentioned   requiring  the contractor to observe or perform the  same  or shall use improper materials 
or workmanship in carrying on the works,  or shall in the opinion of the employer not exercised such due diligence and make  
such due progress as would enable the work to be  completed  within due  time agreed upon, and shall fail to proceed to the  
satisfaction  of the employer after three clear day‟s notice requiring the contractor so to do  shall have been given to the 
contractor as hereinafter mentioned,  or shall  abandon the contract, then and in any of the said cases, the  bank may  not 
withstanding previous waiver determine the contract by a  notice in  writing to the effect as hereinafter mentioned, but  
without  thereby effecting  the powers of the employer of the obligations and  liabilities of the contractor the whole of 
which shall continue in force as fully  as if  the contract, had not been so determined and as if the  works  subsequently  
executed had been executed by  or on behalf of  the  contractor (without thereby creating any trust in favor of the 
contractor). Further the  employer or his agent, or servants, may enter upon and take  possession  of the work and all 
plants, tools, scaffolding,  sheds,  machinery, steam  and other power utensils and materials lying upon premises or  the 
adjoining  lands  or roads and sell the same as his own property  or  may employ  the same by means of his own servants and 
workmen in carrying  on and  completing the works or by employing any other contractors or  other persons  or person to 
complete the works and the contractor shall not  in any  way  interrupt or do any act, matter of thing to prevent  or  hinder 
such other contractors or other persons or person employed from  completing  and finishing or using the materials and plants 
for the  works  when the  works shall be completed, or as soon thereafter as conveniently  may be, the employer shall give 
notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do  so within  
a period of fourteen days after receipt by him. The employer may sell the same by Public Auction and shall give credit to 
the contractor for the amount so released. Any expenses or losses incurred by  the  employer  in  getting the works carried 
out by other contractors  shall  be adjusted  against the amount payable to the contractor by way of  selling his  tools and 
plants or due on account of work carried out by  the  contractor  prior  to  engaging other contractors or  against  the  
Security Deposit. 

39. ARBITRATION 

All  disputes  or differences of any kind whatsoever which shall  at  any time arise between the parties hereto touching or 
concerning the works or the  execution  or  maintenance thereof of this contract  or  the  rights touching or concerning the 
works or the execution of maintenance  thereof of this contract or the construction remaining operation or effect thereof or 
to the rights or liabilities of the parties or arising out of or in relation  thereto  whether during or after determination for  
closure  or Breach of the contract (other than those in respect of which the decision of  any  person is by the contract 
expressed to the  final  and  binding) shall  after written notice by either party to the contract to the  other of them and to 
the Employer hereinafter mentioned be referred for adjudication to a sole arbitrator to be appointed as hereinafter 
provided. 

For the purpose of appointing the sole Arbitrator referred to above,  the employer  will send within thirty days of receipt of 
the notice,  to  the contractor  a  panel  of three names of persons who  shall  be  presently unconnected with the 
Organization for which the work is executed. 

The Contractor shall on receipt of the names as aforesaid, select any one of the persons named to be appointed as a sole 
Arbitrator and communicate his name to the employer within thirty days of receipt of the names.  The employer shall 
thereupon without any delay appoint the said person as the Sole Arbitrator. If the contractor fails to communicate such 
selection as provided above within the period specified, the component authority shall make the selection and appoint the 
selected person as the Sole Arbitrator. 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period specified, the 
contractor shall send   to the employer a panel of three names of persons who shall all be unconnected with either party. 
The Employer shall on receipt of the names as aforesaid select any one of the persons named and get appointed him as a 
Sole Arbitrator. If the Employer fails to select the person and  appoint him  as  the Sole Arbitrator within 30 days of receipt 
of the  panel  and inform  the contractor accordingly, the contractor shall be  entitled  to appoint  one  of  the person from 
the panel as the  Sole  Arbitrator  and communicate his name to the Employer. 

If the Arbitrator so appointed is unable or unwilling to act or resign his appointment or vacates his office due to any reason 
whatsoever another Sole Arbitrator shall be appointed as aforesaid. 

The work under the contract shall however continue during the Arbitration proceedings and no payments due or payable to 
the contractor shall be withheld on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the 
date of the first hearing. 

The Arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall 
decide each dispute in accordance with the terms of the contract and give a reasoned award.  The venue of Arbitration shall 
be such place as may be fixed by the Arbitrator on his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half 
by each of the parties. The costs of the reference and of the award including the  fees, if  any, of the Arbitrator who may 
direct to and by whom in  what  manner such  costs or any part thereof shall be paid and may fix or  settle  the amount of 
costs to be so paid. 

The award to the Arbitrator shall be final and binding on both the parties. 

Subject  to aforesaid the provisions of the Arbitration Act 1940  or  any statutory modification or reenactment thereof and 
the rules made  there under  and  for the time being enforce, shall apply  to  the  Arbitration proceeding under this clause. 

The  Employer  and contractor hereby also agree  that  arbitration  under clause  shall be a condition precedent to any right 
to action  under  the contract  with  regard to the matters hereby expressly agreed  to  be  so referred to arbitration. 
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S E C T I O N  I I I  

S P E C I A L  C O N D I T I O N  O F  C O N T R A C T  

1.  MATERIALS PROVIDED BY EMPLOYER 

i)The  Employer may reserve to themselves the right to  provide  certain materials  as mentioned for the work at the time of 
awarding contract  or during  the progress of the work and these shall be jointly inspected  by the  Engineer and the 
contractor before issue of  materials.  Suitability and sufficiency of the material shall be checked by the contractor. 

ii) After the materials are received, the contractor shall not decline to accept responsibility for the proper quality, safety 
and sufficiency of the resulting work or structure by alleging defects of materials received from the Employer. 

iii)The  value of materials provided by the Employer shall be  calculated at  the prevalent market rates/invoice rates 
including all taxes,  duties transportation,  labor  and other incidentals by the  Engineer  and  the amounts shall be deducted 
in full from the interim Bill of the contractor as and where applicable. 

iv)  For all materials, issued free of cost to the contractor, the rates for such complete, items shall be suitably 
modified/varied by the Engineer, unless otherwise provided for in the contract. 

v) Wastage of extra quantity of materials used by the contractor over and above the allowed quantity as determined by the 
Engineer shall be taken as unnecessary and unauthorized and such use/wastage shall be at the cost of the contractor. 

The Employer will not be bound to take back such materials found  surplus with  the contractor either before or after the 
completion of work or  on an earlier termination of the contract, unless otherwise provided for  in the contract. 

vi) On loss or damage of any such materials, it shall be replaced by the contractor with the same quality/brand with the 
approval of Engineer or the value of such material would be recovered from interim bill of the contractor at the prevalent 
market rate, as would be appropriate in the opinion of the Engineer. 

1.2(i) The contractor will be required to pay all taxes levied by the Central and/or State Governments on such part of his 
profit in respect of the contract as in chargeable therewith under the laws for the time being in force. 

1.2(ii) The contractor's staff will be liable to pay all taxes levied by the Central and/or Union Governments on such of their 
salaries as are chargeable there with under the laws for the time being in force and the contractor shall conform such duties 
in regard to the deduction thereof as may be lawfully imposed on him. 

1.2(iii) Contractor shall have to produce the certificate from the manufacturer or their authorized dealers for all procured 
products confirming use of specific materials at site.  

2. ELECTRICITY AND WATER 
2.1 The Contractor shall be provided Electricity and water at one point only by the Bank and Bank will not charge for 

these facilities. 
2.2 Regarding all factory made products for which I.S.I. marked products are available, only products bearing I.S.I. marks 

shall be used in the work unless otherwise mentioned in the list of approved make of material in the tender.  
2.3 CARE FOR EXISTING PROPERTY: The Contractor shall make all necessary arrangements as required by the Employer to 

ensure that all existing property of the Owner are not damaged or disrupted by the Contractor in any way.  If in spite 
of his best efforts there is some disruption, or lose occurs, the Contractor shall reinstate and make it good as early as 
possible without any additional cost to the Owner. 

  
3.DRAWINGS: Some of the detailed drawings may not be ready at the time of placing the order.  The Contractor will have to 
proceed with the work till such time such drawings are released.    The Contractor shall have absolutely no claim on the 
Owner on this account. Efforts will be made however, to release drawings progressively to have un-interrupted progress. 
Contractor will prepare/Shop drawings wherever required by Bank/Architects.  
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S E C T I O N  I V  

M E A S U R E M E N T  

1.  MEASUREMENT 

1.1 The number of pages for measurements alone shall be 100 per book. If convenient, the measurement book may be 
provided with perforated sheets, in triplicate, for dispatch to concerned authorities. The pages shall be serially 
machine numbered. The book shall be in the custody of the Site Engineer. 

1.2  In addition to pages for measurements, pages shall be provided for index. Instructions, Certificate of Condition 
(wholeness) of the Book and Record of handling and taking over. 

1.3 Each book shall bear an identifying number. 

2. RECORDING OF MEASUREMENTS 

2.1 The measurements shall be generally recorded by the Site Engineer or by the Consultant of the bank, specifically 
authorized for the purpose. 

2.2 The Site Engineer (or his representative) shall take joint measurements (i.e. accompanied by the contractor's 
authorized representative) of the work as it progresses and record them directly in the Measurement Books. 

2.3 It shall be ensured that the method of measurement is in accordance with the contract. The precision in 
measurements shall be as laid down in IS   1200. Any points of disagreement with the contractor pertaining to 
measurements shall be promptly referred to the decision of the competent authority. 

2.4 Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book until they are 
approved by the competent authority. 

2.5 In  case some allegedly extra/deviated item is carried  out  by  the contractor while complying with approved 
drawings and specifications, and the same is to be covered up, the Site Engineer shall check the item  and its 
specification and record its measurements but simultaneously enter up the  provision  that their admittance is 
subject to the approval  by  the competent  authority. Both the measurements and the proviso shall be got signed 
by the contractor. 

2.6 The measurement Book shall not be handed over to the contractor at any time. The contractor or his 
representative may be permitted by the Site Engineer to see it in his presence and/or make a (concurrent) copy of 
his own. The contractor shall, however, be warned that his copy shall be regarded as an unofficial copy of the 
bank's Measurement Book. This is the only authorized document in the matter. 

2.7 The measurement shall be signed at the end of each session on measurement of the day's work, as the case may 
be, by both the parties (i.e. Measurer/Site Engineer and the contractor). 

3. CONCEALED WORK 

3.1 The contractor shall give due notice to the Employer whenever any work is to  be covered up in the bodies of walls 
or  otherwise,  becoming  inaccessible  later on, in order that the  work  may  be inspected  and  correct 
dimensions taken before such burial.  In default where of the same shall, at the opinion of the Employer be either 
opened up for measurement at the contractor's expenses or no payment may be made for such materials. Should 
any dispute or difference arise after the execution of any work as to measurements etc. or other matters which 
cannot be conveniently tested or checked, the notes of the employer shall be accepted as correct and binding on 
the contractor. 

4. The following instructions shall be borne in mind while taking measurements. 

4.1 The work shall be measured in the same sequence as constructed. 

5. Checking of Measurements: Checking of the measurements shall be as under. 

5.1 It shall not be perfunctory and should result in revealing errors, accidental or deliberate, by the staff.  It should 
also serve as a process of instruction to junior staff: 

5.2 Measurements recorded shall be checked not less than 25% by Bank‟s representative from the Zonal Office and 
100% measurement by the external / panel architect.  
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S E C T I O N  V  

S A F E T Y  C O D E  

SCAFFOLDS 

1.  Suitable  scaffolds shall be provided for workmen for all  works  that cannot safely be done from the ground, or 
from solid construction  except in  the case of short duration work which can be done "safely  from  ladders"  when  
a  ladder is used, it shall be of  rigid  construction  made either  of  good quality wood or steel. The steps shall  
have  a  minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of  good quality wood or 
steel shall be provided and the ladder shall be given  an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 
vertical). 

2. Scaffolding or staging more than 4m, above the ground floor, swung or suspended  from  an overhead support or 
erected with  stationary  support shall  have  a guard rail properly bolted, braced or  otherwise  secured, at least  
1 m, above the floor or platform of such scaffolding or  staging and  extending  along the entire length of the 
outside and  ends  thereof with  only such openings as may be necessary for the delivery of  materials.  Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure. 

3.  Working  platforms, gangways and stairway shall be  so  constructed that  they do not sag unduly or unequally and 
if the height of the  platform,  gangway or stairway is more than 4 m, above ground level or  floor level, they shall 
be closely boarded and shall have adequate width and be suitably fenced as described in (ii) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 1m. 

Where ever there are open excavations in ground, they shall be fenced off by suitable railing and danger signals 
installed at night so as to prevent persons slipping into the excavations. 

 
5. Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable 

single ladder shall be over 9M, in length while the width between side rails in rung ladder shall in no case, be less 
then 290 mm, for ladder up to and including 3M, in length for longer ladders this width shall be increased at least 
20 mm for each additional meter of length. 

 
6. A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained 

prior to construction. 
 
OTHER SAFETY MEASURES 
         
7. All personnel of the Contractor working with in the plant site shall be provided with safety helmets. All welders 

shall wear welding goggles while doing welding work and all metal workers shall be provided with safety gloves. 
Persons employed on metal cutting and grinding shall wear safety glasses. 

         

8. Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on any of the 
sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 

9. The contractor shall take all the measures on the site of the work to protect the public from accidents & shall be 
bound to bear the expenses of defense of every suit, action or other proceedings at law that may be brought by 
any person for injury sustained owing o neglect of the above precaution & to pay any such persons or which may 
with the consent of the contractor, be paid to compromise any claim by any such person. 

PERSONAL SAFETY EQUIPMENTS 

10.  All necessary personal safety equipment as considered adequate by the Engineer should be kept available for used 
of the person employed on the site and maintained in a condition suitable for immediate use, and the Contractor 
should take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

 
b) Those engaged in white washing and mixing or stacking or cement begs or any materials which are injurious to the 

eyes shall be provided with protective goggles.     
 
c) Those engaged in welding works shall be provided with welder‟s protective eye sights lids. 
 
d) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 
manholes so opened shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. 

 
e) The Contractor shall not employ men below the age of 18 years and women on the work of painting with products 

containing lead in any form. Wherever men above the age of 18 years are employed on the work of lead painting, 
the following precaution should be taken: 

 
i) No paint containing led or led products shall be used except in the form of paste or ready made paint. 
ii) Suitable face masks should be supplied for use by the  workers when  paint is applied in the form of 

spray or a  surface  having lead paint dry rubbed and scrapped. 
iii) Overalls shall be supplied by the Contractor to the workman and adequate facilities shall be provided, to 

unable the working painters during the execution of work. 
11. The safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent 

place at work spot. The person responsible for compliance of the safety code shall be named therein by the 
contractor. 
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S E C T I O N  V I  

M O D E L  R U L E S  F O R  T H E  P R O T E C T I O N  O F  H E A L T H  

A N D  S A N I T A R Y  A R R A N G E M E N T S  F O R  W O R K E R S  

DEFINITION 

1.a)  'Work Place' means a place at which, at an average 50 workers  are employed in connection with construction 
work. 

FIRST AID 

2.(a)  At every work place, they shall be maintained in readily  accessible place first aid appliance including an 
adequate supply of  sterilized dressings and sterilized cotton wool. The appliance shall be kept in good order and 
in large work place they shall be placed under the charge of a responsible person who shall be readily available 
during working hours. 

DRINKING WATER 

3.a) In every work place, there shall be provided and maintained at suitable places easily accessible to labor sufficient 
supply of cold water fit for drinking. 

b) Where drinking water is obtained from an intermittent public water supply, each work place shall be provided 
with storage where such drinking water shall be stored. 

c) Every water supply of storage shall be at a distance of not less than 15 m, from any latrine, drain or other source 
of pollution.  Where water has to be drawn from an existing well which is within the proximity of latrine, drain or 
any other source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All 
such wells shall be entirely closed in and be provided with a trap door which shall be dust and water proof. 
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S E C T I O N  – V I I  
 

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  
 
RATES TO INCLUDE: 
Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes, octroi and the 
cost of all materials, fittings, fixtures, all labor and for all the operations as detailed in the specifications and contract 
conditions excluding GST. Apart from other factors mentioned in the specifications and contract conditions, rates quoted for 
the items in this schedule shall also include the following: 
 
1. GENERAL: 

a. Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the drawings, designs, 
catalogues and or instructions of the Architects/Bank.  Extra shall be paid over the quoted rates for not 
understanding the designs etc. beforehand. 

b. Sample of all works/items shall be got approved from the Architects/Bank before taking the mass production in 
hand and nothing shall be paid for the cost of samples. 

c. Any incidental work required to complete the item and not specifically covered in the item as mentioned in Bill of 
Quantities shall be completed at no extra cost. 

d. Unless otherwise specified all exposed surfaces of wood/wooden moldings and plywood of loose furniture/items 
tops shall be finished in at least two coats of melamine polish, including staining to match the shades of laminates 
etc. 

e. All laminates for furniture items shall be 1.0 mm thick for vertical & 1.0 mm for hoz. Spaces, in Satin finish, color 
texture and shade as per the schemes given by the Bank/Architect.   

f. Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, drawers/cabinets shall be 
polished/Painted flat oil painted as directed by Architects. 

g. All exposed edges of plywood/block boards shall be finished with teak wood lip pings 5 mm thick of profile as per 
detail and Melamine polished unless otherwise specified and no extra cost shall be paid. 

h. All furniture items shall be delivered at site packed in polythene sheets. 

2. WOOD WORKS: 

a. Wherever ply is mentioned it will mean ply wood. 

b. All Board/Ply will be of BWP Commercial Type. 

c. All teak wood will mean C.P. teak. 

3. HARDWARE: 

3.1 Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, locks, sliding rails, nut and 
bolts etc. shall be provided by the Contractor which shall be out of the approved make of these materials annexed 
in the technical specifications/approved by Architects/Bank. 

4. PAINTING AND POLISHING: 

4.1 All finishes, shade of colors, texture of fabrics including all surfaces of finishes like POP, painting, lamination, 
paneling, stitching joints in upholstery, all polishing shall be as per the satisfaction of the Architects/Bank. 

4.2 Thoroughly brushing the surface to be finished, free from mortar dropping and other foreign matter including 
preparing the surface and sand papering to give an even surface. 

4.3 For painting and polishing items – on all kinds of wood and wood based surfaces. 

4.4 All painting work to be completed with at least one coat of the primer along with two coats of the paint as per the 
Technical Specification, Manufacturer‟s specification and to the satisfaction of the Architects/Bank. 

4.5 All the polishing works to be completed with at least two coats of the polish of the approved make as pr the list of 
approved manufacturers and to the full satisfaction of the Architects/Bank. 

5. GLASS WORKS: 

5.1 The edges of glass tops for tables wherever shown shall be beveled as per approval of the Architects. 

6. PARTITIONS AND PANELLING 

a. Quoted rate shall include labor/materials required to fix the sub-frame to the wall with MS flats („L‟/ „U‟) shape 
clamp with adequate screws and repairing the portion damaged while putting the gut ties. etc. and  making good 
the same. 

b. Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes and time required 
while coordinating with other Contractors for the final finishing of the work.   

c. The partition frame work shall be provided up to the RCC slabs at top but measurement for payment shall be 
of partition up to false ceiling and frame /support of partition above false ceiling shall be carried out within 
the quoted rate for which no extra shall be paid. 

d. All work/materials will be as per good engineering practice. 

e. Wherever glass is mentioned it will be clear float glass. 
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S E C T I O N  -  V I I I  

S P E C I F I C A T I O N S  
ALUMINIUM WORK: 

 

1. The work shall be carried out according to the specifications whether specifically mentioned or not No extra in any form 

will be paid unless it is definitely stated as in item in the Schedule of Quantities.  

 

2. Materials 

A. Providing extruded built up standards aluminum tubular sections/appropriate Z sections and other sections of approved 

make conforming to IS 733 and IS 1285.  

B. Float glass sheet of nominal thickness 5.5mm in aluminum door and partitions etc with PVC/neoprene gasket. 

 C. 12mm thick pre-laminated particle board with decorative lamination on both sides, flat pressed three layer or graded 

wood particle board conforming to IS:12823 Grade I Type II, in paneling fixed in aluminum doors, window shutters and 

partition frame with stainless steel screws etc., complete as per directions of engineer- in-charge.  

 

3. Temporary Protection: All entrances shall be without thresholds. All aluminum surfaces in contact with masonry shall be 

given a thick coat of bit mastic paint. After fabrication, aluminum sections shall be protected from construction hazards 

that may damage their appearance or finish. All exposed surfaces of aluminum door entrance shall be protected by masking 

tape during transshipment and erection. The glass brought to site shall be protected against damage. 

 

 4. Quality of work: Materials, tools and plants and workmanship shall be the best of the several kinds obtainable in the 

market and as approved by the engineer. Rejected material, if any shall be removed from site as desired by the engineer. 

 

 5. Leave clean: On completion, all the materials must be cleaned down, surplus materials, debris and other accumulations 

and everything left in a clean and orderly condition.  

 

6. Samples: Samples of each class of materials required shall be submitted by the contractor for the approval of the 

Engineer and after such approval these samples shall be deposited at a place chosen by the Engineer. 

 

 PAINTING WORKS: 

 

 General  

1. The entire painting work shall be done in first class manner. The contractor shall use readymade paints of best quality 

and of approved manufacturers of appropriate grade as per Annexure "A" to this specification. The Contractor will not be 

permitted to carry out any mixing at site except for addition of thinners for thinning the paint which shall be carried out in 

the presence of Bank's Staff. The painting shall be done in approved shades for the various painting items. The necessary 

samples will be prepared by contractor free of cost at site for approval for painting items.  

2. Rates shall be inclusive of doing plaster patch work (not exceeding 0.1 sqm. for each patch) and also making up the 

broken arises edge of walls, columns, beams, sills, ceiling, etc. so as to match the existing surface.  

3. Special care shall be taken by providing suitable covers, masking tapes, tarpaulins etc. to prevent dust nuisance and for 

protecting furniture and costly equipment from stains. The work shall be carried out without any inconvenience to the staff, 

the rates quoted shall include covering of furnitures and for handling and re-arranging the furniture etc. and any damage to 

property caused by the Contractor shall be made good by the Contractor at his cost. The painting work in the office building 

shall be done in a sequence to complete all works required to be done, in as short a time as possible. The contractor has to 

wash and clean the floors, AC grills, windows etc. after his work in the area that has been completed.  

4. No further coat shall be applied, till previous coat has completely dried.  

5. Additional coats shall have to be given without any extra cost, if instructed by the Bank, over and above the number of 

coats prescribed till the surface presents smooth and uniform finish.  

6. After day's work is over, stains of paint over floor, fittings, furniture, glass panes etc. shall be thoroughly removed. The 

contractor should include the cost of erecting scaffoldings, ladder, jhulla etc. required for painting the building from inside 

and outside.  

8. Care should be taken to paint electric wiring pipes/ batten/conduits for which no extra payment will be made. 

 

 MEASUREMENTS 

 All measurements shall be in metric units. Length and breadth to be measured correct to a centimeter.  

Deductions in measurements to be regulated as follows :  

For Paint, French polish and Flat Paint / Plastic paint/ Interior- Exterior Emulsion Paint.  

(a) No deduction shall be made for opening less than 0.5 sqm. and no addition will be made for jambs, sills reveals therein 

etc.  

(b) Openings exceeding 0.5 sqm. shall be deducted and its jambs, soffits, sills etc. will be measured.  

 

CO-EFFICIENTS TO BE APPLIED TO OTHER SURFACES TO GET PLAIN AREAS OF PAINTING (IS:1200, Part 15 : 2007) 

 

 (a) Wooden doors, windows, partitions etc.  

(MEASURED FLAT INCLUDING FRAME)  

 

1) Panelled doors and windows etc. 1.3 (for each side)  

2) Flush Doors 1.2 (for each side)  

3) Fully glazed doors and windows etc. 0.8 (for each side) 
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 4) Carved or enriched work 2 (for each side)  

5) Partly panelled and partly glazed doors, windows and partitions 2 (for both sides)  

6) Fully venetianed or louvered (not with glazing) 1.8 (for each side)  

7) Low railing with vertical balustrade and bracing and railing 0.50 (for each side)  

 

(b) Steel doors, windows etc.  

(MEASURED FLAT INCLUDING FRAME)  

 

1) Plain sheet doors and windows 1.10 (for each side)  

2) Fully glazed doors and windows 0.5 (for both side)  

3) Collapsible gates, steel gates, railings etc. 1.50 (for painting all over)  

4) Rolling shutters 1.10 (for each side)  

5) Partly glazed and partly panelled / louvered doors, windows 0.8 (for each side) 

6) M. S. Grill / W.I. Grill and expand metal / weld mesh / crimpnet mesh 1.0 (for painting all over) 

 

(c) General Work Expanded metal, grills, gratings, etc.  

 

1.0 ( for painting all over) (d) Steel frame with wooden doors, windows etc. 

 (MEASURED FLAT INCLUDING FRAME) 

 

 1) Panelled doors & windows with MS chowkhat (single or double rebate ) (1.30 (for each side)  

2) Flush wooden doors and windows with MS chowkhat ( single or double rebate ) 1.20 (for each side)  

3) Glazed window with MS frame ( single or double rebate ) with grill etc. 2.5 (for painting all over)  

4) MS wire mesh door with grill 2.0 (for painting all over) 

 

DETAIL SPECIFICATIONS 

 I. Patch Repairing :-  

the Patch repairs shall generally be carried out as under :  

(a) Patches should be marked properly on the surface and all loose plaster of the cracked portion shall be removed as 

directed by the Engineer.  

(b) The surface to be patched, shall be wetted thoroughly and if plain, shall be raked or roughened up by hacking.  

(c) The plastering shall be done as directed. The finishing coat shall match with the adjoining surface. The rate quoted shall 

include all types of finishing and no extra payment shall be admissible.  

(d) The cement mortar used shall be 1:6 (one part cement to six parts of sand by volume) and the work shall be done as 

directed by the Engineer.  

(e) The patches thus repaired shall be cured adequately and shall be got approved from the Engineer before proceeding 

further.  

(f) Wide cracks in plaster, if any due to separation of brick work from the concrete or wood work or between two masonry 

panels or diagonal cracks shall be grooved as directed, filled with 1:2 cement plaster with the addition of "Groutex" or 

"Expandex" or “ GP seal of M/s Pidilite ) and surface finished with plaster of paris wherever required. The rates quoted for 

respective items shall be inclusive of this operation.  

(g) Minor cracks in plaster due to separation of brick work from the concrete or wood work or between two masonry panels 

or diagonal cracks shall be grooved as directed, filled and finished with "SNOW FILLA" or “GP SEAL”. The rates quoted for 

respective items shall be inclusive of this operation.  

 

Measurement : The measurements of the patches exceeding 0.1 sq.m. in area shall only be recorded. The patching work 

having 0.1 sq.m. or less in area shall not be measured and paid for.  

 

Scaffolding : Unless otherwise instructed by the Engineer, single/double scaffolding having two sets of vertical supports shall 

be provided. The supports shall be sound and strong, tied together by horizontal members over which scaffolding planks 

shall be fixed. The work of scaffolding shall be deemed to be the part of the work of respective items under schedule and no 

extra payment in this regard under any circumstance shall be admissible. 

The scaffolding thus erected shall have to be got approved from the Engineer or his representative before commencing the 

work or actual painting. However, it should be noted that approval from the Engineer shall not relieve the Contractor of his 

responsibility and any damage to the property or any loss of life due to the negligence on this regard shall be at the 

Contractor's account. 

 

 II Painting :  

The work of painting, colour washing shall be done according to IS : 2395 (1966) and 1477 (1959) and shall be to the entire 

satisfaction of the Engineer.  

1. Exterior painting : The surface shall be prepared as directed and by removing any existing fungus or mold growth shall be 

completely removed by thoroughly scraping and rubbing down with bristle brush and sand paper and then washing down with 

clean water and allowed to dry. The surface shall be brushed with a soft bristle brush to remove any dust particles 24 hours 

after the wash.  

 

With Exterior Acrylic Emulsion paint : Preparation : The ready mixed Exterior quality emulsion paint shall be prepared 

strictly according to the manufacturer's specification.  

Application of Painting : The painting shall be carried out as follows :  

(i) Apply one coat of specified primer of approved quality, as required for patch plastering or area of putty etc.  

(ii) Apply 1st coat of emulsion paint as per manufacturer's specification. The shade of the first coat shall always be one or 

two tone lighter than the final shade which would be achieved by adding white shade flat oil paint of the same specification. 
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After allowing the first coat to dry, the excessive air holes, indentations, cracks etc. should be made up with putty to yield 

uniform plain surface.  

(iii) After overnight drying and light sand papering of surface, apply second coat of emulsion paint of final approved shade.  

(iv) If directed by the Engineer, additional coat of paint should be given to bring the surface to uniform shade and tone at no 

extra cost. 

 

Painting for Interior surfaces :  

 

(A) Oil Bound Distemper :  

The paint shall be of approved manufacturer and shade. 

 

 (i) Preparation of surfaces : The paint shall be prepared according to the instructions and as directed. In addition, before 

application of primer coat the surface shall be cleaned with water and allowed to dry, if required in case of patch plastering 

and application of putty etc.  

(ii) Preparation of paint : The paint shall be prepared strictly according to the manufacturer's instructions and specifications.  

(iii) Application of paint : 

 (a) Before application of primer coat, the surface shall be thoroughly dusted and then a coat of approved primer shall be 

applied. After allowing the surface to dry, the surface shall be sand papered lightly and indentations, unevenness etc. shall 

be made up by giving a coat of putty to obtain a uniform and plain surface.  

(b) First coat of oil bound distemper of approved brand and shade or two tones lighter than the final approved shade shall be 

applied uniformly by suing soft bristle brush.  

(c) After allowing the surface to dry for a minimum period of 18 hours, light sand papering and touching up uneven spots 

with putty, second coat of oil bound distemper shall be applied. This coat may be of final shade where two coats of oil 

bound distemper is specified. Where painting is specified to be in three coats, the shade of paint of the second coat may be 

one tone lighter than the final shade. The third coat where specified shall be of final approved shade. The final coat of oil 

bound distemper shall always be finished by using rollers to obviate brush marks.  

 

(B) Interior grade flat oil paint or plastic Emulsion/Acrylic paint/ Premium Emulsion :  

The paint shall be of approved manufacturer and shade.  

 

(i) Preparation of surface : The surface shall be prepared as specified at 2 (A) (i) above.  

(ii) Preparation of paint : As specified in 2A (iii) above under oil bound distemper.  

 

(C) Enamel painting :  

Wood and Plastered surface :  

a) While preparing surface in old wood work, accumulated dirt, grime, mold due to dampness etc. shall be removed and the 

surface examined for defects. all projections such as glue or whiting spots shall be carefully removed with stopping knife 

and cleaned after which all knots shall be filled with knotting solution. Resinous or loose knots shall be removed and gaps 

filled with seasoned timber piece and made level with the rest of the surface.  

b) Surface of previously painted wood work, if it is smooth and in good condition, shall be cleaned with white spirit or other 

detergent. Rub surfaces with abrasive paper, wash clean, remove with fresh water and allow the surface to dry. Defective 

and loose putty shall be replaced.  

c) Where old painted surface has become badly blistered and cracked, the paint shall be completely removed either with 

blow lamp or with an approved quality paint remover. 

 d) In case of walls dados required to be painted with enamel paint, if the old paint is white or colour wash, distemper or oil 

bound distemper, the old coating shall be thoroughly scraped off till the original plaster surface is exposed. If old paint is oil 

paint and in good condition, surface shall be sand papered and cleaned.  

e) Painting shall be carried out as much as possible in dry and warm weather. Two coats of paint shall be applied to the 

surface as per schedule of work.  

 

Application of paint : The enamel paint shall be of first quality unless otherwise specified. The painting work shall be carried 

out as per manufacturer's specification and as specified in 2-A (iii) above and the in coats specified under respective items.  

 

3. Enamel painting to steel work : 

 

 a) The work shall generally be carried out as per I.S. 1477 (1959), wherever applicable and as directed by the Engineer.  

b) The surface shall be thoroughly cleaned of all scale, rust, dirt, old paint, grease and other imperfections by scrapping and 

brushing with steel wire brushes and if necessary, the surface shall be cleaned by chipping or any other best known 

methods, such as sand blasting and burning. The surface shall be made thoroughly dry.  

c) Apply a coat of anti-corrosive metal primer of approved make, if required.  

d) Apply a coat of putty to make the surface even and uniform. 

 e) Apply first coat of ready mixed enamel paint of approved make, quality and shade. The first coat shall be a tone lighter 

when compared to the final approved shade.  

f) Apply finishing coat of approved shade as directed.  
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S E C T I O N  –  I X  

 

Approved List of Materials (Brands/Make)  
 

 

Sr. no. Item Recommended 

1 Aluminum Sections-Partition Jindal, Indal, Hindalco   

2 Aluminum Sections-Door Jindal, Indal, Hindalco  

3 Aluminum Grill       Jindal, Nalco, Hindalco 

4 Pre laminated Particle Board Greenlam, Century, Action Tesa  

5 Plywood (BWP only), Veneer Centuryply, Greenply, Kitply          

6 Block Board Centuryply, Greenply, Kitply          

7 Laminates Centurylaminates, Sunmica, Greenlam, Formica 

8 Wood Well-seasoned teak-wood as per approval 

9 Moulding & Lipping Well-seasoned teak-wood as per approval 

10 Wood Preservative Asian, Nerolac, Wood guard, British 

11 Adhesive   Fevicol, Araldite, Mowicol, Mahacol 

12 Glass Modi, Saint gobain, Ashai, Hindustan Palington 

13 Lock, Night Latches     Godrej 

14 Hydraulic Door closer Yale,Garnish, Everite, Hyper  

15 Floor Spring  Hemco, Geze, Dorma, Ozone 

16 Hard ware    Ebco, Hettich, Godrej, Dorset              

17 Teak wood     Beading and Moulding to be of first quality teak wood. 

18 Synthetic Enamel Paint 
Apcolite Premium Satin Enamel of Asian Paint or 

Satin Enamel Smooth Finish of Nerolac  

19 
Acrylic Emulsion Paint (Interior) 

- Premium 

Apcolite Premium Emulsion of Asian Paint or 

Beauty Gold washable emulsion of Nerolac  

20 Putty 

Smartcare waterproof wall putty of Asian Paint, 

Birla White Wallseal waterproof putty, Berger Home 

Shield waterproof putty 

21 Primer (Interior walls) 

Asian Paint Truecare Interior Wall Primer Solvent 

Thinnable or Nerolac Goody Universal Primer 

Solvent Thinnable 

22 Primer (Red Oxide) 
Nerolac Primer Red Oxide Metal or Asian Paint 

Truecare Red Oxide Metal Primer 
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ANNEXURE- I 

 

 INFORMATION TO BE FURNISHED BY THE APPLICANTS 

 

1 Name of the organization 
 

 

2 
Registered 

Office Details 
 

Postal 

address 

 

Telephone 

Nos 

 

 

E-mail 

address 

 

3 PAN Number   

4 GST Number  

5 Whether registered with MSME Yes / No 

6 

If yes, please furnish MSME 

registration details (Attach 

registration certificate) 

 

7 
Details of DD for cost of Tender 

Document  

DD No………………………dated …………..of 

Bank…………………………………………… 

8 Details of DD for EMD 

DD No………………………dated …………..of 

Bank…………………………………………… 

 

DECLARATION: 

 
 I/We hereby submit the information in your prescribed pro-forma and understand that if any information is 

found to be false at a later date, contract / order made between us and Central Bank of India will be treated as 

invalid. I/We agree that the decision of Central Bank of India in selection will be final and binding on me/us. All 

the information furnished in the attached sheets is correct to the best of my/our knowledge. Bank shall have the 

authority to verify all the information provided by me/us. All supporting documents shall be provided by me/us 

in authenticity of the information furnished. I/We agree that I/We have no objection if inspection of my/our 

premises/workshop, shop etc. is done by the officials of the Bank.  

 

 

 

 

Place:                Signature: 

Date:         Name & designation: 

                    Organization: 
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ANNEXURE- II 

BILL OF QUANTITY 

S. 

No.  
Particulars Quantity Unit Rate Amount 

A DISMANTLING OF ALUMINUM PARTITIONS 

  

Dismantling of existing Aluminium partitions/door 

including disposal of unserviceable surplus material and 

stacking of serviceable material within 50 meters lead as 

directed by EIC. 

810 sqft   

Rate in words :  

 

B 
FIXING OF ALUMINUM PARTITIONS 

(Aluminium profile sections, Glazing & panelling to be paid separately) 

  

Providing and Fixing Aluminium work for doors and 

partitions with old/new extruded built up standard 

tubular sections/ appropriate z sections and other 

sections of approved make conforming to IS: 733 and 

IS:1285. Fixing with dash fasteners/rawl plugs of 

required diameter and size including necessary filling up 

the gaps at junctions i.e., at top, bottom and sides with 

required EPDM rubber/neoprene gasket etc. 

Aluminium sections shall be  straight, mitred and 

jointed mechanically wherever required including cleat 

angel, aluminium snap beading for glazing/ panelling, 

C.P brass/stainless steel screws, all complete as per 

architectural drawing and directions of Engineer -in-

charge.                                                                                                                                                                                                                                                                                      
925 sqft   

Providing & Fixing  old/new pre laminated particle 

board in aluminium partition/door with C.P 

brass/stainless screws/aluminium snap beading etc. 

complete   

Providing & Fixing old/new glazing in aluminium 

partition/door with EPDM rubber / neoprene 

gasket/aluminium snap beading etc. complete.    

Provide wool pile / weather strip on one vertical 

member of door. 

Work includes cutting of old glass/board to required size 

and shape as per direction of EIC. 

Rate in words :   

 

C SUPPLY OF MATERIAL 

i 

Providing 12mm thick pre-laminated particle board flat 

pressed three layer or graded wood particle board 

confirming to IS:12823 Grade l , type ll in panelling 

with decorative lamination on the both sides in required 

size and shape as directed by EIC. 

190 sqft   

Rate in words :   

 

ii 

Providing extruded built up standard tubular sections/ 

appropriate z sections and other sections of approved 

make conforming to IS: 733 and IS:1285. 

75 kg   

Rate in words :   
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iii 
Providing float glass panes of 5.5 mm thickness in 

required size and shapes as directed by EIC. 
175 sqft   

Rate in words :   

 

D SUPPLY & INSTALLATION OF ALLIED ITEMS 

i 

Providing and fixing double action hydraulic floor 

spring of approved brand and manufacture conforming 

to IS:6315, having brand logo embossed on the 

body/plate with double spring mechanism and door 

weight up to 100 kg for doors rated for minimum 0.3 

million cycles including cost of cutting floors 

embedding in floors as required and making good the 

same matching to the existing floor finishing and cover 

plates with brass pivot and single piece M.S sheet outer 

box with slide plates etc. complete as per the direction 

of Engineer-in charge. 

7 nos 
 

  

With stainless steel cover plate minimum 1.25 mm 

thickness. 

Rate in words :   

 

ii 

Providing and fixing aluminium round shape handle of 

outer dia. 100 mm with SS screws etc. Complete as per 

direction of Engineer in-charge 
14 nos 

 

  

Anodized (AC15) aluminium 

Rate in words :   

 

iii 

Providing and fixing bright finished 100 mm mortise 

lock with 6 levers without pair of handles of approved 

quality for aluminium door, with necessary screws etc. 

complete as per direction of Engineer in- charge. 

7 nos   

Rate in words :   

 

iv 

Providing and Fixing aluminium tower bolts, ISI 

marked anodized (anodic coating not less than grade AC 

10 as per IS 1868) transparent or dyed to required colour 

or shade with necessary screws etc. complete: 
7 nos   

200 X 10 mm 

Rate in words :   

 

v 

Providing and fixing milky white frosted glass film to 

the existing aluminium partition glass with visible light 

transmittance more than 70%. Work includes cutting of 

6-12 mm straight cut in film as directed by EIC. 

275 sqft   

Rate in words :   

 

E 
PAINTING WORKS  

(Measurement will be as per IS:1200, Part 15 : 2007) 

i 

EMULSION PAINT: Providing and applying two or 

more coats of premium interior grade acrylic emulsion 

paint of Asian /Nerolac  make and shade as per 

manufacturer’s specifications to the interior surfaces of 

475 sqm   
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walls, beams, columns, canopies staircases, lobbies, etc. 

with one coat of requisite primer and finishing 

smoothly, including scaffolding, etc. complete as 

directed by the Engineer/ Official.  

Removing damaged portion of plaster if any and re-

plastering in patches with CM 1:4 to match the 

surroundings in patches or stretches and to match the 

adjacent surfaces, (area of patches of cement plaster less 

than 0.10 sqm for repairs will not be considered 

separately for payment). The surface shall be prepared 

properly and shall be levelled by the required 

waterproof wall putty and finish the putty surface with 

papering after adequate drying at all levels and floors 

before applying the one coat of primer and two or more 

coats of interior emulsion paint. The cost include costs 

for disposing of the debris, curing, scaffolding, cost of 

all materials, labour charges etc. complete as directed. 

Approved make: Apcolite Premium Emulsion of Asian 

Paint or Beauty Gold washable emulsion of Nerolac 

Rate in words :   

 

ii 

ENAMEL PAINT :Providing and applying two or more 

coats of Ist quality synthetic enamel paint of Asian 

paints or equivalent approved make and shade to 

Almirah, storages, teak wood/ commercial board / MS 

surfaces in doors, fully glazed windows, walls etc., as 

per specifications on existing metal surfaces and 

finishing smoothly including applying one coat of red 

oxide primer to the new or old surfaces, scraping & 

cleaning the old area thoroughly including cost of 

scaffolding etc. complete as directed and as per 

specifications mentioned in technical bid.  

Approved make: Apcolite Premium Satin Enamel of 

Asian Paint and Satin Enamel Smooth Finish of Nerolac 

625 sqm   

Rate in words :   

 
TOTAL, in figures: ₹ ……………………………………/- 

TOTAL, in words: Rupees __________________________________________________ only. 

Notes:-  

1) In case of any discrepancy between unit price and total price of an item, the unit price will 

prevail. Similarly, in case of error in the sum of various items, the correct sum will be 

calculated by the addition of total prices of each item.  

2) Total Rate/Amount / Cost should be inclusive of all taxes & charges EXCLUDING GST. 

 

 

 

 

 

 

Place:  

 

Date:                                                               SIGNATURE OF CONTRACTOR WITH SEAL 


