TECHNICAL BID

FOR

CIVIL & ELECTRICAL WORK

OF

JALPAIGURI RSETI OF CENTRAL BANK OF INDIA

Central Bank of India
(A Govt. of India Undertaking)
REGIONAL OFFICE, JALPAIGURI
4 NO GUMTI, NILU BHAWAN
JALPAIGURI-735101
DIST- JALPAIGURI

Signature of Contractor



Project Consultant :
Biplob Nandy & Associates

Project Engineer : Mr. Nilesh Haldhar
Senior Manager-Civil Engineer
Central Bank of India

TENDER INVITATION

Sealed Tenders are invited by Regional office-Jalpaiguri Region, Central Bank of India, 4 no Gumti,Nilu
Bhawan,Jalpaiguri-735101, Dist Jalpaiguri for its Jalpaiguri RSETI from Central Bank of India or worked
for reputed organizations/ Govt./ Public Sector Banks/ Undertakings etc to execute composite Work which
includes Civil Repairing work, and other associated Works Under (Two) Bid System i.e. Technical Bid

(Cover-1) & Price Bid (Cover-II).

Name of Work:

Cost of Tender Document:

Availability of Tender Documents:

Issue of the Tender Documents:

Time & date of Submission of:
Tender

Time and Date of Opening of
Tender

Signature of Contractor

Civil & Electrical work and allied works of Jalpaiguri RSETI
(Allied Works) of Central Bank of India.

Rs: 2500/-(Rupees Two Thousand Five Hundred Only) to be paid
by cash or Demand draft favoring Central Bank of

India, Regional Office- Jalpaiguri, payable

at Jalpaiguri

Regional Office

Central Bank of India

4 no Gumti,Nilu Bhawan
Jalpaiguri-735101

Dist: Jalpaiguri

From 024.05.2022 to 31.05.2022

Up to 03:00 P.M. on 31.05.2022

Tender will be open as per bank’s decided date &
time and to be conveyed by mail.

Envelope-I:

Shall contain all the covering letter with the Earnest Money

Along with the tender document, Filled in Form & Performa duly
signed.

Envelope- |1
Shall contain the Price Bid, dully filled in the Provided Price Bid
Tender Document.



Project Consultant :
Biplob Nandy & Associates

Venue of the Tender opening:

Tender to be addressed to:

Earnest Money:

Delay in submission:

Defect Liability Period:

Date of Commencement:

Period of Completion:

Validity of the Tender:

Details of IEM :

Signature of Contractor

Project Engineer : Mr. Nilesh Haldhar
Senior Manager-Civil Engineer
Central Bank of India

Regional Manager

Central Bank of India
Regional Office, Jalpaiguri
4 no Gumti,Nilu Bhawan
Jalpaiguri-735101

Dist: Jalpaiguri

Regional Manager

Central Bank of India
Regional Office, Jalpaiguri
4 no Gumti,Nilu Bhawan
Jalpaiguri-735101

Dist: Jalpaiguri

1.00 Lacs (Rupees One Lacs only)

The Tenderer must submit an EMD as mentioned in the form of a
Demand Draft/ pay order only in favour of Central Bank of India
payable at Jalpaiguri to be submitted with Tender Document without
which tender will be liable to rejection.

Delay in submission of any part arising due to postal or any other
irregularities at any stage will not be considered. The Bank will not
be responsible for any damage in transit in case of postal delivery/
delivery through courier service.

12(Twelve) months from the date of issue of completion certificate.
Either one week from the date of acceptance of Work Order or the
day on which the contractor is instructed to take possession of the
site, whichever is later.

12 Months

3(Three) calendar months from the date of submission of Tender

Name : Shri Trivikram Nath Tiwari
Email : trivikramnt@yahoo.co.in

Name : Shri Jagdip Narayan Singh
Email : jagadipsingh@yahoo.co.in



mailto:jagadipsingh@yahoo.co.in

Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

MODE OF SUBMISSION

The tender is to be submitted in one envelope having both the envelopes I & Il being put in the this one
envelope and should be sealed properly and addressed to “The Regional Manager Central Bank of India,
Regional Office Jalpaiguri. Jalpaiguri-735101 Dist: Jalpaiguri”

ENVELOPE 1: Technical Bid

This envelope shall contain the following:

a) Forwarding letter without mentioning the cost of Tender value arrived at with quoted rates.

b) The earnest money deposit furnished in form of crossed demand draft drawn in favor of Central
Bank of India and payable at Jalpaiguri for the amount indicated in the Notice of Invitation of
Tender.

c) Any comments which the Tenderer desires to make in the form of statement as brief as possible and
with reference to the items

d) The Terms and Conditions which are of commercial and technical nature if any .

e) form & Proforma filled in duly signed with supporting documents.

ENVELOPE-2: Price Bid

This ENVELOPE shall contain the following

Envelope Marked Il shall contain the Priced Bid. The Tenderer shall quote the final figure both figure and
words.

e Tenders in only printed form issued by the “Central Bank of India”-Regional Office Jalpaiguri
should be placed in sealed cover addressed to the “The Regional Manager, Central Bank of India,
Regional Office - Jalpaiguri. Jalpaiguri-735101 Dist: Jalpaiguri

e Delay in submission: Delay in submission of any part arising due to postal or any other
irregularities at any stage will not be considered. The bank will not be responsible for any damage
in transit in case of postal delivery/ delivery through courier service.

e All tenders in whom any of the prescribed conditions are not fulfilled or are incomplete in any
respect are liable to be rejected

e The acceptance of the tender will rest with Central Bank of India which does not bind itself to
accept the lowest or any tender and reserves to itself the right to reject any or all the tenders
received without assigning any reason/s thereof. The bank also reserves to itself the right of
accepting the whole or any part of the tender and the tendered shall be bound to perform the same at
the rates quoted.

Signature of Contractor



Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

e In case the date of opening of the Tender is declared as a holiday, the tender will be opened on the
next working day

e Conditional Tenders will be summarily rejected

e Retention Money: The Retention percentage (i.e. deduction from the Final Bill) shall be 10% of the
gross value of the Bill. The retention Money shall be paid within 7 days of the completion of the
defect liability period

e After opening the Envelope I no correspondence will be entertained.

e Prior to opening of the Price Bid, the Central Bank of India/its authorized personnel/architect at its
discretion may inspect the on-going/completed project of the contractors as well as obtain
confidential report from the concerned employers/clients.

e An item rate tender containing percentage below/above will be summarily rejected.

e On acceptance of the Tender the name of the accredited representative(s) of the Contractors who
would be responsible for taking instructions from the Client/bank shall be communicated to the
Bank./Client.

e GST or any other tax on material or on finished work in respect of this contract whether in vogue or

likely to be imposed in future shall be payable by the contractor and the Bank will not entertain any
claim whatsoever in this respect at any time. Rates should include all these taxes.

All entries in Tender document must be made in ENGLISH. It must be hand written using black
INK.
NOTE:

A 1. The contractor / tendered means the person / the firm / the agency who is participating in the contract
bid which shall also include their Legal Representatives, Successors, Hirers and Assignee of the firm.

2. Engineer-in-charge means, the Engineer/ Architect/ consultants/ specialized agency/ person appointed by
the Central Bank of India-Jalpaiguri Regional Office who will be supervising the work, certifying the bill
and who will also be responsible for the entire project.

a) Only the Tender form issued by Central Bank of India, Regional Office-Jalpaiguri should be used for the
process of tendering.

Signature of Contractor



Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

b) As far as possible corrections in the tender documents to be avoided. However in case of any
corrections, the same should be authenticated by the person who is signing the Tender. Over writing in the
tender document in not permitted

c) The Tender should be forwarded in the official letter head of the tenderer.

4. The complete Tender documents (duly signed tender conditions, specification, priced bill of quantities
etc.) should be addressed to “The Regional Manager, Central Bank of India, Regional Office 4 no
Gumti,Nilu Bhawan. Jalpaiguri-735101 Dist: Jalpaiguri” and reach the office on or before date fixed and
notified in the tender document as mentioned in the cover page.

5. The Tenders will not be received after the due date and the time fixed. However, if the Central Bank of
India-Regional Office Jalpaiguri desires to extend the time limit, it will do so by informing all the tenderer
either before the due date and time fixed for submission or after the due date and time.

6. In case, the tenderer does not wish to quote for the work, the same should be informed to “The Regional
Manager, Central Bank of India, Regional Office 4 no Gumti, Nilu Bhawan. Jalpaiguri-735101 Dist:
Jalpaiguri” over letter / fax addressed to The Regional Manager on or before the due date of submission of
the Tender. The blank Tender also must be returned to the Regional Office, Jalpaiguri. The technical
specification, design and all other contents of the tender documents are patent and the same should not be
reproduced without the prior permission of the Regional Office. The payment made to Regional Office
towards the cost of the tender document is not refundable.

7. The Regional Office-Jalpaiguri will take no responsibility for delay or loss or non-receipt of tenders after
dispatch, by the tenderer.

8. The tenderer are advised to hand over the duly filled tender directly to the office of

“The Regional Manager, Central Bank of India, Regional Office, 4 no Gumti,Nilu Bhawan. Jalpaiguri-
735101, Dist: Jalpaiguri” or ensure that the tender reaches the office before the due date fixed for
submission of the tender.

9. The intending tenderer shall visit the site and make him thoroughly acquainted with the Local site
conditions, nature and requirements of the work, facilities of transport condition, effective labor and
materials, access and storage for materials and removal of rubbish before quoting the rates. For this, the
officials of Bank may be contacted to make the arrangements.

10. The rate quoted should be inclusive of the cost carriage, freight of materials, labor, transportation
loading/unloading, installation, and other charges as also for any special difficulties including restriction on
transportation etc for proper execution of work as indicated in the drawings. The successful tenderer will
not be entitled to any claim of compensation for difficulties faced or losses incurred on account of any site
condition which existed before the commencement of the work or which in the opinion of the bank might
be deemed to have reasonably been inferred to be so existing before the commencement of work.

Signature of Contractor



Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

11. The tender should be submitted strictly as per the terms & conditions spelt out in the tender notice. The
tenderer should not make any alteration in the terms & conditions, drawings, specifications etc. In case of
any alteration the tender may be considered as invalid/void.

12. Incomplete tenders are liable to be rejected.

B. Opening of the Tender:

1. The sealed tenders will be opened in the presence of the authorized official of the bank from Central
Bank of India- Regional Office Jalpaiguri on the day and time as specified.

2. Intending tenderers who wish to be present at the time of opening of tenders may be present at the office
address as mentioned, on the day fixed for opening of the tender.

C. Acceptance of the tender:

1. The rates quoted by the contractors should be valid as specified in the cover page no 1.

2. Central Bank of India- Regional Office Jalpaiguri reserves the right to accept / reject summarily any / all
tenders in whole or part thereof without assigning any reason whatsoever and also do not bind it to accept
the lowest or any other tender.

3. It will be open to Central Bank of India- Regional Office Jalpaiguri to negotiate the terms including the
rates quoted with the lowest tenderer. The negotiated price by Regional Office Jalpaiguri will be the
contract value and work order will be placed for the said amount.

4. The tenders for the work shall remain for acceptance for a period as specified above or the period that
may be extended by mutual agreement and the tenderers shall not cancel / withdraw the tenders during that
period.

5. Each tenderer must submit an Earnest Money Deposit as mentioned above in the form of a Demand
Draft/ pay order only in favour of “Central Bank of India” payable at Jalpaiguri drawn on any Nationalized
bank (and which shall not bear any interest). The Demand Draft/ Pay order .No tender will be accepted
without EMD. The EMD will not carry any interest. In case of failure on the part of the contractor for
commencement of work / delay in execution of the project, the said amount will be forfeited.

6. The Earnest Money will be returned to the unsuccessful tenderer after the intimation of
rejection of the tender is sent. The Earnest Money will be retained in the case of the successful tenderer and
will get converted as a part of Security Deposit for the due performance of the contract.

7. Earnest Money Deposit will be forfeited, if the contractor:

a. Revokes the tender or increases the earlier quoted rates within the validity period.

Signature of Contractor



Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

b. Refuse, delay to sign and execute the contract after tender is accepted.

c. Does not commence the work within the time specified in the letter of intent/work order or 7 days from
the issue of such letter, whichever is later.

8. The tenders will be rejected,;

a. If the contractor does not quote any of the item / sub-item in the tender

b. If the contractors makes any correction in the rate while quoting, not countersigned and

duly stamped for the correction of that particular item of work.

9. The tenders which do not fulfill any of the prescribed conditions will not be accepted.

10. Canvassing in connection with the tender is strictly prohibited and tenders submitted by the contractors
who resort to canvassing will be liable to rejection

D. Execution of Work:

The work should commence within the period specified on i.e.7days from the date of the receipt of work
order or the date that may be indicated in the work order. Accordingly, date of commencement of the work
will be reckoned from the day as specified above

2. The work should be completed as specified on the cover page calculated i.e. 12 Months from the date of
commencement of the work or within the time limit that may be indicated in the work order.

3. Time allowed for execution of work, as specified in tender, shall be the essence of the

contract. However the tenderer shall plan the execution of the said work and it needs to be carried out
without disturbing the running of the office or as per the client’s instructions strictly within the schedule
Time as specified in the Tender.

4. If the tenderer commits default in commencing the work, as required by the work order and found that
the date stipulated cannot be adhered to, Central Bank of India-Regional Office-Jalpaiguri shall be entitled
without prejudice to any other rights or remedies available and/or may terminate / rescind the contract.

5. If the tenderer fails to carry out the work within the stipulated time mentioned in the work order, the
Central Bank of India-Regional Office-Jalpaiguri/Architect will have liberty to impose penalty Charges
@0.2% per week of the value of the work will be made upon delay in completion of the work. Any
decision in the matter by the bank shall be final.

6. However, if Central Bank of India-Regional Office-Japaiguri is convinced that the delay in execution of
the work is beyond the circumstances created by the tenderer, they may award extension of the same to the
extent they feel justified based on the request of the tenderer. In such case liquidated damages will be
levied for the balance period, if any as provided as per the condition of the tender.

Signature of Contractor



Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

7. If the tenderer fails to commence the work within the specified days i.e. 7 days as from the date of
receipt of intimation for commencement of the work and / or the contractor fails to show progress in
execution of work and Central Bank of India-Regional Office-Jalpaiguri feels the work cannot be
completed within the stipulated time, Central Bank of India-Regional Office- Jalpaiguri will have the right
to terminate the contract by giving three days notice to the contractor, at the full discretion of Central Bank
of India-Regional Office- Jalpaiguri and the decision of Central Bank of India-Regional Office- Jalpaiguri
will be final and binding. Incase of termination of the contract, the payment if any, due to the contractor
will be released only on completion of the entire project. The amount that may be spent for completion of
the balance work will be recovered from the contractor. It will be the full discretion of Central Bank of
India-Regional Office- Jalpaiguri to carry out the balance work through any agency at any rate as per the
specification.

8. All the materials and workmanship shall be of the kind described in the schedule of quantities/
specifications and in accordance with relevant BIS codes and as per directions of the Engineer-in-charge.

9. The tenderers shall submit photocopies / originals of vouchers / challans etc., for verification of actual
purchases of any material, if so, desired by the Engineer-in-charge.

10. The tenderer shall have to carry out testing of all materials brought on site at their own cost in any
institute / laboratory / site of works as desired by the Engineer-in-charge. No extra claim will be entertained
for such testing of materials.

11. The tenderer shall not at any time do, cause or permit any nuisance on the site/ do anything which shall
cause unnecessary disturbances or inconvenience to the occupants / visitors at site or near the site of work.

12. The quantities indicated in the bill of quantities are approximate and the quantities may vary as per the
site conditions / requirements. The rate quoted should be firm for the deviated quantities of work also.

13. The tenderer’s workers will not be allowed to stay at the work site. However any deviation of the same
is at the discretion of the Bank.

14. The tenderer or his workers can use the common facilities such as water, electricity etc., provided at the
premises. However, it should be ensured that the same should be kept in hygienic condition.

15. Water and Electricity as per the availability at site can be made use of by the contractor. If not available
the contractor has to arrange it on his own. However, the actual consumptions of water and electricity
should be payable by the contractor only. Failure to pay the electricity and water charges will be deducted
from the bill of contractor.

16. In case of any damage to the existing structure, the tenderer should rectify the same free of cost up to
the satisfaction of the Engineer-in Charge.

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

17. Central Bank of India-Regional Office-Siliguri will have the liberty to modify the design to a
reasonable limit. No extra charges will be paid for execution after such modification.

18. The tenderer should protect the work till its completion and handing over against any possible damage,
theft, scratches, etc.

19. The tenderer has to make arrangements for cleaning the work site every day and on completion of the
work from the work area at his cost.

20. The tenderer should provide samples of the materials for approval of Central Bank of India-Regional
Office-Siliguri the samples will be kept in the custody of the Engineer-in-charge.

21. Wherever possible the work has to be carried out at the factory of the contractor and the items to be
transported to the site.

22. The tenderer should make necessary arrangement for inspection of the items made at his factory / work
place by the Engineer-in-charge. The tenderer should complete fabrication and other works at factory and
only assembling work and the finishing may be carried out at the site.

23. The tenderer should abide by the rules and regulations for the premises especially on the working
hours, entry to the workers to the premises, interpersonal relation with the staff members and other
agencies engaged at the site.

24. The tenderer should make necessary arrangement for covering of all the furniture items/ records, if any
of the client with cover / cloth during the course of work.

25. Any damage / loss to Central Bank of India-Regional Office- Jalpaiguri will be rectified at the cost &
risk of the contractor.

26. The workmanship should be of high quality / standard and the decision of the Engineer-in charge /
Consultant shall be final in this regard.

27. The tenderer should not apply primer / putty work / paint or any other finishing material before
inspection and certification of the wood work by the Engineer — in — Charge.

28. The tenderer should strictly follow the approved color scheme. The color scheme will be intimated to
the contractor within a week from the date of issue of the work order. However Central Bank of India-
Regional Office- Jalpaiguri has the liberty to make any other modifications as per requirements.

29. The tenderer shall ensure make his own arrangement for storage of materials. Central Bank of India-
Regional Office- Jalpaiguri or the client may provide some space subject to availability (uncovered) within
the premises for storage purpose. Materials only as per requirement are to be stored at site. Security for the
material lying at site will be arranged by the contractor.

Signature of Contractor
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Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

30. Any damage / loss will be rectified at the cost & risk of the tenderer.

31. It is the responsibility of the contractor to get the confirmation certificate from the client after virtual
completion of the work. The work will be considered as virtually completed only when the tenderer
completes the entire work as per the specification and after joint inspection of work by the Engineer-in-
charge and contractor.

32. No advance will be paid.

33.Contractor should appoint A full time Diploma Civil Engineer for executing the work & that site
engineer should submit report with measurement sheet weekly to the Architect.

E.BILLS & PAYMENTS TERM AND CONDITIONS

1 (a) Billing is to be done in the name of the “The Regional Manager, Central Bank of India, Regional
Office-Jalpaiguri ,4 no Gumti, Nilu Bhawan, Jalpaiguri-735101 Dist: Jalpaiguri

1(b) The Contractor has to submit the bill strictly as per the format of the specifications as mentioned on
the bill of quantities in the tender document.

NOTE: Itis the responsibility of the contractor to take the no objection certificate / no
defects certificate from the concerned client on completion of the Defect Liability Period.
Central Bank of India-Regional Office-Jalpaiguri would not be responsible for the certificate.

2. Income Tax, TDS, Sales Tax on Work Contract, GST, Cess and / or any other Statutory deductions as
per the prevailing rules at the time of execution will be deducted from the payable amount for which
certificate will be issued in favour of the tenderer.

3. Tenderer will not be entitled to any interest on Retention Money or Security Deposit or any Running
account bill money for the time such money will remain with the Client.

4. The items of works as well as the approximate quantities against these items as given in the schedule of
quantities and the same should not be considered precise quantity of works to be carried out. The tenderer
shall be paid on the basis of the actual quantity of completed work as per the provisions of the contract and
as per the specifications.

Note: The bank is not bound to accept the lowest quotation & reserves the right to accept or reject any or
all the quotations without assigning any reason whatever.

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India
F. Escalation:

1. No escalation in rate shall be paid for the works carried out.

2. No claim on account of fluctuation of rates of material and labor will be entertained during the course of
work — (from the date of acceptance of the Tender till issue of completion certificate).

G. Defect Liability Period:

1. Defect Liability Period as per the terms of the contract is 12 months from the date of virtual completion
of the work. The work will be considered as virtually completed only when the tenderer completes the
entire work as per the specification and joint inspection of work by the Engineer-in-charge and tenderer.

2. The Security Deposit will be refunded only after the defect liability period of 12 months and rectification
of the defects occurred whether pointed out in writing or not. It will be the duty of the contractor to inspect
the site for defects and rectify the defects within the defect liability period.

3. During the course of Defect Liability Period the tenderer has to rectify all the defects,

4. In case the tenderer fails to attend the rectification work within 7 days of reporting the same in writing,
Central Bank of India-Regional Office-Jalpaiguri will have the liberty to carry out the said work through
some other contractor at the cost & risk of the tenderer. Such expenditure incurred to the client will be
recovered from the Security Deposit. In case any expenditure incurred is more than the Security Deposit,
the tenderer should pay the difference that may fall short.

5. While carrying out the rectification work, the tenderer should ensure that the surroundings should be
protected against any possible damage. In case of any damage, the same should be made good by the
tenderer.

H Statutory obligations to be followed:

1. The tenderer should ensure adherence of all statutory requirements under the State and Central Rules in
force and other local bodies for smooth and timely completion without any additional cost.

2. The tenderer shall comply with the provisions of all the rules and regulation in respect of labors engaged
at site (such as Contract Labor {Regulation & Abolition} Act, 1970,

Minimum Wages Act, Apprentice Act and all other labor laws as may be enforced from time to time by the
Government Authorities) for execution of work, procurement of material for completion of the entire
project. Central Bank of India-Regional Office-Jalpaiguri shall not be held responsible for any penalty on
failure to comply with any of the labor regulations or legal requirements or failure of any compliance of
any rule in force.

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

3. The tenderer shall strictly comply with the provision of Sales Tax (both State & Central), Excise Duty,
etc. All the duties / taxes with respect to the work should be borne and paid by the tenderer himself Central
Bank of India-Regional Office-Jalpaiguri shall not be responsible for any payment/ penalty on this account
at any stage.

4. In case any goods are manufactured at the tenderers office / site, the tenderer has to pay Central Excise
and he has to produce Excise Invoice Copy for removal of goods from the manufacturing site. In case the
goods are manufactured or produced at the site then Excise Invoice showing that the Central Excise has
been paid should be submitted to Central Bank of India-Regional Office-Jalpaiguri

5. The tenderer should submit a statement confirming that all duties / taxes of every nature covered under
the contract have been paid and the tenderer shall indemnify the Central Bank of India-Regional Office-
Jalpaiguri against all claims in that behalf.

6. The tenderer should ensure adherence of all the requirements and statutes under the State and Central
Rules in force.

7. The tenderers should submit an affidavit / Declaration for payment of Central Excise as per the enclosed
format.

8. The tenderer should also submit when required, a copy of the declaration filed with the Central Excise
for the last financial year.

Responsibilities of the tenderer

1. The tenderer should enter into an agreement as per the articles of agreement on stamp paper attached
with this notice within 7 days of issue of acceptance of the tender.

2. The tenderer shall not sublet the work without written approval from Central Bank of India-Regional
Office- Jalpaiguri.

3. The tenderer should co-ordinate with all the other contractors if any for execution of the project.

4. The tenderer should set out the layout at site before commencement of work and obtain
approval for the same from Central Bank of India-Regional Office- Jalpaiguri

5. The contractor should arrange for sufficient light & power point required for entire project at his cost.
6. The tenderer should clear the site within 15 days of virtual completion of work of all material not paid

for. The work will be considered as virtually completed only when the tenderer completes the entire work
as per the specification and after joint inspection of work by the Engineer-in-charge and tenderer.

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

7. The tenderer should submit the schedule and bar chart of work before commencement of the work at the
behest of the Central Bank of India-Regional Office- Jalpaiguri.

8. The tenderer should take adequate precaution against fire hazards at the site. The tenderer should ensure
that all fire safety measures are taken during execution and that the work carried out is as per the fire safety
norms of the local fire office

9. The tenderer should arrange for scaffoldings/ladder for proper execution of work and shall also ensure
safety of the workers as per the relevant provisions of the law

10. The tenderer should keep samples of the materials used at the site and should be able to produce the
same to the Central Bank of India-Regional Office Jalpaiguri if desired.

11. In case the tenderer is a partnership firm, any change in the constitution of the firm shall take place only
with the prior approval of the Central Bank of India-Regional Office Jalpaiguri during the contract period.

12. The tenderer submit shop drawings of all the items for the approval of the Central Bank of India-
Regional Office Jalpaiguri before execution of each item of work.

Regional Manager

Central Bank of India
Regional Office, Jalpaiguri
4 no Gumti,Nilu Bhawan
Jalpaiguri-735101

Dist: Jalpaiguri

Signature of Contractor
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SUMMARY
Time of Completion 12 Months from the date of commencement of
work
Date of Commencement of work Within 14 days from the date of issue of work
order.
Liquidated damages 0.5 % of the total final certified value per day

subject to the maximum of 10 % of the final
certified value.

Validity of the offer 60 days from the date of opening the tender.

Security Deposit (Retention 10 % of total value of work done, out of which,

money) 50% will be released at the time of settlement of
final bill.

Defects Liability Period 12 (Twelve) months from the date of virtual
completion / handing over

Terms of Payment 1. No advance

2. Final Bill settlement within 30 days from the
date of proper submission of all required
documents and joint verification of measurements
at site.

3. Running bills (minimum 20 lacs) can be raised
and it shall be at the discretion of the bank
Deductions 1. Income Tax at source as per Income Tax Rules
Sales

Tax / Works Contract Tax/ Commercial Tax as
applicable in the statement.

2. Cess applicable as per the local rules

3. Any other Levy/Cess/Tax to be deducted at
source by law.

Details of IEM : Name : Shri Trivikram Nath Tiwari

Email : trivikramnt@yahoo.co.in

Name : Shri Jagdip Narayan Singh
Email : jagadipsingh@yahoo.co.in

I / We hereby agree and accept the above terms and conditions.

(Seal) Signature of the Tenderer

For (Name and address of the Contractor)

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer

10.

11.

Central Bank of India

Special Conditions of the Contract

The measurements indicated in the drawings are approximate and may vary as per the site
conditions. In case of any changes in the drawing after the Tender or Execution of the Drawing, at
behest of the Local Branch Authorities, Engineer In Charge, the alteration of the Quantities shall be
paid on actual measurements as per the Tender Rates. Execution of Work non Similar to the Tender
shall be paid on actual + 15% as applicable.

The contractor shall submit the Bar Chart & Pert Chart before commencement of the Work at the
behest of the Bank.

For the design and other details mentioned in the entire documents Central Bank of India-Regional
Office-Jalpaiguri have the patent rights.

The contractors shall take the prior approval from Central Bank of India-Regional Office- Jalpaiguri
for subletting the Job even is the same is specialized agency

In case Central Bank of India-Regional Office-Jalpaiguri rejects a particular work the tenderer shall
remove the same within two days and no payment shall be made for such work

The contractors has to take all safety measures with regard to the workmen employed as per
relevant laws and good engineering practices at site and safety measures against the fire hazards

The Contractors has to make necessary arrangements for internal lightening at the site

The Contractor has to carry out the Job strictly as per the specifications spelt out in the bill of
quantities, drawings, instructions that may be issued by the Engineers in charge and the
specifications of the Bureau of Indian Standards, National Building Code etc.

In case of any discrepancy between the specifications and the drawings, the details mentioned in the
specification/Bill of quantities may be taken as final.

The Contractor shall submit the single line drawing of electrical installations/wirings ot completed
work along with the final bill.

The Work shall be carried out on holidays and Sundays after and before office hours and during
office hours on working days. The contractor shall ensure that there shall not be any problem
disturbance in office/ other areas/ Floors as the work is to be executed in working office.

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

12. The work can be awarded to the agency that has given the lowest rates (L-1). However the
same is not binding to the Central Bank of India-Regional Office- Jalpaiguri and the final
decision shall be at its discretion. The decision of the Central Bank of India-Regional Office-
Jalpaiguri in the matter shall be final without appeal and it is not binding on the bank to
assign any reason for the same.

13. Thereon the L2 Bidder will be asked to confirm if he can do the work at the lowest rate
quoted by L1.

14. If L2 gives a consent letter confirming that he is ready to carry out the work at the lowest rate
(L1) then it can be considered to award the work to him also. The condition of this award of
work to L2 on the rates of L1 will be as under.

A) When L1 denies in writing that he does not have capacity to do the work

B) When it is observed by Central Bank of India-Regional Office- Jalpaiguri that L1 has not
completed more than 3 sites on time

C) When defects are found in the work of L1

D) When L1 does not take up the as assigned work within the stipulated time period as
mentioned in the work order

E) Any other disparity or inconsistency is found by the Central Bank of India-Regional Office-
Jalpaiguri with LI or the bank is not convinced with quality and sustainability.

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar

Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

PREAMBLE OF THE BILL OF QUANTITIES

The work proposed is to be carried out at the Office Premises mentioned herein. The premises are proposed
to be provided with Electrical, Civil, and Plumbing works. The quality of work proposed should have the
best workmanship. The Contractor should ensure that only the first quality materials mentioned in the list
of materials is purchased for the project.

The work should be carried out in such a way that the structure is not disturbed

Any differences/ dispensaries in the specifications should be clarified with the Engineer in Charge/ Central
Bank of India-Regional Office- Jalpaiguri before submitting the tender. The Central Bank of India-
Regional Office- Jalpaiguri shall be at liberty to modify the specification to a reasonable limit to suit the
basic concept during the course of work: the tenderer should carry out such work without any extra cost.

In case of any major modifications such items will be considered as extra items. Payment for such items
will be paid based in the interpretation of the Engineering Rate/Market Rate analysis. 15% of the total cost
of material and labor will be considered as tenderer profit.

The contractor should co-ordinate with the other contractors employed at the site for smooth flow of work.

Signature of Contractor



19

Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer

Central Bank of India

CENTRAL BANK OF INDIA
(A Govt. of India Undertaking)
JALPAIGURI REGIONAL OFFICE
4 no Gumti, Nilu Bhawan, Po — Jalpaiguri, Dist - Jalpaiguri

FORM OF APPLICATION TENDER FOR CIVIL, SANITARY PLUMBING & ELECTRICAL
WORKS OF JALPAIGURI RSETI OF CENTRAL BANK OF INDIA

Name of the organization/Contractor/firm and
name of the person authorized.

Address for correspondence

Phone No. (a) Landline with STD code
(b) Mobile
(c) Email-1D,
(d) Fax No.

Year of establishment & in the line of activity
since

Status of the firm whether company/firm/
proprietary/partnership

Name of Directors/Partners/Proprietor

Whether registered with the Registrar of
Companies/Registrar of firms. If so, mention
number and date.

Name and address of Bankers (enclose
solvency certificate from Bankers).

If, you are registered in the panel of other
organizations/statutory bodies such as CPWD,
PWD,MES, Banks, leading Architects etc.,
furnish their Names, category and date of
registration

Name of 3 projects on value not less than 60%
of the wupper value the applied category
executed during last five years by the firm.
(Details to be furnished in proforma 1)

(i.e. work order & performance certificate
from client)

10.

Annual turnover for the last 3 years as on
10.11.2021 Attach certificate from the
Chartered Accountant.

11.

Names and addresses of the persons who will
be in a position to certify about the quality as
well as performance of your organization

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

12. Declaration regarding near relatives working in the Bank:

I hereby confirm that all information, particulars, copies of certificates and testimonials in
connection with my empanelment are correct and genuine. | am, therefore, liable to face
appropriate actions as deemed fit by the Bank in the event of any of the information,
particulars, copies of certificates and testimonials are not found correct and genuine.

Special Note :- The firms not having valid GST number as on last date of submission of application will
not be considered.

Signature with seal of the contractor
Place:
Name:

Date:

Note: Furnish Xerox certified copies of all relevant documents in support of the information
furnished above.

Signature of Contractor



Project Consultant :
Biplob Nandy & Associates
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Project Engineer : Mr. Nilesh Haldhar

Senior Manager-Civil Engineer
Central Bank of India

DETAILS OF DIRECTORS/ PARTNERS

Sl

No.

Name of
partners/
directors

Academic qualification

Official
designation

Address/ phone/
fax/ e-mail

Signature of Contractor



Project Consultant :
Biplob Nandy & Associates

DETAILS OF REGISTRATION
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Project Engineer : Mr. Nilesh Haldhar
Senior Manager-Civil Engineer

Central Bank of India

Sl Name of organization | Registratio | Date/ Year of | Enclosed
no | department n no Registration | proof
1. Registrar of firms
and societies
2. Income tax
department (mention
PAN no with copy of
latest income tax
clearance certificate)
3. GST Department
(Enclose copy latest
certificate)
4. Detail of EPF account
and registration
FINANCIAL STATUS
Sl. Year Turnover Profit/ Loss Enclosed certified
No. balance
sheets/chartered
accountant’s
certificate
Yes No
2018-19
2019-20
2020-21

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar
Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

PROFORMA -1
PARTICULARS IN RESPECTE OF WORKS EXECUTED

S1 | Name of the | Short Name & | Value of | Stipulated date of | Date Any

No | work/ project | description | Address of | Work (In | Time of | commen | of other
executed with | of work | owner and | lakh) Completion | cement | compl- | informat
address executed consultant etion ion

Note: The contractor shall mention only those works executed during last 3 years which fulfills the eligibility
criteria on this page. The list is to substantiated with the documentary evidence such as work order and
completion certificates in absence of which the application liable to be rejected.

Other works should be mentioned on separate sheet.

Signature of Contractor
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Project Consultant : Project Engineer : Mr. Nilesh Haldhar

Biplob Nandy & Associates Senior Manager-Civil Engineer
Central Bank of India

PROFORMA -2
LIST OF KEY PERSONAL PERMANANTLY EMPLOYED

Sl. Name Designation Qualification Experience Years Any Other
No With The | Information

Firm

Signature of Contractor
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Biplob Nandy & Associates

PARTICULARS IN RESPECT OF WORKS IN HAND
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Project Engineer : Mr. Nilesh Haldhar
Senior Manager-Civil Engineer
Central Bank of India

PROFORMA -3

Sl. No. | Name & | Short Name & Address | Value of | Stipulated Status Any
Address of | description of | of client with | Work Time of of other
Project work executed | telephone executed | Completion | work | informati

number (In lakh) on
1.
2.
3.
4.

Signature of Contractor
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Biplob Nandy & Associates

OTHER RELEVANT INFORMATION

Sr. Particulars
No.
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No.

Project Engineer : Mr. Nilesh Haldhar

Year with the Any other

firm

Senior Manager-Civil Engineer
Central Bank of India

information

1 Work force /technical personnel
permanently employed with their
qualification and experience etc.

2 | List of major constructional
equipment in possession of the
firm including testing of material
expertise/facilities etc.

Signature of Contractor




