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Central Bank of India

APPLICATION FOR PREQUALIFICATION/SELECTION OF

PROJECT ARCHITECT / ARCHITECTURAL FIRMS/PROJECT
CONSULTANTS- WITH CONSTRUCTION SUPERVISION

Name of the Applicant: VS e

Name of the work: Project Consultancy Work for the Construction of Regional Office,
Lead Bank Office, Currency Chest, Branch Office etc. in Indraprastha Industrial Area,
Kota

Last date of submission: 22-08-2022, 3.30pm

Date of opening of Technical Bid: 4:30 PM of 22.08.2022 or subsequent date under advice
to the tenderers.

Date of opening of Price bid: Technically qualified bidder will be notified in advance.

Tender to be submitted in TWO Envelopes separately:

Envelope 1 = Technical Bid comprising Tender document + Documents conforming to
Eligibility Criteria + Tender Fees of Rs. 1000/- (DD)

Envelope 2 = Price Bid

Both the above sealed envelopes are to be kept in one large sealed envelope.

For any enquiry / grievances — email id: gadkotaro@centralbank.co.in

Contact Details of Independent External Monitor (IEM) —
Shri Trivikram Nath Tiwari, mail ID: trivikramnt@yahoo.co.in
Shri Jagdip Narayan Singh, mail ID: jagadipsingh@yahoo.com

Central Bank of India-Regional Office
Civil lines, Nayapur, Kota, Rajasthan
T. No: 0744-2320906 Fax: 0744-2450135, www.centralbankofindia.co.in
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Notice Inviting Tender

Central Bank of India, a body corporate constituted in India under the Banking Companies
(Requisition and Transfer of Undertaking) Act 1970 having its Head Office at Chandra
Mukhi, Nariman Point, Mumbai - 400021 hereinafter called "Bank" invites sealed tenders
from eligible bidders for work as briefly outlined below. For complete description of the
requirement, please refer to the tender document.

Estimated Schedule for Tender

- . Deadline for :
S. No Description Project Cost Tender Submission Openl_ng (only
Technical Bid)

1 Project Consultancy Rs. 3 Crores [22-08-2022,3.30 |22-08-2022, 4.30 or
Work for the (approx.) pm subsequent date under
Construction of advice to the tenderers
Regional Office,
Lead Bank Office,
Currency Chest &
Branch Office etc. in
Indraprastha
Industrial Area, Kota

Tendering shall be conducted in accordance with Open Tender procedures of the Bank.
Prospective bidders must take note of the qualification requirements as specified in the tender
documents. Bids must be accompanied by tender fees as specified in the tender document.

A complete set of tender documents may be purchased by interested prospective bidders from
address specified in the tender document upon payment of a non-refundable fee of
Rs.1000 (Rupees One Thousand only) by demand draft/ banker’s cheque in favour of
“Central Bank of India*“ and payable at Kota. (Exemption: Submission of valid Micro and
Small Enterprises (MSEs) certificate as defined in MSE Procurement Policy issued by
Department of Micro, Small and Medium Enterprises (MSME) or are registered with the
Central Purchase Organization or the concerned Ministry or Department). Tender document
can also be downloaded from the website www.centralbankofindia.co.in. Any tender not
accompanied with the specified tender fee shall be rejected.

Tender offers will be opened as per the schedule mentioned above at the address mentioned
below in the presence of the bidders’ representatives who choose to attend the opening of
tender on the above-specified date, time and place. Technical specifications, Terms and
conditions, and various formats for submitting the tender offer are described in the tender
document.

Type of Bid : Two Bid System

a) Envelope-A: Marked with “Technical Bid” should contain tender fees in the form of
Demand Draft drawn in favour of Central Bank of India” Payable at Kota. The technical
information has to be prepared very carefully as indicated in the tender document since it will
be the basis for the pre- qualification of bidders. Only relevant and to the point
information/document should be furnished. Failure to provide any required information /
document, may lead to rejection of the offer. The Bidders must read the tender document
very carefully before signing on it. Technical formats and all other Annexures and relevant
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supporting documents including tender document duly signed and stamped on each page as
token of acceptance of the terms & conditions should be enclosed.

b) Envelope-B: Marked with “Financial / Price Bid” and should contain only Financial
Bid/quotation formats duly signed and stamped with date by the authorized representative as
token of acceptance of the terms & conditions. The consultancy fee as given in the schedule
have to be quoted in figures inclusive of all but excluding GST in the financial bid.

c) All pages of bid including terms and conditions of tender document should be signed with
stamp serially numbered by authorized person only.

d) The sealed Tender in the prescribed tender form in one envelope comprising PART -1
(Technical Bid= This Tender document + Documents conforming to Eligibility criteria +
Tender Fees) & PART-2 (PRICE BID) should be submitted to CM-GAD, Central Bank of
India, Regional Office-Kota, Hotel Airlines Building, 3/B, CIVIL LINES, NAYAPUR, Kota-
324001, Rajasthan super scribed “PROJECT CONSULTANCY WORK FOR THE
CONSTRUCTION OF REGIONAL OFFICE, LEAD BANK OFFICE, CURRENCY
CHEST & BRANCH OFFICE ETC. IN IHA- KOTA”.

(e) The Tender documents are to be submitted in a single sealed envelope comprising of two
small envelopes having Technical bid and price bid. Firms confirming to eligibility criteria
mentioned in this tender document shall apply for the tender. Any question/doubts related to
tender document may be clarified with Bank over phone on 0744-2320950 (10am to 5pm).
The bids shall not include any conditions whatsoever. Only unconditional tenders will be
accepted. Any conditional tender will be liable for rejection. Any bidder desirous of imposing
any condition having financial implication should read the tender appropriately and should
not put any condition in the tender.

(f) The envelope should be submitted to the above office on and before 3.30 PM of
22.08.2022. The Technical Bid of tender will be opened at 4.30 PM on 22.08.2022 or
subsequent date under advice to the tenderers at above mentioned address in presence of
tenderers or their authorized representatives who choose to be present. Date of Opening of
Price Bids will be informed in advance to technically qualified bidders.

(9) Tenders received late on account of any reason whatsoever shall not be entertained

(h) The Defect Liability Period of the said work shall be for 1 year from the date of work
completion and handing over of site by contractor duly accepted by Bank.

(1) Validity of the Tender shall be 120 days after the deadline for submission of bids
prescribed by Bank.
(1) The Employer does not bind himself to accept the lowest or any tender and reserves the

right to accept or reject any or all tenders, either in whole or in part, without assigning any
reason for doing so.

(k) Any addendum/corrigendum thus issued shall be part of the Tender Document,
information related to Pre-bid conference and any such other matter shall also be posted
only on the Bank’s website. Therefore applicants are requested to frequently visit the
Bank’s website regarding modifications / corrigendum issued.

(I) For any further information on the tender, Central Bank of India, General Administration
Department, Regional Office-Kota may be contacted

Regional Head,
Central Bank of India, Regional Office-Kota



Prequalification & Selection of Architect / consultants
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Introduction

Central Bank of India was established as the first fully Swadeshi bank by Sir Sorabhji
Pochkhanawala in 1911 and was nationalized in the year 1969 by an act of
Parliament. The bank is a leading public sector undertaking listed in BSE / NSE.
More information is available on our website www.centralbankofindia.co.in.

Objective

The Bank is in the process of Construction of Regional Office, Lead Bank Office,
Currency Chest, Branch Office, etc. on a plot of approximately 760 sqmt area at
Indraprastha Industrial Area, Kota. The Bank intends to pre-qualify/select
architects/architectural firms who can undertake Consultancy Work for the design and
supervision work of construction of building along with parking, land development,
air-conditioning, electrification, data cabling and allied works, DG set, security
equipment, lifts, data cabling, overall interior and exterior furnishing including
furniture work, Solar panel, water supply, etc. and all other services which may be
required in Office Building.

General Guidelines

Architect/architectural firms / consultant shall apply for prequalification in prescribed
format, which can be down loaded from the web site.

Architect/ architectural firms / consultants shall also authorise the Bank to approach
his Employers, Clients, Corporations, Organization, etc. to verify architect /
consultant’s general reputation / competence.

Application form shall be submitted in sealed envelope super scribing ‘Application
for Project Consultancy Work for Construction of Regional Office, Lead Bank Office,
Currency Chest, Branch Offices etc. at IIA Kota, Rajasthan.

The application shall be submitted strictly in the format as mentioned along with the
supporting documents.

The application shall be signed by the person/s on behalf of the organization having
necessary Authority/ Power of Attorney to do so. Each page of the application shall be
signed and copy of Power of Attorney / Memorandum of association (Wherever
applicable) shall be furnished along with application.

If the space in Performa is insufficient for furnishing full details, such information
may be supplemented on separate sheet stating therein the part of Performa and serial
number. Separate sheets may be used for each part of application. While filling up the
application with regard to list of important projects completed or in hand the applicant
shall only include major works handled by the firm.

Central Bank of India will not be held responsible for the tender documents sent
through post / courier but not received in our office by the scheduled date and time.
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Their offers will not be considered on any account even if the tender documents were
dispatched by the tenderers before the due date. The cost of post /courier will be borne
by the intending tenderers.

Application containing false and / or incomplete information is liable for rejection.

The applicant should enclose draft (non refundable) for Rs. 1,000/- in favour of
Central Bank of India, payable at Kota.

The bank reserves right to accept or reject any or all the application.

Completed document shall be submitted up to 22-08-2022, 3.30 pm to the office
address as mentioned below:

Regional Head,
Central Bank of India, Regional Office,
Civil Lines, Nayapur, Kota, Rajasthan.
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The eligibility criteria for pre-qualification shall be as under :-

The applicant should have minimum 5 years’ as an architect registered with Council
of Architecture and experience in the field of institutional buildings.

The Firm should be registered having minimum 5 years of existence and experience.

The architects/ architectural firms / consultants must have successfully completed
project consultancy for works during last 5 years ending last day of month previous to
the one in which applications are invited should be either of the following:

(I) For Three similar completed works costing not less than the amount equal to 40%
of the estimated cost OR (I1) For Two similar completed works costing not less than
the amount equal to 50% of the estimated cost OR (I1l) For One similar completed
work costing not less than the amount equal to 80% of the estimated cost.

It is mandatory to attach work order / agreement copy / completion certificates / or
any other relevant document duly signed/attested by competent authority of employer
as a proof of execution of above work to be accepted at sole discretion of Bank.

The architect / consultant should be member of Council of Architecture. If the firm is
a partnership firm or limited company then it should be as per Council of Architecture
Public Notice dated 20.05.2013.

The architects/ architectural firms / consultants should have PAN & GST nos.
The firm should have preferably a functional office at Kota.

Report regarding satisfactory performance from minimum 2 clients shall be
submitted.

Consultancy Firm should have an average annual turnover of Rs.10 Lacs during the
last 5 years, ending 31 March 2021. (Only the professional fee towards consultancy
shall be accounted for). This should be duly audited and certified by Chartered
Accountant, if required as per norms. These should be supported by audit statements
or tax returns.

The firm should have adequate organizational structure compromising of qualified
architects, engineers, specialist, other technical officers and staff along with
associated if any, to execute work of such nature and magnitude.

Similar Work definition: work of design and supervision of Institutional & Multi storeyed
Office over a minimum plot area of 760sqmt or large Government/Semi-Government /
Private Sector organization along with site development, water supply, sewage, electrical, fire
detection & fighting, wired internet & security etc. The Building Parameter is as under:

(A) Set-Back - (i) Front (West side) = 9m & (ii) Other Fronts = 4.5m.
(B) Ground Coverage — Area Remaining after Set-Back.

(C) FAR - (i) Standard = 1.33 & Maximum = 2.25 (on betterment levy)
(D) Maximum Height = 12m

(E) Parking = 1 ECS per 50sqm of FAR area.

The above parameters should be updated / modified as per latest available local
Building Bye laws, NBCC codes and such statutory standard codes in consultation with

Bank.
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Conflict of interest —

The applicant/s should not have controlling shares / should not be owner of 2 firms
submitting the applications.

The applicant (including their staff and sub contractors) should not have a business or
family relations with such members of bank staff who are directly or indirectly
involved in the project.

The applications having conflict of interest shall be rejected.

The consultant shall avoid any conflict of interest while discharging contractual
obligations and bring before-hand, any possible instance of conflict of interest to the
knowledge of the Bank, while rendering any advice or service.

The consultant must act, at all times, in the interest of the Bank and render any advice
/| service with professional integrity. A consultant is expected to undertake an
assignment / project, only in areas of its expertise and where it has capability to
deliver efficient and effective advice / services to the Bank.

Process of pre-qualification and selection of architect/architectural firms.

The pre-qualification will be strictly based on fulfilling the eligibility criteria. The
decision of the Bank in this regard shall be final.

The Tender Committee shall scrutinize the documents furnished in Envelope-A to
determine suitably qualifying bidders. At the time of evaluation of technical bids,
Central Bank of India may ask the bidder (s) to arrange site visit where the bidder has
already executed such type of works as mentioned in the bid.

Architects/Architectural firms/company who will be pre-qualified in stage one shall
participate in financial bid opening process.

The price bid of those bidders whose bid has been technically accepted on the basis of
documents submitted shall be opened with prior intimation to them. However, it is
made clear that the offer of the L-1 bidders will be accepted subjected to the
confirmation of authenticity of the Pre-Qualification documents from the concerned
department. The Committee may negotiate with the architect on his fees and other
terms and conditions as per Bank’s policy.

GENERAL CONDITIONS FOR DESGIN COMPETITION

The right to suspend the pre-qualification process or part of the process, to accept or
reject any or all applications at any stage of the process and/or to modify the process
or any part thereof at any time without assigning any reason is reserved by CBI
without any obligation or liability whatsoever.

The architect shall execute agreement with the Bank as per Bank’s format.

The consultant shall visit the plot to get acquainted with location and surrounding
area. Regional Manager at Regional Office, Kota may be contacted in this regard.

The project architect shall make applications to statutory / government / semi
government bodies / organizations and obtain the necessary permission from them.
The cost of liaison with the all the above bodies shall be borne by project architect
from the fee to be paid. The commencement certificate / approval from local
municipal authorities must be obtained within 6 months from the date of appointment
letter or approval of the design whichever is later.
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The entire document shall be duly signed on all pages and returned to the Bank. The
offer letter shall be submitted in separate sealed cover.

The Bank reserves itself the right to accept or reject any or all the offers.

The applicant should not have been disqualified / debarred / terminated on account of
poor or unsatisfactory performance / blacklisted from any of the public sector banks /
public sector organizations / government / semi-government organizations including
any of the offices / branch of Central Bank of India during last 5 years as on the date
of publication of this tender notice.
Details of civil suits or any other litigation, if any that arouse during execution of the
contract / work in last 5 years. Based on the details submitted herein, it will be sole
discretion of Bank to consider or not consider the tenderer. — Proforma 2.

No compensation whatsoever of any type at any stage shall be done to Consultant for
any avoidable / unavoidable conditions in start / during execution / completion of
work.

THE SCOPE OF DUTIES OF PROJECT ARCHITECT

The applicant will sign an agreement with bank, mentioning in detailed scope of the
work and duties. However the gist of the major role of the applicant is given in brief
as under:

The consultant shall take the Bank’s instruction, prepare Detailed Project Report
(DPR), sketch designs, make approximate estimate cost by cubic measurements or
otherwise, prepare drawings, maps, layouts sufficient for making applications for
work licenses to local authorities or for other approvals, prepare working drawings,
prepare structural drawings and other drawings and designs as required, prepare
specifications, prepare bills of quantities, and detailed estimate with rate analysis,
prepare tender documents, advice on preparation of a panel of contractors to be
invited for tendering, assist in obtaining tenders, advise on tenders received, prepare
contract documents, nominate and instruct Service Consultants (if any), coordinate
activities of all Consultants, prepare such further details and particulars as are
necessary for the proper carrying out of the works, advise Bank on technical and
financial implications of the deviation / amendments (if any), from the approved
scheme, the consultant shall carry out day to day supervision as per 2.4.1 of IBA
manual, measurement, quality control, variation management and complete project
management of works.

Submitting a proper PERT Chart/Bar chart incorporating all the activities required for
the completion of the project well in time i.e. preparation of working drawings,
structural drawings, detailed drawings, calling tender, etc. The program should also
include various stages of services to be done by the consultant in co-ordination with
the Architect.

Submitting required drawings to the Municipal and/or any other appropriate local
authorities and to maintain liaison with local municipal corporation, government
authorities and obtaining their approval, commencement certificate, plinth checking
certificate, intermediate approvals during the construction, completion certificate,
occupation certificate etc. Completion of requisite formalities and obtaining



8.4

8.5

8.6
8.7

8.8

8.9

8.10

8.11
8.12

8.13

8.14

8.15

permission water supply, drainage, electrical supply, lift licenses and other services to
be used for the premises.

Preparing architectural working drawings, structural calculations and structural
drawings, layout drawings for water supply and drainage, electrical installations,
telephone installation, etc., detailed estimates and all such other particulars as maybe
necessary for preparation of bill of quantities.

Prepare tender documents and issue sufficient number of copies as may be required
for calling the tenders.

Preparing pre-qualification documents.

Preparing detailed tender documents for various trades viz. general building work and
specialist services such as water supply and sanitary installations, electrical
installations, etc. complete with articles of agreement, special conditions, conditions
of contract, specifications, bill of quantities, including detailed analysis of rates based
on market rates, time and progress charts, etc.

Preparing tender notices for issue by Bank or inviting tenders from prequalified /
shortlisted parties on behalf of Bank as per Bank’s / CVC guidelines, as the case
maybe for all trades and submitting assessment reports thereon, together with
recommendations specifying abnormally high and low rated items. Preparing contract
documents for all trades and getting them executed by the concerned contractors. The
assessment report shall be based on proper analysis of rates with constants from an
approved Standard Hand Book and market rates of materials and labors for major
items of works costing about 90% of the estimated cost of the work.

Preparing for the use of the Bank, the contractor and site staff, 4 copies of contract
documents for all trades including all drawings specifications, and other particulars.
Preparing such further details and drawings as are necessary for proper execution of
the works.

Prepare such further details and particulars as are necessary for proper carrying out of
the works,

Carry out Pre-bid meeting as per Bank’ approval.

Carry out regular and day-to-day supervision of site works, arranging site meeting on
regular interval, measurement, quality control on material and workmanship, variation
management and ensuring smooth completion of works, coordinate various
construction activities being carried out by various agencies at site, to ensure that the
work proceeds as per schedule and to keep the Bank informed regarding progress of
the work by submitting regular and periodical progress reports with photographs.

Assuming full responsibility for supervision and proper execution of all works by
General and Specialist Contractors who are engaged from time to time, including
control over quantities during the execution to restrict variation, if any, to the
minimum.

To issue sufficient copies of drawings / instructions to the Bank and contractors as
may be necessary to carry out the project.

No deviation or substitutions should be authorized by the Consultant / Architect
without working out the financial implications, if any, to the contractor and obtaining
approval of the Bank.
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Working out the theoretical requirement and actual consumption of cement and steel
any other material specified for each bill.

Checking measurements of works at site. Checking and verifying contractor’s bills,
issuing periodical certificates for payments, and passing so as to enable the Officer-In-
Charge of Bank to make payments to the contractors after cross-verification as per
Bank’s satisfaction and adjustments of all accounts between the contractors and the
Bank. Consultant / Architect shall assume full responsibility for all measurements
certified by them. It shall be mandatory on the part of the Architect / Consultant to
check all the measurements of various items in each running and final bill and submit
the recommendations as below:

Certified that the various items of work claimed in this ....running / final bill by the
contractor M/s......have been completed to the extent claimed and at appropriates rates
and the items are in accordance with and fully conforming to the standard / prescribed
specifications and drawings. We further certify that we have checked the
measurements to the extent of 100% of each item claimed in this bill. Hence the bill is
recommended for payment of Rs.......

Date.... (Signature of Architect/Consultant)

The Architects shall endorse the above certification in the relevant Measurement
books also.

Submitting a detailed account of steel, cement and any other material that the
employer may specify and certifying the quantities utilized in the works.

Obtaining final building completion certificate and securing permission of
Municipality and such other authority for occupation of the building and assisting in
obtaining refund, if any made by the employer to the Municipality or any other local /
statutory authorities.

Appearing on behalf of Bank before the Municipal Assessor or such other authorities
in connection with the settlement of the rateable value of the building and tendering
advice in the matter to the Bank.

On completion of the project, prepare “as built” completion drawings of architectural,
structural, water supply and drainage works, and electrical and other services
alongwith a brief report on the project and relevant structural design calculations and
submitting 4 copies of the same for the records of the employer.

Further, the Architect/ Consultant shall verify and confirm that identification marks
are made on all service installations / cables/ wirings etc. for easy identifications to
carry out maintenance jobs.

The Architects/Consultant shall be wholly responsible for the successful completion
of the project in all respects consistent with safety and structural stability from the
inception upto the handing over for occupation to the employer and for the period
thereafter as per this tender.

The Architect / Consultant shall assist the Bank in all arbitration proceedings between
contractors and the Bank and also defend the Bank in such proceedings.

The Architect / Consultant shall furnish as per Bank's direction complete set of
structural designs, calculation and structural drawings for the Bank’s record.
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8.25 Any other services connected with the works usually and normally rendered by the
Architects / Consultant, but not referred to herein above.

8.26  To advise the Bank well in advance regarding steps to be taken by the department to
discharge Bank’s responsibilities in execution of contract agreements and for smooth
and speedy progress of work.

8.27 To hold periodical review meetings and regular site meetings (minimum 1 in week)
and circulate the minutes of meeting duly signed by each to all concern immediately.

8.28 The Project Architect / Consultant shall submit monthly report to Bank on progress of
work, deviations, extra and additional works, cost overrun, delay in work, hindrance
in work, if any with reasons thereof etc. along with the revised BAR chart and
suggestions / observations.

8.29 The Project Consultant shall depute full time “Engineer”, other technical staff &
administrative staff during the execution of the project for smooth management of
site. The consultant shall maintain all relevant documents required by Bank as per
CVCICTE circulars and guidelines.

9.0 THE STRUCTURE AND SCHEDULE OF PAYMENT OF FEE:

(A) - The Bank agrees to pay the Project Architect / Consultant as remuneration for the
professional services to be rendered by the Project Architect / Consultant in relation to the
said Project particularly for the services hereinafter mentioned, a fee calculated at .....% (to be
quoted in separate envelope as price bid) of the actual cost of work / accepted tender cost
whichever is less + GST. The said fees being hereinafter called as "Basic fee". The said fee is
inclusive of extension of time permitted for the works or delay in completion of the works by
the contractors but excluding of GST. Nothing extra will be paid for increase in project cost
due to escalation in prices of material and labor. In case there is an increase in the actual
project cost over the accepted tender cost, the payment to the Project Architect / Consultant
shall be worked out on the actual cost of work arising as a result of authorized changes in the
specifications and / or quantities of the scheduled items or the operation of duly approved
additional, substitute or extra items, if any, such actual cost and not the accepted tender cost
(without taking into account any escalation), will be considered as the cost on the basis of
which basic fees will be worked out subject to the ceiling worked out as given below in Notes
(C-5):

(B) - Stages of Payment will be as given below:

S.No. | Stages (description) Percentage of
Total fee payable
as per conditions
/ milestone
described in
stages
(description)

1 On the approval by Bank of sketch design and preliminary | 10%

estimates including reports of site survey & soil
investigation etc.

2 On preparation of required drawings, sketches, maps, | 5%
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layouts and particulars for structural work, services, etc. for
applications to be made to Local Authorities for approval
and obtaining all the permissions, clearances from the local
statutory/ civic authorities/ municipal corporations to start
the construction work of building

3 On approval by Bank of detailed architectural working | 10%
drawings and structural/ service drawings sufficient for
preparing detailed estimates of cost

4 On approval by Bank of detailed estimates, preparation of | 10 %
tender documents, carrying out tender process and advising
on tenders received, carrying out technical and financial
evaluation of bids as per Bank’s and CVC guidelines and
submitting the reports with recommendations

5 On award of job to the successful tenderer 5%

6 Construction Stage- For making periodic visits for | 50%
inspection and quality surveillance preparing other details
and drawings as may be required during execution along
with variation control to be paid progressively with
execution of the work and on value / in proportion as per
the running bill certified, approved and paid to
contractor by Bank.

7 Obtaining final building completion / occupancy certificate | 5%
and other approvals for Electricity, water, sewage, lifts, etc.
from the concerned statutory authorities and Issue of
completion certificate of Project to the contractors after
occupancy / shifting into the building by Bank and
submission to Bank all the "as-built" drawings

8 At the end of Defect Liability period of contracts including | 5%
contractor’s work.

(C) Notes:
1. The fees as stated hereinabove will also be applicable to engineering services work
that may be assigned to the Project Architect/ Consultant for overall completion of the
Project.

2. The fees as stated herein above will be first adjusted on the basis of latest available
approved estimated cost of Project and after tenders have been received then on the
lowest bonafied tendered cost of Project. For stage 6 and onwards, progressive
payment will be made on the basis of cost of works i.e. value of works done by
contractors.

3. The final installment of fees shall be adjusted on the basis of actual cost of works
I.e. actual project cost and amount paid as per above stages of payment subject to the
stipulations and ceiling given in clause 9 (A) and C-5 above.

4. For calculation of fees bought items shall be excluded. Decision of Bank in this
regard will be final and binding. Bought out items will be office accessories which are
standardized supply only items like electrical fixtures such as fans, Air-conditioners,
lights, planters, pictures, water purifiers, chairs, sofa, CPU trolley, Foot rest,
standalone table etc. However, if the services of consultant are availed for finalization

12



10.0

/ design of these items, fee@25% of basic / quoted fees shall be payable on the cost of
item.

5. The above fee is subject to overall ceiling of 110% of the ""Basic fee" worked
out on the accepted tender cost.

Design Brief

Description of Project: The project involves the construction of Regional Office,
Lead Bank Office, Currency Chest, Branch Office etc. on approximately 760 sgmt
land at Indraprastha Industrial Area, Kota. The project shall be developed as a
Corporate Centre of the Bank reflecting the image of the Banking Organization as a
pioneer in innovative and unique banking activities of the Industry.

Administrative Office comprising of following (Tentative - subject to vary):

a) Regional Manager Office with attached
o Conference (30 Persons)
o Provision for - Waiting area & PA
o Washroom
b) Deputy Regional Manager / 2nd in Command office
c) Chief Managers (at respective Departments) - 4 Nos.
d) Working hall for departments

o Planning & Development Deptt. - 3 Persons
o Operations Deptt. - 3 Persons
o General Administration Deptt. - 2 Persons
o Law Deptt. - 1 Persons
o Rural Development Deptt. - 2 Persons
o Recovery Deptt. - 3 Persons
o Credit Deptt. - 3 Persons
o H.R. Deptt. - 4 Persons
o Marketing Deptt. - 2 Persons
o Miscellaneous - 10 Persons
e) Regional Computer Centre
o Server room
o UPS Room
o Staff - 4 Persons
o Storage & Repairing Area
f) Canteen / Cafeteria - (30Persons)

g) Branch Office comprising of an area of 1500-1800 Sqgft — preferably in
front area at Ground Floor

h) Lead Bank Office - 1 Person
i) Other Offices - 5 Person
J) Currency Chest - 6-8 persons

k) Washrooms etc. other facilities as per requirement.

> Stilt & Basement — Parking & Building Services as per Building Bye laws and

site conditions and Flood levels.
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b)

SCOPE OF WORK: Regional Office, Kota intends to avail comprehensive
preparation of Survey Plan of the Site/testing of the bearing Capacity of soil, Contour
plan showing the NSL of Site /layout Plan/ Architectural Drawings as per requirement
of the Development Authority, Kota in accordance with guidelines and space
standards for barrier free built Environment for Disabled and Elderly persons and
guidelines for setting up of Public Areas, Technical areas, Auditorium and Foyer
including internal Electrical Services/ Internal Public Health Services (Plumbing),
Toilet details, stair case details, joinery details, drawings for shutters etc. / layout plan
including Designing & Planning of Net work of roads, sewerage system (including
disposal work), drainage, water supply system, Internal and External Electrification &
Street Lighting Landscaping, Horticulture, signage, designing of entry & welcome
gates, interior design/decoration, structural design including foundation design duly
vetted from any Government Engineering College or NITs, Preparation of detailed
estimates on the basis of Schedule of Rates (Rajasthan) plus latest sanctioned ceiling
premium, preparation of model of the project and preparation of DNIT of works /
communication system/ power supply system /Fire Fighting/ flooring/false ceiling/
internal lighting / Cladding / Rain water Harvesting system / Air-conditioning/solar
panel/ UPS system / DG sets or any other activity /services required for completion of
work of office building to the entire satisfaction of Officer-in-Charge. Also preparing
all the details, drawings, BoQ for Currency Chest as per RBI's circulars/ specifications
for the desired / category / class of Currency Chest. The Consulting Firm shall be
responsible for the following scope of work:-

Preliminary Planning Stage: Preparation of the concept drawings & detail drawings to
be evolved as per provisions / rules applicable to the area of all buildings, guidelines
and space standards for barrier free built Environment for Disabled and Elderly
persons and guidelines for setting up of Public Areas, Technical areas, Auditorium
and Foyer, services both internal and external including electrical, communication,
fire fighting, anti-termite, earth quake resistant, landscaping etc. indicating complete
scope of work, specification and cost estimates for each sub head / package. Obtain
approval of all local and other authorities at all stages of work till completion of
project as per requirement and also prepare completion drawings for the same and
obtain completion/occupancy certificate from Competent Authorities and handover
the same to Bank.

Drawings For Estimates: Prepare drawings, including structural designing of all works
mentioned above in consultation with the Officer-in-Charge of Bank and also obtain
approval for all subsequent changes / deviations and to make available all documents
pertaining to the same to the Officer-in-charge. The structural drawings should be got
proof checked and approved from any Government /Autonomous Engineering
Institute / Research Institute.

Detailed Estimate And Tendering: Prepare and supply DNIT along with detailed of
calculations for all items of work together with detailed specification and detailed
architectural drawings, foundation drawings. Detailed estimate on standard schedules
justified cost based on Schedule of Rates (Rajasthan) applicable in Rajasthan State or
norms approved by Rajasthan PWD B&R Branch and tender documents sufficient to
enable the Officer-in-charge to invite tenders for each sub-head/ packages.
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d)

f)

9)

Directing and coordinating all Architectural, structural Engineering and surveying
work and prepare (with help of Officers, surveyor and other Consulting Firms, as
necessary) complete working details, schedules, specifications and bill of quantities to
describe the whole project adequately for the purposes of taking approval from the
authorities of maps, layouts and for placing the main and other subsidiary contracts

Working Drawing Stage: Preparation of detailed drawings of Architectural, Structural,
Electrical, Landscaping Services etc. and all the services mentioned under the Head
INTENT including drawings showing details of all utility services internal & external
details of specification of all special items of work that may be involved and
preparation of model of the project.

Construction Stage: Supply of all Architectural, Structural and Services working
drawings, specification and details which may be required for proper execution of the
work. Prepare and obtaining approval from the Officer-in-charge for any material
deviation in design of cost of the working drawings schedule and specifications for
the approval scheme of approved cost of the work. Carry out regular and day-to-day
supervision of site works, arranging site meeting on regular interval, measurement,
quality control, variation management and ensuring smooth completion of works.

On Completion: Prepare completion drawings and all other documents and submitting
to local statutory authorities on Bank’s behalf and obtaining approval including
elevations and section and structural details indicating details of building and all
services of built and supply four (4) sets of completion drawings and as built drawings
to Officer-in-charge including soft copy. These are in addition to drawings details
mentioned in above clauses. Also, apply and obtain approval of electrical, water,
sewage, environmental, lifts etc. clearances from the concerned local / statutory
authorities.

NUMBER OF DRAWING SETS AND DOCUMENTS TO BE SUPPLIED

Consulting Firm shall submit to the Officer-in-charge the following:

Supplying of Design/ Drawings for Architectural/ Civil/
structural design / electrical / plumbing / interior design/
landscaping / lighting /Air-conditioning/ Network of Roads,
sewerage, drainage, water supply/ graphic signage/
communication system/elevator /power supply system/ fire
fighting/ data cables/ flooring/false ceiling/ internal
lighting/paneling/ furniture/ cladding/ storage units/acoustics /
anti-termite/ earth quake resistant and rain water harvesting
system, Lift works, etc

Two sets for each
services for the
project for
Contractor

Two sets of all
drawings for Bank

Three (3) sets of
each work of the
project

Supply of detailed estimate of each service as mentioned at 1
above.
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Supply of DNIT/ Tender Documents of each service as
mentioned at 1 above.

Three (3) sets of
each work of the
projects.

Completion drawings of all services with a complete set of
design calculations and structural drawings to form a
4 | permanent record of the Bank to be consulted in case of any
future additions / alterations at a later stage and as built
drawings.

Four (4) sets

5 | Back up of all the documents mention from (1) to (3) above

CD/Pen drives-2 nos

ACTIVITY TIME FRAME

Activity Time Frame Remarks
Pre construction activities
Preliminary design 15 days
Final design to be
Submitted after
Final design 10 days approval of Preliminary

design by the Officer-
in-charge of Bank.

Preparation of drawings for detailed estimate 15 days

Tender document with “DNIT” and detailed estimate | 20 days
and draft tender document for calling of tenders.

During construction

Preparation of working drawings as and when required 1 ~week in
advance
Supply of working drawing good for each activity for | 1 week in
construction during progress of work advance
Supervision Regular

GENERAL CONDITIONS
The design concept shall be modern and innovative.

=

2. Each page of the documents should be signed by the bidder or his authorized
representative. Offer shall be submitted in sealed cover super-scribing the name of the

work on the cover.

3. The project should be designed confirming to the prevailing building bye-laws, NBC,
guidelines and space standards for barrier free built environment for disabled and elderly
persons, guidelines for setting up Public Areas, technical areas, auditorium &foyer as
applicable. The Consultant will have to make modifications in the Architectural Drawings
and Structural Drawings as per the requirement of the Bank Authorities at any stage
during the currency of the work for which no extra payment will be made.
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10.

11.

12.

13.

14.

Central Bank of India, Regional Office, Kota shall recover the security deposit from
the work done of the Consulting Firms @ 5% from each running account bill
subject to a maximum of Rs.1.00 lacs. The security shall be released within one month
from the date of successful completion and handing over of project with all the approvals
/ sanctions from the local / statutory authorities to the entire satisfaction of the Officer-in-
Charge of Bank.

The interim payment of consultancy bill in respect of complete items of work shall be
paid progressively with execution of the work and on value / in proportion as per the
running bill certified, approved and paid to contractor by Bank.

Consulting Firm shall submit the time frame for completion of various stage of the job of
works assigned to them.

Consulting Firm shall also submit all originals in form of soft copy (CD) of tracing of the
drawings and other documents like estimates, analysis of rates of various items & tender
documents.

The Project Architect / Consultant shall engage qualified and competent reputed
Structural, Electrical, Water supply & Plumbing, Air-conditioning etc. consultants to
assist them in the preparation of design and details for these services. The Consultants
will be appointed with the approval of the Bank. The fees payable to these Consultants
shall be borne by the Project Architect/ Project Consultant out of the fees received by
them. The Project Architects / Project Consultant shall be fully responsible for the design
and soundness of the works of such Consultants and shall also coordinate the activities of
various other consultants.

Statutory taxes or any kind of tax and its increase or decrease (except GST) after
submission/ opening of offers shall deemed to be included in the fee quoted herein. No
claim shall be entertained.

Termination: In case Consulting Firm fails to fulfill its duties diligently as per the
completion time schedule, its services shall be terminated with15 days notice and security
amount will be forfeited.

In the event of any dispute during this project work between the parties hereto arising out
of or in any way relating to or concerning this consultancy work the same shall be
referred to the Sole Arbitrator appointed by both parties, who may be retd. judge of
Hon’ble High court as per the Arbitration and Concilation (amendment ) Act 2019,within
30 days from date of dispute and after that claim may be filed to an sole arbitrator, after
duly receipt of completion certificate of sole project work from the project architect /
consultant, who may be eligible to file “ if any” before sole arbitrator, within time as
stated above. The Arbitrator shall give written reasons for his award.

Consulting Firm, whose tender is accepted will be required to furnish an Indemnity Bond
to be obtained as stamp applicable at Rajasthan approved by the Officer-in-charge of
requisite amount that in case of failure of structure due to inadequacy/deficiency in
structural design/drawings within ten years from the date of completion of buildings, the
charges of rehabilitation of the buildings and any loss on that account will be borne by the
Consulting Firm.

All design and drawings should be based on original concept (Should not be copy of the
any of the project situated anywhere) and copy right of all drawings and design made by
the Consulting Firm will remain the property of the Central Bank of India.

A continuous liaison shall be maintained by the Consulting Firm with the Officer-in-
charge of Bank during preparation and presentation of Design and Drawings. Any advice
tendered by the Officer-in-Charge in respect of the Design and Drawings shall be binding
on the Consulting Firm.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

28.

29.

The Consultant will have to prepare presentation drawings, perspective view, model and
power point presentation of the project, the copies of which will be retained by Central
bank of India. The Consultant shall also supply presentation drawings, perspective views,
accommodation & area details for the brochure and the advertisement of the scheme.
Consulting Firm will be responsible for the correctness of Design and Drawings of all the
components of the building.

Consulting Firm has to make his own arrangements for laboratory, machinery,
equipments and any other items required directly or indirectly for preparation and
presentation of Design and Drawings.

No claim shall be entertained on account of increase in the wages of the staff, material
etc. required directly or indirectly for preparation and presentation of Design and
Drawings.

Officer-in-charge reserves the option and right to cancel the Contract if it is found during
the currency of the Contract that the speed and quality of the work done does not
commensurate with the time elapsed and re-allot the same to any other Consulting Firm
with due notice without liability of any kind of payment or any compensation.

Rates quoted by the Consulting Firm shall be for complete work in all respects and
include supply/carriage of laboratory equipments, machinery, material royalty, octroi
charges and all other taxes excluding GST and no claim on account of fluctuation of price
due to any cause shall be entertained.

All Taxes on fees paid to consultant excluding GST, if any, shall be paid by the
Consulting Firm themselves direct to the respective tax departments in accordance with
their rules and regulations in force from time to time without intervention of Central Bank
of India, Regional Office, Kota. However Income Tax shall be deducted at source from
the payments due to the Consulting Firm as per provisions of Income Tax Act.

Nothing extra shall be paid for material/labor required for the work directly or indirectly
and the rates to be quoted by the Consulting Firm shall include all the charges thereof.
Consulting Firm shall strictly follow the methodology and sequences of operation etc. as
given by it in its technical data and accepted by the officer-in-Charge. Any modification
can be allowed only with the prior approval of the officer-in-Charge.

Central Bank of India shall be entitled to copy right of all the documents, drawings and
other materials produced for the purpose of this project by the Consulting Firm who shall
not use any of such documents or material for any other purpose other than project except
with the permission of the Officer-In-Charge. The Central Bank of India shall have the
full right to utilize fully or partly any part of the Design/Drawings on any other building
of Central Bank.

Any other detail which is considered necessary and relevant to the work and not covered
in the scope of work above and directed by Officer-in-Charge shall also be deemed to
have been covered in the scope of work and shall be carried out by the Consulting Firm
without any extra cost to Central Bank of India.

All disputes regarding this work shall be restricted to Civil Courts located at Civil Courts
[/ Tribunal / Forum located at Kota.

Officer-in-charge or his representative shall have the right to watch and supervise the
work.

Consulting Firm should be available at site of project for discussion or assistance, if
required by the Officer-in-charge without any extra charges.

Officer-in-charge of Bank reserves the option to take away any item of work or any part
thereof at any time during the currency of the Contract and re-allot it to any other
Consulting Firm with due notice to the Consulting Firm without liability of any kind or
payment of any compensation.
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30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

In case where the Project Architect / Consultant perform partial services for any reason,
including the abandonment, deferment, substitution or omission of any project and/or
works, or part thereof, and if the services of Architect/Consultant are terminated, the
charges in respect of the services performed shall be as follows:

Payment will be made in accordance with stages that have been completed. For the
incomplete stage, payment will be made on quantum-merit basis in which case
assessment of fees will be made with due regard to all relevant factors as per the
discretion of Bank whose decision will be final and binding.

Structural design should cater for the telephone lines, public health services, electric lines,
electric conduits etc. The structural design should also cater for firefighting/air
conditioning if required.

Consulting Firm shall submit the Price Bid to cover all the professional charges for the
service rendered for the jobs mentioned above.

Time schedule and payment schedule for supplying the Design, Drawings, various
documents, construction supervision & project completion are explained under the head
“STAGE OF PAYMENT OF FEES” & “ACTIVITY TIME FRAME”.

In case where the Project Architect / Consultant perform partial services for any reason,
including the abandonment, deferment, substitution or omission of any project and/or
works, or part thereof, and if the services of Architect/Consultant are terminated, the
charges in respect of the services performed shall be as follows:

Central Bank will make the payment of the Consultancy Charges payable for the services
so provided up to that stage stipulated in the agreement after making 10% (Ten Percent)
deduction of the Total Fees payable to the Consulting Firm under this agreement. In case,
the 10% deduction of Total Fee payable to Consulting Firm is more than the amount
payable to the Consulting Firm then the Firm has to deposit the balance amount.

In case the Central Bank of India decides to scrap the project due to any reason at any
stage, the fee as payable as per agreement up to that stage will be paid to the Consulting
Firm.

In case the Central Bank of India decides to change the scope of the work during the
currency of the scope of the work and the Central Bank of India decide to avail
Consultancy Services according to the changed scope of work from the Consulting Firm
then the Consulting Firm will have to provide the services as per the new concept at the
Fee already decided and agreed at no extra cost to Bank.

Consulting Firm shall agree to redesign at their cost any portion of their Engineering and
design work which due to their failure to use a reasonable degree of design skill is found
defective within ten years from the date of start of regular use of the portion of the work
affected. Central Bank shall grant right of access to the Consulting Firm for inspection of
those portions of the work as are claimed to be defective. Central Bank may make good
its loss by recovery from the Consulting Firm in case of failure to comply with the above
clause.

Consulting Firm shall be bound to repeat the above said work, if scope of work is
increased due to change of the policy/building related Bye-laws by State or Central
Government in the same cost. No claim shall be entertained on this account.

Consultant firm shall consider all necessary provisions of the I.S Codes in respect of the
Loads & Earth Quakes.

In case of any dispute between the Project Architect / Consultant and other agency, the
matter shall be referred to the Bank whose decision shall be final and binding on all the
parties.

In case it is established that due to fault of Project Architect / Consultant, the Bank has to
pay any extra amount due to over-run of the project, over measurements - faulty
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42.

43.

44,

description of tender item or any other lapse on the part of Project Architect, necessary
recovery maybe effected from the Project Architect / Consultant's fees as per provision of
section 73 of Indian Contracts Act 1872 under section 30 of Architects Act 1972 (Central
Act No. 20 of 1972), besides Bank's right to proceed against the Consultant for recovery
of the extra amount incurred by the Bank.

A Consultant shall submit only one proposal, either individually or as a joint venture
partner in another proposal. If a consultant including a joint venture partner submits or
participates in more than one proposal, all such proposals shall be disqualified.

This agreement / contract can be terminated by either party on giving 3 months notice
normally. However, in exigent circumstances as per Bank's discretion, the services of the
Project Architect / Consultant can be terminated by giving notice of lesser period.

The Integrity Pact in this document shall also form part of contract.

*(The term Central Bank / Bank / Central Bank of India used in above conditions represents
the Regional Office, Kota, Central bank of India)

Regional Head,
Central Bank Of India, Regional Office,
Kota Date .............
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To

Regional Head,
Central Bank of India,
Regional Office, Kota

Ref:  Application for pre-qualification/selection as architect / consultant.

Dear Sir,

I / we have read and understood the instructions and the Terms & Conditions mentioned in
the application form. I / we do hereby declare that the information furnished in the

application and the supplementary sheets are correct to the best of my knowledge and belief.

| / we authorize Bank to approach our employers, clients, corporation organization etc. to
verify the facts submitted by us.

Signature of applicant with seal
Name:
Designation:

Address:

Place

Date:

21



Information to be furnished by the applicants

Name of the organisation

Address Postal address

Telephone / Mo.

E-mail address

w

Year of establishment

Status of the firm (Enclose copy)

Proprietorship / partnership / limited / trust / any
other (please specify)

Name of Directors/ Partners? Proprietor

i)
i)
i)

Whether registered as a member of the
Indian Institute of Architect / Engineers /
Council of Architect. If so, mention
number and date. (Enclose copy)

Name and address of Bankers

Name of projects to be considered for
fulfilling eligibility criteria executed
during last three years by the firm.
(Details to be furnished in proforma 1)

Important major projects on which the
firm is engaged at present and their
estimated cost, stage of work viz.
planning and construction, the full
address of clients shall be indicated
against each project. (Details to be
furnished in proforma 4)

If you are registered in panel of other

organisation / Statutory bodies such

CPWD,

PWD, MES, Banks, etc, furnish their
name,

Category and date of registration.
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List of Documents to be enclosed with application form.

1.

2.

10.

11.

12.

13.

14.

15.

Status of the Firm / Registration certificate/ Memorandum of association
GST certificate

PAN

Income tax registration certificate

Proforma — 1

Proforma — 2

Proforma — 3

Proforma — 4

Photograph of major work executed.

Completion certificates from clients for the work fulfilling eligibility criteria.
Turn over certificate from Chartered Accountant.

Demand draft / pay order of Rs. 1,000.00 in favor of Central Bank of India payable at
Kota.

Authority letter to sign the application where ever required(wherever applicable)
Performance report from minimum two clients in sealed cover.

Audited balance sheet for 2016-17, 2017-18, 2018-19, 2019-20 & 2020-2021.
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DETAILS OF REGISTRATION

Sr. | Name of organisation / | Registration no. Date / year of Enclosed
no | department registration proof
Yes | No

1. Registrar of firms and

societies/ Registrar of

Companies
2. Income tax department

(mention PAN no. with

copy of latest income

tax clearance

certificate)
3. GST (Enclose copy)
4. Details of EPF account

and registration

FINANCIAL STATUS

Sr. | Financial year Fee Income of the Profit / loss Enclosed certified
no firm copies of audited
(in Rs. Lacs) balance sheets /

chartered
accountant’s
certificate.
Yes No

2 2016 — 2017

3 2017 - 2018

4 2018- 2019

5 2019 - 2020

6 2020 - 2021

Furnish copies of audited Balance Sheet, Profit & loss account (audited), ITRs for the last
five years.
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Articles of Agreement (on Rs. 500 stamp paper)

This Agreement made at .............. on the.......... day of....... 2022 between Central Bank of
India, a body Corporate constitutes under the provisions of Banking Companies (Acquisition
and Transfer of Undertakings) Act, 1970, having its Head Office/ Registered Office at
Chander Mukhi, Nariman Point, Mumbai, and Regional Office — Kota, Hotel Airlines
Building, 3/B, CIVIL LINES, NAYAPUR, Kota-324001, Rajasthan (hereinafter referred to as
the "Bank”) of the ONE PART

AN e herein called the Project
Architect/ Project Consultant of the OTHER PART.

Whereas the Bank intends to construct office building of Bank at Indraprastha Industrial
Area, Road No. 4, Jhalawar Road, Kota — 324005 (hereinafter called “the Project” and
WHEREAS the Bank has approved the appointment of the Architect /Consultant as “Project
Consultant” for the purpose of designing the proposed building for the purposes as indicated

in Bank’s Work Order Letter NO. ..ccovvvieieriiernnnnnn dated....... and Architect’s bid
(Technical and Price bid dated .......... in response to Banks Tender notice
No........Dated........ submitted to Bank’s office.

NOW THIS DEED WITNESSETH and the parties hereto hereby agree as follows:

1. The Bank agrees to pay the Project Architect / Consultant as remuneration for the
professional services to be rendered by the Project Architect / Consultant in relation to the
said Project particularly for the services hereinafter mentioned, a fee calculated at .......... % (to
be quoted in separate envelope as price bid) of the actual cost of work / accepted tender cost
whichever is less + GST. The said fees being hereinafter called as "Basic fee". The said fee is
inclusive of extension of time permitted for the works or delay in completion of the works by
the contractors but excluding of GST. Nothing extra will be paid for increase in project cost
due to escalation in prices of material and labor. In case there is an increase in the actual
project cost over the accepted tender cost, the payment to the Project Architect / Consultant
shall be worked out on the actual cost of work arising as a result of authorized changes in the
specifications and / or quantities of the scheduled items or the operation of duly approved
additional, substitute or extra items, if any, such actual cost and not the accepted tender cost
(without taking into account any escalation), will be considered as the cost on the basis of
which basic fees will be worked out subject to the ceiling worked out as given below in Notes

(v):

Notes:
(i). The fees as stated hereinabove will also be applicable to engineering services work
that may be assigned to the Project Architect/ Consultant for overall completion of the
Project.

(if). The fees as stated herein above will be first adjusted on the basis of latest
available approved estimated cost of Project and after tenders have been received then
on the lowest bonafied tendered cost of Project. For stage 9.6 onwards progressive
payment will be made on the basis of cost of works i.e. value of works done by
contractors.

(iii). The final installment of fees shall be adjusted on the basis of actual cost of works
I.e. actual project cost and amount paid as per above stages of payment subject to the
stipulations and ceiling given in clause 9 (A) above.
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(iv). For calculation of fees bought items shall be excluded. Decision of Bank in
this regard will be final and binding. Bought out items will be office accessories
which are standardized supply only items like electrical fixtures such as fans, Air-
conditioners, lights, planters, pictures, water purifiers, chairs, sofa, CPU trolley, Foot
rest, standalone table etc. However, if the services of consultant are availed for
finalization / design of these items, fee@25% of basic / quoted fees shall be
payable on the cost of item.

(v). The above fee is subject to a ceiling of 110% of the ""Basic fee" worked out
on the accepted tender cost.

2. The Stages of payment and other financial and payment terms shall be as per this tender
document including Price Bid.

3. All the Terms and Conditions related to duties, scope of work and general and other
conditions, shall be as per your tender bid dated .............. (enclosed) in response to
Banks Tender notice No........ Dated........ , corrigenda issued if any, Work order letter
no...... dated..... all accepted & submitted by you to Bank’s office.

4. The Integrity Pact as per this document.

(For & On behalf of the Bank) For & On behalf of Bidder/ Architect)
(Office Seal) (Office Seal)

Witness 1:

(Name & Address)

Witness 2:
(Name & Address)

26



INTEGRITY PACT

Between
Central Bank of India hereinafter referred to as “The Principal”,

And
................................................ hereinafter referred to as “The Bidder/ Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract/s
10 ) The Principal values full compliance with all
relevant laws of the land, rules, regulations, economic use of resources and of fairness /
transparency in its relations with its Bidder(s) and / or Contractor(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor
(IEM), who will monitor the tender process and the execution of the contract for compliance
with the principles mentioned above.

Section 1 — Commitments of the Principal

(1.) The Principal commits itself to take all measures necessary to prevent corruption and to
observe the following principles:-

a. No employee of the Principal, personally or through family members, will in connection
with the tender for , or the execution of a contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled
to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The
Principal will in particular, before and during the tender process, provide to all Bidder(s) the
same information and will not provide to any Bidder(s) confidential / additional information
through which the Bidder(s) could obtain an advantage in relation to the tender process or the
contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is a
criminal offence under the IPC/PC Act, or if there be a substantive suspicion in this regard,
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.

Section 2 — Commitments of the Bidder(s)/ contractor(s)

1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent

corruption. He commits himself to observe the following principles during his participation in
the tender process and during the contract execution.
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a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal’s employees involved in the tender process or the
execution of the contract or to any third person any material or other benefit which he/she is
not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever
during the tender process or during the execution of the contract. Integrity Pact Page 1 of
17

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to prices,
specifications, certifications, subsidiary contracts, submission or non-submission of bids or
any other actions to restrict competitiveness or to introduce cartelisation in the bidding
process.

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act;
further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or
personal gain, or pass on to others, any information or document provided by the Principal as
part of the business relationship, regarding plans, technical proposals and business details,
including information contained or transmitted electronically.

d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractors(s) of Indian
Nationality shall furnish the name and address of the foreign principals, if any. Further details
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by
the Bidder(s)/Contractor(s).Further, as mentioned in the Guidelines all the payments made to
the Indian agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on
Indian Agents of Foreign Suppliers” is placed at (page nos. 6-7)

e. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments
he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3- Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a
transgression through a violation of Section 2, above or in any other form such as to put his
reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/Contractor(s) from the tender process or take action as per the procedure mentioned
in the “Guidelines on Banning of business dealings”. Copy of the “Guidelines on Banning of
business dealings” is placed at (page nos. 8-17).

Section 4 — Compensation for Damages

(2) If the Principal has disqualified the Bidder(s) from the tender process prior to the award
according to Section 3, the Principal is entitled to demand and recover the damages
equivalent to Earnest Money Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is
entitled to terminate the contract according to Section 3, the Principal shall be entitled to
demand and recover from the Integrity Pact Page 2 of 17 Contractor liquidated damages of
the Contract value or the amount equivalent to Performance Bank Guarantee.

Section 5 — Previous transgression
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(1) The Bidder declares that no previous transgressions occurred in the last three years with
any other Bank in any country conforming to the anticorruption approach or with any Public
Sector Enterprise in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
tender process or action can be taken as per the procedure mentioned in “Guidelines on
Banning of business dealings”.

Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from his subcontractors a
commitment in conformity with this Integrity Pact.

(2) The Principal will enter into agreements with identical conditions as this one with all
Bidders and Contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact
or violate its provisions.

Section 7 - Criminal charges against violating Bidder(s) / Contractor(s) /
Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the
Principal will inform the same to the Chief Vigilance Officer.

Section 8 — Independent External Monitor / Monitors

(1) The Principal appoints competent and credible Independent External Monitor for this
Pact. The task of the Monitor is to review independently and objectively, whether and to what
extent the parties comply with the obligations under this agreement.

(2) The Monitor is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. It will be obligatory for him to treat the
information and documents of the Bidders/Contractors as confidential. He reports to the
Chairman & Managing Director, CENTRAL BANK OF INDIA.

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without
restriction to all Project documentation of the Principal including that provided by the
Contractor. The Contractor will also grant the Monitor, upon his request and demonstration
of a valid interest, unrestricted and unconditional access to his project documentation. The
same is applicable to Subcontractors. The Monitor is under contractual Integrity Pact Page 3
of 17 obligation to treat the information and documents of the Bidder(s)/ Contractor(s)/
Subcontractor(s) with confidentiality.

(4) The Principal will provide to the Monitor sufficient information about all meetings among
the parties related to the Project provided such meetings could have an impact on the
contractual relations between the Principal and the Contractor. The parties offer to the
Monitor the option to participate in such meetings.

(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will
so inform the Management of the Principal and request the Management to discontinue or
take corrective action, or to take other relevant action. The monitor can in this regard submit
nonbinding recommendations. Beyond this, the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.
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(6) The Monitor will submit a written report to the Chairman & Managing Director,
CENTRAL BANK OF INDIA within 8 to 10 weeks from the date of reference or intimation
to him by the Principal and, should the occasion arise, submit proposals for correcting
problematic situations.

(7) If the Monitor has reported to the Chairman & Managing Director CENTRAL BANK OF
INDIA, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the
Chairman & Managing Director CENTRAL BANK OF INDIA has not, within the reasonable
time taken visible action to proceed against such offence or reported it to the Chief Vigilance
Officer, the Monitor may also transmit this information directly to the Central Vigilance
Commissioner.

(8) The word "Monitor* would include both singular and plural.

Section 9 — Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12
months after the last payment under the contract, and for all other Bidders 6 months after the
contract has been awarded.

If any claim is made / lodged during this time, the same shall be binding and continue to be
valid despite the lapse of this pact as specified above, unless it is discharged / determined by
Chairman & Managing Director of CENTRAL BANK OF INDIA.

Section 10 — Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. Mumbai.

(2) Changes and supplements as well as termination notices need to be made in writing. Side
agreements have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all
partners or consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of
this agreement remains valid. In this case, the parties will strive to come to an agreement to
their original intentions. Integrity Pact Page 4 of 17

(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause
in the Integrity Pact will prevail.”

(For & On behalf of the Principal) For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Witness 1:

(Name & Address)

Witness 2:
(Name & Address)
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PROFORMA -1

PARTICULARS IN RESPECT OF WORK EXECUTED

Sr. Name of the work/ project | Short description Name and Value of work | Stipulated time | Date of Date of actual | Any other

No executed with address of work executed | address of owner | executed of completion | commencement completion relevant
information

1

2

3

4

Signature of the Applicant

Note

The contractor shall mention only those works executed during last 5 years which fulfills the eligibility criteria on this page.
The list is to be substantiated with the documentary evidence such as work order and completion certificates and/or other relevant
documents to be accepted at sole discretion of Bank in absence of which the application is liable to be rejected.
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PROFORMA -2
PARTICULARS OF CIVIL SUITS OR ANY OTHER LITIGATION, IF ANY IN LAST 5 YEARS

Sr.
No

Name of the work/ project
executed with address

Short description
of work executed

Name and
address of
employer/owner

Date of Work
order

Date of

Completion of

Work

Value of Work
Executed

Relevant information
regarding civil suits

with its present stage.

Signature of the Applicant

Use separate sheet ,if required.
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PROFORMA- 3

LIST OF KEY PERSONAL PERMANANTLY EMPLOYED

Sr.No.

Name

Designation

Qualification

Experience

Years with the Firm

Any other information

Signature of the Applicant
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PROFORMA —4

PARTICULARS IN RESPECT OF WORK IN HAND

Sr.
No

Name of the work/ project
executed with address

Short description
of work executed

Name and
address of owner

Value of work
executed

Stipulated time
of completion

Status
Work

of

Any other
information

relevant

Signature of the Applicant
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PROFORMA — 4B
Reference

S. NO.

Name

Address

Phone No

e-mail
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