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NOTICE INVITING EOI 
 

Central Bank of India, a body corporate constituted in India under the Banking Companies 
(Requisition and Transfer of Undertaking) Act 1970 having its Head Office at Chandra Mukhi, 
Nariman Point, Mumbai - 400021 hereinafter called "Bank" invites TENDER FOR PROPOSED 
FURNISHING, ELECTRICAL AND DATA CABLING WORK of INTERIORS of Central bank 
of India, KAIPARAMBU BRANCH (04950) at Sree Sankara Arcade, Ground Floor P.O. 
Kaiparambu, Thrissur Pincode – 680546. 

 
Tendering shall be conducted in accordance with Open Tender procedures of the Bank. 
Prospective bidders must take note of the qualification requirements as specified in the tender 
documents. Bidders must submit tender fees in person (as applicable) specified in the tender 
document. 
 
A complete set of tender documents may be obtained from below link: 

http://www.centralbankofindia.co.in/en/active-tender 

AND / OR on 

https://centralbank.abcprocure.com/EPROC/  

Bids are to be submitted through ONLINE MODE and OFFLINE MODE as per the details 
mentioned in Annexure – A enclosed with this document. Physical / hard copy bids shall be 
rejected and shall not be considered for further tender process.     

Tender fees are to be submitted at above address before the last date of Online Tender bid 
submission.  Any tender not accompanied with the specified tender fee unless otherwise 
exempted shall be rejected. 

Type of Bid: Two Bid System  
 

i. “Technical Bid” - The technical information to be enclosed with the tender as indicated in the 
tender document, will be the basis for the technical qualification of bidders. Only relevant and 
to the point information/document should be furnished. Failure to provide any required 
information / document, may lead to rejection of the offer. The Bidders must read the tender 
document very carefully before signing on it. Tender document should be duly signed and 
stamped on each page as token of acceptance of the terms & conditions should be uploaded 
and provided. 
 

ii. “Financial / Price Bid” – to be submitted / uploaded / filled online by the authorized 
representative as token of acceptance of the terms & conditions, as indicated in the Tender 
document. 
 

iii. All pages of bid including terms and conditions of tender document should be signed with 
stamp by authorized person only.  
 

iv. Firms conforming to eligibility criteria mentioned in this tender document shall apply for the 
tender. Any question/doubts related to tender document may be clarified with Bank over 
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phone – Mr.Krishnamohan Dasari (Chief Manager) 8985624624, Ms.Sujitha K (Senior 
Manager) 8220646644. 
 

v. The bids shall not include any conditions whatsoever. Only unconditional tenders will be 
accepted. Any conditional tender will be liable for rejection. Any bidder desirous of imposing 
any condition having financial implication should read the tender appropriately and should 
not put any condition in the tender. 
 

vi. The Bank reserves the right to accept or reject any or all tenders, either in whole or in part, 
without assigning any reason for doing so. 
 

vii. Any addendum/corrigendum thus issued shall be part of the Tender Document, information 
related to Pre-bid conference and any such other matter shall also be posted only on the 
Bank’s website. Therefore, applicants are requested to frequently visit the Bank’s website 
regarding modifications / corrigendum issued. 
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TECHNICAL BID 

Important terms of tender 

Location : CENTRAL BANK OF INDIA, KAIPARAMBU BRANCH,  
 

Tender Application Fees : Rs.2000/- (not mandatory  for MSME registered vendors) 

Method of Procurement: OPEN TENDER 

Procurement System: TWO BID SYSTEM  

Date of issue of Notice Inviting 
Tender: 

04/06/2025 
 

Deadline for submission of Tender 
(date and time) : 

26/06/2025 at 17:00 hours 

Tender Validity expires on : 3 months from date of opening of bids 

Tender opening date and time: 12/07/2025 at 15:00 hours 

Taxes : Rates and total charges to be quoted inclusive of all taxes as 
applicable.  

Time Period of Work : 45 days from signing of Articles of Agreement 

Period of Final Measurement  :  One week from the date of Completion 

Article of Agreement: Articles of Agreement to be entered within 3 days from receipt of 
work order issuance. 

Date of Commencement of work: Two days from the date of signing of Articles of Agreement. 

Liquidated damages :  1% per week 

Defect Liability Period : 1 year from the date of completion of all works. 

Bid Security (Earnest Money 
Deposit equivalent to approx. 2% of 
the estimated cost): 

Rs.30,000/- (not mandatory for MSME registered vendors) 

Payment : Interim Payment 50%  - interim bill claim of 50% of the Work 
Order Value 
 
Full payment, i.e. the residual amount after adjusting the bid 
security and retention money minus interim bill amount (if paid) 
will be paid to the successful vendor on completion of all the 
works, as certified by the Bank Architect, after deduction of taxes 
as applicable. 

Other terms :   Bidders can inspect the site before quoting the prices 
  L1 will be decided on the total amount at the end of 

summary sheet in the financial bid. 
  Rates to be quoted along with applicable taxes.  

Retention Money : 10% of work order value exclusive of bid security, payable by 
Bank only after completion of defect liability period of 1 year. 
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Vendor Information - Details to be filled in by Tenderer:  

Company Name:  
 
 

Address:  
 
 
 

Headed by (documentary proof to be enclosed):  
 
 
 

Name of tender signee: 
 
 

Whether tender signee (If other than Head of 
Company) is authorized to sign? If yes, authorization 
letter/proof to be enclosed  

 
 

 

Contact Number:  
 
 

Email address:  
 
 

Do you fall under EMD exemption for Micro and 
Small Enterprises (MSEs) as defined in MSE 
Procurement Policy issued by Department of Micro, 
Small and Medium Enterprises (MSME)? (if yes, 
proof to be enclosed)  

 

GSTIN (proof to be enclosed): 
 
 

MANDATORY - Whether in possession of 
registration as per extant guidelines of Ministry of 
Environment & Forest on disposal of hazardous 
waste (if yes, proof to be enclosed)? 

 

Separate DD for Application Fee and EMD drawn 
and Enclosed? 

 

Whether items have been inspected by you at the 
tender designated date and time? 

 

How did you learn about this tender being called?  
 
 

Have you understood and are in acceptance of all 
terms and conditions as outlined in this tender?  

 

Company Seal and Signature of Authorized 
Signatory 

 

Whether work experience of atleast 5 years in the 
relevant field : (document proof to be enclosed) 

 

Work orders and photos of atleast 2 projects of 
similar scale in the last 2 years to be enclosed. 
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1. GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS 
  
1. Tenders are invited on behalf of Central Bank of India, REGIONAL OFFICE - KOCHI, for proposed 

interiors CENTRAL BANK OF INDIA, KAIPARAMBU BRANCH, Sree Sankara Arcade, Ground 
Floor P.O. Kaiparambu, Thrissur Pincode – 680546. Tender documents consisting of the plans. The site 
for the work is available as specified below. 
 
2. Tender to be uploaded as a 2-bid cover. The tenders will be re-opened on 01/07/2025 at 15:00 hours (or 
any date convenient to Bank). 
 
3. The time allowed for the carrying out of the work is 45 days from the date of written orders to commence 
work. The contractors should quote in figures as well as in words the rates, and amount tendered by them. The 
amount for each item should be worked out and the requisite totals given, including tax/GST as applicable. 
 

4. Tender Fee as stipulated in the tender terms and Earnest Money, amounting to Rs.30,000/- 
(Rupees Thirty Thousand only) in the form of Bank draft drawn in favor of Central Bank of India,  
REGIONAL OFFICE - KOCHI payable at KOCHI must be physically submitted against each tender 
and is to be in a sealed cover super-scribed  ‘TENDER FEE AND EARNEST MONEY DEPOSIT FOR 
TENDER FOR PROPOSED FURNISHING WORK OF INTERIORS of CENTRAL BANK OF 
INDIA, KAIPARAMBU BRANCH, Sree Sankara Arcade, Ground Floor P.O. Kaiparambu, 
Thrissur Pincode – 680546 and submitted in person, to BSD, Central Bank of India,  REGIONAL 
OFFICE - KOCHI  before the closing of tender submission time. The EMD of the contractor, whose 
tender is accepted, shall be forfeited in full in case he does not remit the Initial Security Deposit within the 
stipulated period or start the work by the stipulated date mentioned in the award letter. EMD is exempted 
for Micro and Small Enterprises (MSEs) as defined in MSE Procurement Policy issued by Department of 
Micro, Small and Medium Enterprises (MSME) or are registered with the Central Purchase Organization 
or the concerned Ministry or Department. 

 
5. The acceptance of tender will rest with “CENTRAL BANK OF INDIA” which does not bind itself to 
accept the lowest tender, and/or reserves to itself the authority to reject any or all of the tenders received 
without the assignment of a reason. All tenders that do not meet the prescribed conditions or are incomplete in 
any respect are liable to be rejected. 
 
6. CENTRAL BANK OF INDIA reserves the right to accept the tender in full or in part and the tenderer 
shall have no claim for revision of rates or other conditions if his tender is accepted in parts. 
 
7. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors 
who resort to canvassing will be liable to rejection.  
 
8. All rates shall be quoted on the proper form of the tender alone. 
 
9. An item rate tenders containing percentage below/ above will be summarily rejected. 
 
10. On acceptance of the tender, the name of the accredited representative (s) of the contractor who would be 
responsible for taking instructions from the Employer/ Architects shall be communicated to the Employer. 
 
11. Special care should be taken to write the rates in figures as well as in words and the amounts in figures 
only, in such a way that interpolation is not possible. The total amount should be mentioned both in figures 
and words. `p’ after the decimal figures, e.g Rs. 2.15 “p”, and in case of words, the word “Rupees” should 
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precede and the word “Paise” should be mentioned at the end, unless the rate is in whole rupees and followed 
by the words `only’ it should invariably be up to two decimal places. While quoting the rate in schedule of 
quantities, the word `only’ should be mentioned closely following the amount and it should not be mentioned 
in the next line. 
 
12. CENTRAL BANK OF INDIA does not bind itself to accept the lowest or any tender and reserves to 
itself the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the quoted rates. 
 
13. Any other tax on material or on finished works like work’s contract tax, Turnover Tax etc., in respect of 
this contract shall be payable by the contractor and CENTRAL BANK OF INDIA will not entertain any 
claim whatsoever in this respect.  This particular aspect should be mentioned in tender notice. 
 
14. The tender for works shall remain open for acceptance for a period of 3 months from the date of opening 
of tenders. If any tenderer withdraws his tender before the said period, then the bank shall be at liberty to 
forfeit Earnest Money paid along with the tender. 
 
15. The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves 
has/have tendered or who may and had/have tendered for the same work. Failure to observe these conditions 
would render tenders of the contractors tendering as well as witnessing the tender liable to summary rejection. 
 
16. It will be obligatory on the part of the tenderer to tender and sign the tender document for all the 
component parts, and upload scanned copy of the complete signed and sealed tender document also and that, 
after the work is awarded, he will have to enter into an agreement for each component with the competent 
authority CENTRAL BANK OF INDIA. 
 
17. The tenderer, apart from being a competent contractor must associate himself with agencies of the 
appropriate class who are eligible to tender for other works. 
 
18. The quoted price shall be firm & no discounts are acceptable on the final price. 
 
19. If the contractor or his representatives are found to be absent from the site for more than 3 days the 
contract is deemed to be terminated by him. 
 
 
 
 
 
Signature of the Competent Authority 
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2. GENERAL CONDITIONS OF CONTRACT 
 
Except where provided for in the description of the individual item in the schedule of quantities and in the 
specifications and conditions laid down here in after and in the drawings, the work shall be carried out as per 
standard specification and under the direction of Employer/ Architects. 
 
1. INTERPRETATION 
 
In construing these conditions, the specifications, the schedule of quantities, tender and agreement, the 
following words shall have the meaning here in assigned to them except where the subject or context 
otherwise requires. 
 
Employer: The term Employer shall denote - CENTRAL BANK OF INDIA, REGIONAL OFFICE, 
KOCHI any of its employees’ representatives authorized on their behalf. 
 
Architects: The term Architects shall mean Central Bank of India - Architect, in the event of his/their 
ceasing to be Architects for the purpose of this contract such other persons as the employer shall nominate for 
the purpose. 
 
Contractor: The term Contractor shall mean his/their heirs, legal representative, assignees and successors. 
 
Site: The site shall mean the site where the works are to be executed as shown within boundary in red border 
on the site plan including any building and creations thereon allotted by the Employer for the contractor use. 
 
Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings which may be supplied or any other instruction, which may be given by 
the Employer during the execution of the work. All drawings relating to work given to the contractor together 
with a copy of schedule of quantities are to be kept at site and the Employer/ Architects shall be given access 
to such drawings or schedule of quantities whenever necessary. 
 
In case any detailed drawings are necessary the contractor shall prepare such detailed drawings and / or 
dimensional sketches there for and have it confirmed by the Employer / Architects prior to taking up such 
work. The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or for additional instructions at least 5 days ahead from the time 
when it is required for implementation so that the employer may be able to give decision thereon. 
 
 “The Works” shall mean the work to be executed or done under this contract. 
 
 “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency Act or 
in Provincial insolvency Act or any amending statuaries. 
 
 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of 
this contractor. 
 
2. SCOPE 
 

The work consists of construction of Employer’s (details of work) in accordance with the “drawings” and 
Schedule of Quantities”. It includes all materials, labor, tools and equipment and management necessary for 
and incidental to the construction and completion of the work, during its progress and upon completion, shall 
conform to the lines elevations and grades as shown on the drawings furnished by the employer/architects. 
Should any detail essential for efficient completion of the work be omitted from the drawings and 
specifications it shall be for responsibility of the contractor to inform the Employers / Architects and prepare 
details with Employers/ Architects concurrence, so that upon completion of the proposed work the same will 
be acceptable and ready for use. 
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 Employer / Architects may in their absolute direction issue; further drawings and  written instructions, 
details, directions and explanations, which are, hereinafter collectively referred to as “The Employers’ / 
Architects Instructions” in regard to: 

a. The variation or modification of the design quality or quality of works or the addition or omission or 
substitution of any work. 

 
b. Any discrepancy in the drawing 

 
c. The removal from the site of defective material brought there on by the contractor and the substitution 

of any other material thereof. 
 

d. The demolition, removal and re-execution of any work executed by the contractors. 
 

e. The dismissal from the work any persons employed there upon. 
 

f. The opening from the work of any persons covered up. 
 

g. The rectification and making good of any defects under causes hereinafter mentioned and those 
arising during the maintenance period (retention period) 

 
The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s 
/Architect’s instruction, provided always that verbal instructions, directions and explanations given to the 
contractor or his representative upon the works by the Employer/ Architects shall if involving a variation 
be confirmed in writing to be contractor’s within  five days. No works for which rates are not specifically 
mentioned in the period schedule of quantities shall be taken up without written permission of the 
Employer / Architect’s. Rates of items not mentioned in the priced schedule of quantities shall be fixed by 
the employer in consultation with the Architects as provided in Clause “variation”. 
 
Regarding all factory make products for which BIS (Bureau of Indian Standard) marked products are 
available, only products bearing BIS marking shall be used in work. 
 

3. TENDERER SHALL VISIT THE SITE 
 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport condition, effective use of 
materials, access and storage for materials and removal or rubbish. The tenderer shall provide in their 
tender for cost of carriage, Freight and other charges as also for any special difficulties including police 
restriction for transport etc. for proper execution of work as indicated in the drawings. 
 
The successful tenderer will not be entitled to any claim of commencement of the work or which in the 
opinion of employer/Architects might be deemed to have been inferred to so exist before commencement 
of work. 
 

4. TENDERS 
 

The entire set of tender papers issued to the tenderers should be uploaded fully priced upon affixing seal 
and signing. This, together with initials on every page Initial/signature will indicate the acceptance of the 
tender papers by the tenderer. 

 
The Schedule of quantities shall be filled as follows: 

 
XIX. The rate column to be legibly filled in ink in both English figures and English Words. 
XX. Amount column to be filled in for each item and the amount for each sub head as detailed in 

“Scheduled of Quantities” 
XXI. All corrections are to be initialed. 
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XXII. The Amount column for alternative items for which the quantities are to be mentioned shall 
not be filled up. 

XXIII. In case of any errors, the rates given the tender marked `original’ shall be taken as correct 
rates. 

No notification, writings or corrections can be made in the tender papers by the tenderer, but may at 
his option offer his comments or modification in a separate sheet of paper attached to the original 
tender papers. 
 
 The employer reserves the right to reject the lowest or any tender and also to Discharge any or 
all the tenders for each section or split up and distribute any item of work to any specialist firm of 
firms, without assigning any reason. 
 
 The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that each and every item should be correct, workable and self-supporting. If called 
upon by the employers / Architects detailed analysis of any or all rates shall be submitted. Employer 
/Architects shall be not be bound to recognize the contractor’s analysis. 
 

The works will be paid for as “measured work” on the basis of actual work done and not as `lump sum’ 
contract. 
 
All items of work described in the schedule of quantities are to be deemed and paid as complete works in all 
respects and details including preparatory and finishing works involved, directly, related to and reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection. In the case of lump sum charges in the tender in respect of any item of works, the 
payments of such items of work will be made for the actual work done on the basis of lump – sum – charges 
as will be assessed to be payable by the Employer / Architects. 

 
The employer has power  to add omit from any work as shown in drawings or described in specification  
include in schedule of quantities and intimate the same in writing,  but no addition, omission or variation shall 
be made by the contractor without authorization from the Employer. No variation shall vitiate the contract. 

 
5. AGREEMENT 
 
The successful contractor may be required to sign an agreement as may be drawn up to suit local conditions 
and shall pay for all stamps and legal expenses, incidental there to.  

 
6. TAXES AND DUTIES 
 
The tenderers must include in their tender prices quoted for all duties royalties, less and sales for or any other 
taxes or local charges if applicable. 

 
7. PROVISIONAL SUMS 
      
All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted to the 
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of handling 
and fixing with profit (including transport charges if the contractor) shall be separately included in the 
contract price as described in the schedule of quantities. The disposal of the amounts covered under this head 
will be absolutely at the description of the Employer. The Contractor is to make payments for these materials 
given to them by suppliers on certificate or order, issued by the Employer/ Architects and realize them 
through his bill from the Employer/Architects. 
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8. QUANTITY OF WORK OF BE EXECUTED 
 
     The quantities shown in the schedule of quantities are intended to cover the entire new structure in the 
drawings but the employer reserves the right to execute only a part of the whole or any excess thereof without 
assigning any reason therefore. 
 
9. OTHER PERSONS ENGAGED BY THE EMPLOYEES 
 
     The employer reserve the right to execute that part of the work included in this contract or any work, which 
is not included in this contract by other agency or persons and contractor shall allow all reasonable facilities 
and use of his scaffolding for the execution of such work;  The main contractor shall extend all cooperation in 
this regard. 
 
 10. EARNEST MONEY AND SECURITY DEPOSIT 
 
     The tenderer will have to deposit an amount equivalent to Rs.30,000/- (Rupees Thirty Thousand only) in 
the form of Bank Draft in favour of CENTRAL BANK OF INDIA, REGIONAL OFFICE, KOCHI at the 
time of submission of tender as an Earnest Money Deposit. The Employer is not liable to pay any interest on 
the Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded without any interest 
soon after the decision to award the work is taken or after the expiry of the validity period of the tender. 
 
     The successful tenderer to whom the contract is awarded will have to deposit as initial security deposit a 
further sum to make up 2% of the value of the accepted tender including the Earnest Money. The initial 
security Deposit will have to be made within 3 days from the date of acceptance of tender, failing which the 
Employer at his discretion may revoke the letter of acceptance and forfeit the Earnest Money deposit 
furnished along with tender. The initial security deposit will be refunded after satisfactory completion of work 
(as certified by architect).  Apart from the initial security deposit made as above, retention money shall be 
deducted from progressive running bill @ 10% of the gross value of each running bills. 

 
    The retention amount will be refunded to the contractor 14 (fourteen) days after the end of defects liability 
period provided he has satisfactorily carried out all the work and attended to all defects in accordance with the 
conditions of the contract. No interest is allowed on retention money. 
 
 11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
     The contractor shall provide everything necessary for the purpose of execution of the Work according to 
the intent and meaning of the drawings, schedule of the drawings, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown described therein provided that the 
same can reasonably be inferred there from. The contractor shall provide himself for ground and fresh water 
carrying out of the works at his own cost. The Employer shall on no account be responsible for the expenses 
incurred by the contractor for hired ground or fresh water obtained from elsewhere. 

 
The rates quoted against individual items will be inclusive of everything necessary to complete the 

said items or work with in the contemplation of the contract, and beyond the unit price no extra payment, will 
be allowed for incidental or contingent work, labor and /or materials inclusive of all taxes and duties whatever 
except for specific items, if any, stipulated in the tender documents. 
 

The contractor shall at all times give access to workers employed by the Employer or any employed 
on the buildings and to provide them with water and leave or make any holes, grooves etc., in work. Where 
directed by the employer as may be required to enable such workman to lay or fix pipes, electrical wiring 
special fittings etc. The quoted rates of the tenderers shall accordingly include all these above mentionable 
contingent works. 
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12. TIME OF COMPLETION / EXTENSION OF TIME & PROGRESS CHART 
 

The entire work is to be completed in all respects within the stipulated period of 45 days. The work 
shall be deemed to be commenced within 2 days from the date of acceptance letter or date of handing over of 
site, whichever is earlier. Time is the essence of contract and shall be strictly observed by the contractor. 
 

The work shall not be considered as complete until the Employer / Architects have certified in writing 
that this has been complete and the Defects Liability Period shall commence from the date of such certificate. 

 
Extension of Time: If in the opinion of the Employer/Architects the works are delayed (a) by reason of any 
exceptionally inclement weather or (b) by reason of instructions from the employer in consequences of 
proceedings taken or threatened by or disputes, with adjoining or neighboring owners or (c) by the works, or 
delay of other contractors nominated by the employer and not referred to in the specification or (d) by the 
reason of authorized extra and additions or (e) by reason of any combination of workmen or strikes or 
lockdown affecting any of the building trade or (f) from other causes which the Employer may consider are 
beyond the control of the contractor, the Employer at the completion of the time allowed for the contract  shall 
make fair and reasonable extension of time for completion in respect thereof. In the event of the employer 
failing to give possession of the site upon the day specified above, the time of completion shall be extended 
suitably. 
 

In case of such strikes or lockouts as are referred to above, the contractor, shall, immediately give the 
employer, written notice thereof. Nevertheless he shall use his best endeavors to prevent delay, and shall do 
all that may be reasonably required, to the satisfaction of the Employer for any extension of time for 
completion hereunder (which shall be final and binding on the contractor) & shall be promulgated at the 
conclusion of such strike or lock – out and the Employer shall be then, in the event of an extension being 
granted, determine, and declare the final completion date. The provision in clause 13 with respect to payment 
of liquidated damages shall be construed as if the extended date fixed by the Employer was submitted for and 
the damages shall be deducted accordingly. 

 
Progress of Work: During this period the contractor shall maintain proportionate progress on the basis of 
Programme Chart submitted by the contractor immediately before commencement of work and agreed to by 
the Employer/Architects. Contractor should also include planning for procurement of scarce material well in 
advance and reflect the same in the programme Chart so that there is no delay in completion of the project. 
 
13. LIQUIDATED DAMAGES 
The entry for the quantum of LD per week of delay, appropriate for the case in hand, should be selected from 
the following: 
 

For contracts having time for completion  
6 months and less. 

1.00% of the estimated amount shown in 
the Tender per week. 

For contracts having time for completion  
Exceeding 6 months But not exceeding 
 2 years (24 months) 

0.50% of the Estimated amount shown in  
the tender per week 

For contracts having Time for completion 
In excess of 2 years 

0.25% of the Estimated amount shown in  
the tender per week. 

The entry of the quantum of the maximum LD, the accrual of which entitles the Bank to  
conclude the contract should be selected from the following as may applicable: 
For contracts having Time for completion  
6 months and less 

10.0% of the accepted Contract Sum  

For contracts having Time for completion 
Exceeding 6 months But not exceeding 1 
year 

7.5% of the accepted contract sum.  
Subject to the provision of para below. 
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14. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 
The contractor shall conform to the provisions of any acts of the legislature relating to the work, and to the 
Regulations and Bye laws of any authorities and / or any water, lighting and other companies, and / or 
authorities with whose systems the structures were proposed to have connection.  
 
The contractor shall arrange to give all notices required for by the said Acts. Regulations or Bye – laws to be 
given to any authority and to pay such authority or any public officer all fees that may be properly chargeable 
in respect of the work and lodge the receipt with the Employer. 
 
The contractor shall indemnify the Employer against all claims in respect or patent rights, royalties damages 
to building, roads or members of public in case of execution of work and shall defend all actions arising from 
such claims and shall keep the Employer saved harmless and indemnified in all respects from such actions, 
costs and expenses. 
 
15. ACCESS: 
 
Any authorized representative of the employer shall at the reasonable times have free access to the workshop, 
factories or other place where materials are being prepared or constructed for the works and also to any place 
where the materials are lying or from where that are being obtained, and the contractor shall give every 
facility to the bank or their representative everything necessary for inspection and examination and test of the 
materials and workmanship. Except the representative of the employer no person shall be allowed at any time 
without the written permission of the Employer. 
 
16. MATERIALS, WORKMANSHIP, SAMPLE, TESTING OF MATERIALS 

 
All the works specified and provided for in the specifications or which may be required to be done in the 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications as any from their entire satisfaction. If required by 
the Employer / Architects during the execution of the work, and their entire satisfaction. If required by the 
employer / Architects the contractor shall carry tests on materials and workmanship in approved materials 
testing laboratories or as prescribed by the Employer/Architects at his own cost to prove that the materials etc. 
under test conform to the relevant B.I.S. or as specified in the specifications. The necessary charges for 
preparation of mould (in case of concrete cube) transporting, testing etc., shall have to be borne by the 
contractor. No extra payments in this account should in any case be entertained.  
 
All the materials (Except where otherwise described) stores equipment required for the full performance of the 
work under the contract must be provided through normal channels and must include charge for import duties, 
sales, tax control and other charges and must be the best of their kind available and the contractor’s must be 
entirely responsible for the proper and efficient carrying out of work. The work must be done in the best 
workman like manner. Samples of all materials to be used would be submitted to the Employer / Architects 
when so directed by the Employer / Architects and written approval from Employer / Architects must be 
obtained prior to placement of order. Should the work be suspended by reason of rain, strike, lock out or any 
other cause the contractor shall take all precautions necessary for the protection of work at his own expenses 
and shall make good any damage arising from, any of these causes.  
 
The contractor shall cover up and protect from damage from any cause, all new work and supply, 
temporary/doors, protection to windows and any other requisite protection for execution of the work whether 
by himself or special trades men or sub-contractor and any damage caused must be made good by the 
contractor at his own expense.    
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17. REMOVAL OF IMPROPER WORK 
 

The Employer shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or time as they are specified in the order of any materials 
which in the opinion of the Employer/Architects are not in accordance with specification or instructions. The 
substitution or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specification or instructions, in case the contract or refuses to complete and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental therein or incidental thereto 
as certified by the Employer / Architects shall be borne by the contractor or may be deducted from any money 
that may become due to the contractor. No certificate, which may be given by the Architects, shall relieve the 
contractor from his liability in respect of unsound work or bad work. 
 
18. CONTRACTOR EMPLOYEES 
 
The contractor shall employ technically qualified and competent supervisor for the work who shall be 
available (by turn) throughout the working hours to receive and comply with instructions of Employer / 
Architects. The Contractor shall engage at least new-experienced Engineer as site – in – charge for execution 
of the work. The contractor shall employ in connection with the work persons having the appropriate skill or 
ability to perform their job efficiently. 

 
The contractor shall employ labourers on the work as far as possible. 
 
No one below the age of sixteen years and who is not an Indian National shall be employed on the work. 
 
Any worker supplied by the contractor to be engaged on the work on day – work basis either wholly or partly 
under the direct order or control of the Employer or his representative shall be deemed to be a person 
employed by the contractor. 
 
The contractor shall comply with the provision of all labor legislation including the requirements of: 

 
a. The payment of Wages Act 
b. Employer’s Liability Act 
c. Workmen’s Compensation Act. 
d. Contract Labor (Regulation & Abolition) Act, 1970 and Central Rules 1971. 
e. Apprentices act 1961. 
f. Any other Act or enactment relating thereto and rules framed there under from time to time. 

 
The contractor shall keep the Employer saved harmless and indemnified against claims if any of the workmen 
and all costs and expenses as may be incurred by the Employer in connections with any claim that may be 
made by any workman. 
 
19. DISMISSAL OF WORKMEN 
 
The contractor shall on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of Employer is unsuitable or incompetent or who may misconduct himself. 
Such discharge shall not be the basis of any claim for compensation damages against the Employer or their 
office or employees. 
 
20. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC., 
 
The contractor shall be responsible for any injury to the work or workmen to persons, animals or things and 
for all damages to the structural and / or of any sub-contractor or of any of his or sub-contractor’s employees, 
whether such injury or damages arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The causes shall be held to include inter – alias, streets, foot 
path or ways as well as damages caused to the buildings and the works forming the subject of this Contract by 
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rain, wind or other inclemency of the weather. The contractor shall indemnify the employer and hold harmless 
in respect of all and any expenses arising from any such injury or damages to persons or property as aforesaid 
or damage consequent upon such claim. 
 
The employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensation, costs charges and expenses arising or accruing from or in respect of any such claim or damage 
from any sums due or to become due to the contractor. 
 
21. INSURANCE 
 
Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damages by fire and/or earthquake flood. The insurance must be 
placed with a company approved by the employer, in the joint names of the Employer and the contractor for 
such amount and for any further sum if called to do by the employer, the premium, of such further sum being 
allowed to the contractor as an authorized extra. 
 
The contractor shall deposit the policy and receipt for premiums paid with the Employer within 7 days from 
the date of issue of work order unless otherwise instructed. In default of the contractor insuring as provided 
above, the employer on his behalf may insure and may deduct the premium paid from any bills which may 
become due to the contractor. The contractor shall as soon as the claim under the policy is settled or the work 
reinstated by the Insurance Company should they elect to do so, proceed with due diligence with the 
completion of the works in the same manner as through the fire has not occurred and in respects of the 
conditions of the contract. 
 
22. ACCOUNTS RECEIPT AND VOUCHERS 
 
The contractor shall, upon the request of the Employer/Architects furnish them all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the works under this contract. If 
contractor shall use materials less then what he is required under the contract, the values of the difference in 
the quantity of the materials, he was required to use and that he actually used shall be deducted from his dues. 
The decision of employer shall be final and binding on the contractor as to the amount of materials the 
contractor is required to use for any work under this contract. 
 
Before taking any measurement of any work, the Site Engineer or subordinate deputed by him shall give 
reasonable notice to be contractor. If the contractor fails to attend at the measurements after such notice or 
fails to countersign or to record the difference with a week from the date of measurement in the manner 
required by the Site Engineer then in any such event the measurement after such notice taken by the Site 
Engineer or by subordinate deputed by him as the case may be is final and binding on the contractor and 
contractor shall have no right to dispute the same.  
 
23. ADVANCE PAYMENTS AND SECURED ADVANCES  
 
Advance payment for works actually executed but not measured and billed for, should not be made generally. 
Payment should only be made after the detailed measurements of the work are taken recorded and the 
contractor’s bill for the same is approved by the competent Authority. 

 
However, advance payment on the running bills to the extent of 75% of the Architect certified amount might 
be made whenever found necessary. In such cases, it shall be the test checking of the measurements & 
scrutiny of bills are completed before payment of the next running bills. 
 
Secured advances on the security of materials brought to site may be made to the contractors whose contract is 
for finished work. In such cases, the competent Authority may sanction advances up to an amount not 
exceeding 75% of the value (invoiced/assessed value) of such materials, provided that they are of a durable / 
non – failure nature and that an Indemnity Bond is required on the materials and is a safeguard against losses 
due to the contractor postponing the execution of the work or to the shortage or misuse or the materials, and 
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against the expense entitled, if any, for their proper watch and safe custody. Recoveries of advances so made 
should not be postponed until the whole of the work entrusted to the contractor is completed. They should be 
made from his bills for works done as the materials are used, the necessary deductions being made wherever 
the item of work in which they are used are billed for. 
 
24. PAYMENTS 
 
All bills shall be prepared by the contractor in the form prescribed by the Employer/Architects. One interim 
bill shall be prepared beyond 50% work completion. The interim bill claim of 50% of the Work Order Value 
in proper forms must be duly accompanied by detailed measurements in support of the quantities or work 
done and must show deductions for all previous payments, etc., It is deemed that the vendor has agreed to the 
deduction of 10% from the ‘Interim Payment’ towards the ‘Retention money, which will be returned as per 
the relevant Clauses in the agreement. 

 
The Employer/Architects shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 
due to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 
period of honoring certificates named in these documents. 

 
The Amount stated in an interim certificate shall be the total values of work properly executed and 70% of 
invoiced value of materials brought to site for permanent incorporation into the work up to the date of the bill 
less the amount to be retained by the employer as retention money vide clause 10 of these conditions and less 
installment previously paid under these conditions provided the certificate shall only include the value of said 
materials and goods as from such time as they are reasonably, properly and not prematurely brought and 
placed adjacent to the work and then only if adequately protected against weather or other causalities. 

 
The employer will deduct retention money as described in clause 10 of these conditions. The refund of 
retention money will be made as specified in the said clause.  If the Employer has supplied materials or goods 
to the contractor, the cost of any such materials or goods will be progressively deducted from the amount due 
the contractor, in accordance. All the interim payments shall be regarded as payments for work actually done 
and completed, and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected 
or be considered as an admission of the due performance of the contract, or any part thereof in any respect or 
the according of any claim, nor shall, it determine or affect in anyway the power of the employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other 
way affect the contract. The final bill shall be submitted by the contractor within one week of the date fixed 
for completion of the work or of the date of certificate of completion furnished by the Site Engineer. All final 
payments shall be made within 3 months. 

 
25. FINAL PAYMENTS 
 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill 
shall be made after deduction of Retention Money and TDS as applicable, as specified in clause 10 of these 
conditions, which sums shall be refunded after the completion of Defects Liability Period after receiving the 
Architects’ certificate that the contractor has rectified all defects to the satisfaction of Employer. The 
acceptance of payment of the final bill by the contractor would indicate that he will have no further claim in 
respect of the work executed. 
 
26. VARIATON /DEVIATION 
 
The price of all such additional items/non – tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing or on engineering rate analysis based on prevalent fair price of 
labour, material and other components are required. The tender rates shall hold good for any increase or 
decrease in the tendered quantities upon variation of 25%. For variation beyond + or – 25% the rate for the 
respective item may be reviewed on mutually agreed terms. 
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27. SUBSTITUTION 
 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the designated 
authority in this specification indefinitely by such terms as “Equals” or “Other approved” etc. specific 
approval of the Employer/Architects has to be obtained in writing. 
 
 
28. PREPARATORY OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION 
 
The Whole of the work will thoroughly be inspected by the contractor and deficiencies and defects put right. 
On completion of such inspection the contractor shall inform the Employer/Architects that he has completed 
the work and it is ready for inspection. 
 
 
29. CLEARING SITE ON COMPLETION 
 
On the completion of the works the contractor shall clear away and remove from the site all construction 
items, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workman like condition to the satisfaction of the Employer / Architects. 

 
30. PERIOD OF FINAL MEASUREMENT 
 
The entry for the period of final measurement after completion shall be made after taking into account the 
complexity of the work and staff available for carrying out measurements. 
 
All hidden works shall have already been measured as the work progressed. 
 
It should be noted that unless a longer period is stipulated, the condition of contract generally lays down three 
months (maximum) from the date of completion of the contract as the period of final measurement. 
 
Even though the maximum period of three months is mentioned, it shall be endeavored to complete the 
measurements as expeditiously as possible. 

 
31. VALUE OF WORK FOR INTERIM CERTIFICATE 
 
The maximum value of work done, entitling the contractor to receive an interim payment is generally arrived 
at after dividing the estimated value of the contract (as announced in the Notice of Tender) by the time (in 
months) allowed for completion of work. 
 
The above value rounded off to the nearest thousand is entered. 
 
32. DEFECTS AFTER COMPLETION 
 
The contractor shall make good at his own cost and to the satisfaction of employer all defects, Shrinkage, 
settlements or other faults, which may appear within 12 months after completion of work. In default the 
Employer may employ a person and amend and make good such damage, losses and expenses consequent 
thereon or incidental thereto shall be made good and borne by the contractor and such damages, loss and 
expenses shall be recoverable from his by the Employer or may be deducted from the contractor, deduct from 
any money due to the contractor a sum equivalent to the cost of amending such work and in the event of the 
amount retained being  insufficient, recover that balance from the contractor from amount retaining under 
clause No.10 together with any expenses the Employer may have incurred in connection there with. 
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33. ESCALATION 
 
The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any, 
granted) and will not be subject to any fluctuation due to increase in cost of materials, sales tax, octroi, etc., 
Unless specifically provided in the documents.  The price variation clause being adopted by the RBI may be 
followed, if such a situation arises on a case – to – case basis. 
 
 
34. IDLE LABOUR 
 
Whatever the reasons may be no claim for idle labour, additional establishment cost of hire and labour charges 
of tools and plants would not be entertained under any circumstance. 
 
 
35. SUSPENSION 
 
If the contractor except on account of any legal restraint upon the Employer preventing the continuance of the 
work or in the opinion of the employer shall or fail to proceed with due diligence in the performance of his 
part of the contract or if he shall more than once make default, the Employer shall have the power to give 
notice in writing to the contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be notice under this clause. 
 
After such notice shall have been given the contractor shall be at liberty to remove from the site of the works 
or from any contiguous there to any plant or materials to subsist from the date of such notice being given until 
the notice shall have been complied with. 

 
36. TERMINATION OF CONTRACT BY EMPLOYER 
 
If the contractor being a company into liquidation whether voluntary or compulsory or being a firm shall be 
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition 
for the benefit of the greater part, in numbers of amount of his creditors or shall enter into a Deed or 
arrangement with his creditors, or if the official Assignee in insolvency, or the Receiver of the contractor in 
solvency, shall repudiate the contract, or if a insolvency,  or if a Receiver of the contractor’s firm appointed by 
the court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, and if so required by 
the employer to give reasonable security therefore, or if the contractor shall suffer execution to be issued, or 
hall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the 
contractor, there under, or shall neglect or fail to observe and perform all or any of the acts matters of things 
by contract, to be  observed  and performed by the contractor within the clear days after the notice shall use 
improper materials on workmanship in carrying on the works, or shall in the opinion of the employer not 
exercise such due diligence and make such due progress as would enable the work to be completed within due 
time agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear days’ notice 
requiring the contractor so to do shall have been given to the contactor as hereinafter mentioned or shall 
abandon the contract, then and in any of the said case, the employer may notwithstanding previous wavier 
determine the same by a notice in writing to the effect as hereafter, mentioned, but without hereby effecting 
the powers of the employer of the obligations and liabilities of the contactor the whole of which shall continue 
in force as fully as if the contract, had not been so determined and as if the works subsequently executed had 
been executed by or on behalf of the contractor (without thereby creating any trust in favor of the contractor) 
further the employer or his agent, or servants, may other power, utensils and materials lying upon a premises 
or the adjoining lands  or roads and sell the same as his own servants and workmen in carrying on and 
completing the works or by the employing any other contractor or other persons or person to complete the 
works and the contractor shall not in any way interrupt or contractor or others person to complete the works 
and finishing or using the materials and plants for the works when the works shall be completed, or as soon 
thereafter as conveniently may be the employer shall give notice writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within a period of 14 days after receipt by 
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him the employer may sell the same by public auction and shall give credit to the contractor for the amount so 
realized.  
Any expenses or losses incurred by the employer in getting the works carried out by other contactor shall be 
adjusted against the amount payable to the contractor by way of selling his tools and plants or due on account 
of work carried out by the contractor prior to engaging other contractor or against the security deposit. 
 
37. ARBITRATION 
 
All disputes or difference of any kind whatsoever which shall at any time arise between the parties to touching 
or concerning the works or the execution or maintenance thereof this contract or the rights over the remaining 
operation or effect therefore or to the right or liabilities of the parties or arising out of  in  relation thereto 
whether during or after determination foreclosure or breach of the contract (other than those in respect of 
which the decision of nay person is by the contract expressed to be final and binding) shall after written notice 
by either party to the contract to the either of them to employer hereinafter mentioned be referred for 
adjudicating to a sole arbitrator to be appointed as hereinafter provided.  For the purpose of appointing the 
sole arbitrator referred to above, the employee shall send within thirty days of receipt of the notice, to the 
contractor a panel of three names of persons who shall be presently unconnected with the organization for 
which the work is executed.  The contractor shall on receipt of the names as aforesaid, select any one of the 
person’s name to be appointed as a sole arbitrator and communicate his name to the employer within thirty 
days of receipt of the names. The employer shall thereupon without any delay appoint the said person as the 
sole arbitrator. If the contractor fails to communicate such selection as provided above within the period, 
specified the competent authority shall make the selection and appoint the selected person as the Sole 
Arbitrator. 
 
The work under the Contractor, shall, however, continue during the arbitration proceedings and no payment 
due or payable to the contractor shall be withheld on account of such proceedings. 
 
The arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 
publishing the award. 
 
The arbitrator shall give a separate award in respect of each dispute of difference referred to him. The 
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasonable award. 
The venue of arbitration shall be such place as may be fixed by the Arbitrator at his sole discretion. 
 
The fees, if any, of the arbitrator, shall, if required, to be paid before the award is made ad published, be paid 
half and half by each of the parties. The cost of the reference and of the award including the fees, if any, of the 
Arbitrator who may direct to and by whom and in what manner, such costs or any part there of shall be paid 
and, may fix or settle and amount of costs to be so said. 
 
The award of the Arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of Arbitrator Act 1940 or any statutory modification or reenactment thereof 
and the rules made there under, and for the time being in force, shall apply to the arbitration under this clause. 
 
The Employer and the contractor hereby also agree that arbitration under clause shall be a condition precedent 
to any right to action under the regard to the matter hereby expressly agreed to be so referred to arbitration. 
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4. ADDITIONAL CONDITIONS OF CONTRACT 
 
1. SCOPE OF WORK 
 
The schedule of Quantities and the tender drawings are only indicative of the scope of work. There may be 
variation in quantities of individual items as well as in the total quantum of work of up to + 20%. The 
contractor will not be liable to omission altogether of some of the items. 
 
2. COMPLETION SCHEDULE 
 
The contractor will be required to work according to a programme given to them by the Consulting Architects, 
based on the priorities of the Employers. The contractor will be required to prepare bar charts on the basis of 
the programme given to them and get these approved by Employer/Architects. While the overall completion 
programme of the work will be 45 days, certain items may be required to be completed in shorter periods, 
varying from 15 to 20 days. 
 
3. WATER AND ELECTRICAL ENERGY 
 
Water and electrical energy required for work to be provided by the employer at one point free of charge, and 
the contractor will be required to make his own distribution and arrangements for them. Cost of electrical 
energy consumed would be payable by the contractors according to Government tariffs. 
 
4. OTHER RULES AND REGULATIONS 
 
a. All E.S.I formalities or prescriptions under Workmen Compensation Act will be adhered to by the 
contractor. He will have to observe the regulations prescribed under the contracts Labor – Regulations & 
Abolition Act, 1970 and rules formed hereunder. 
 
b. The contractor shall not employ labor below the age of 18 years and shall pay them not less than the 
wages paid for similar work on the fair wage. Fair wage men’s wage whether for time of piece work as 
defined in the Minimum Wages Act. 
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5. PREAMBLE TO SCHEDULE OF QUANTITIES 
 
1. Tender shall be on the basis of item rates which shall include the cost of materials, labour, all taxes, duties, 
and all other appurtenant services required for the complete installation, testing and commissioning in accordance 
with relevant drawings and meeting the requirements of the specification and relevant I.S Specification including 
the fees for inspection together with the liabilities and obligations as detailed in the general conditions of contract. 
 
2. Prices shall remain firm and free from variation due to rise and fall in the cost of materials and labor or any 
other price variation whatsoever whether during the stipulated period of execution or during extended period of 
completion if any, except direct statutory, increases by the Act of Govt. or Local bodies. 
 
3. Item rates shall remain valid for any variation in the estimated quantities given in the schedule of quantities. 

 
4. In order to facilitate the technical scrutiny of various quotations, the tenderer must supply with their 
quotations detailed technical particulars, make catalogues and erection drawings for various items under different 
parts specified in the schedule of quantities. 

 
5. The drawings and specifications lay down minimum standards for equipment and workmanship. Deviations, 
if any, shall be clearly set down. In the absence of any deviations, it will be deemed that the tenderer is fully 
satisfied with the intents or the specifications and drawings and their compliance with the statutory and fire 
insurance provision including local codes. Where the drawings and specifications conflict the more stringent shall 
supply. 

 
6. All installations shall be tested as specified and a test certificate in the prescribed form required by the 
authorities shall be furnished. 

 
7. The entire installation shall be guaranteed against defective materials of workmanship for a period of 12 
months from the date of installation as certified by the Architects and taken over by the owner. During the 
guarantee period, all the defects shall be rectified by the contractor, free of cost. 

 
8. Water and power required for the works may be made available at site. Use of electrical power will be on 
chargeable basis. If the water available at site in unsuitable for construction purpose, the contractor will have to 
make their own arrangement for water. 
 
9. The tenderer must acquaint themselves of the site conditions and take note of all factors while quoting the 
rates, so no extra will be allowed on any ground. 
 
10. The successful tenderer shall supply completion drawings of the entire installations as executed at site 
drawn to a scale approved by the architects after the completion of the work but before completion certificate is 
given by the Architects. 

 
11. The materials of the first preference shall be used and the contractor may exclude himself of not doing so 
only if the required range as per tender specifications are not manufactured, by the particular manufacture. The 
evidence of such case shall be supported by a letter from the respective manufacturer. Samples of all fittings and 
accessories shall be approved by the Employer/Architects prior to their installation.  
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6. ARTICLES OF AGREEMENT 
 
 Made at ERNAKULAM between CENTRAL BANK OF INDIA, REGIONAL OFFICE - 
KOCHI, FIRST FLOOR, METRO PALACE BUILDING, OPP TO ERNAKULAM NORTH 
RAILWAY STATION, ERNAKULAM - 682018 (Herein after referred to as the Employer, which 
expression shall include his heirs, Executors, administers & in assignee) of the one part and (hereinafter 
referred to as the Contractor, which expression shall include his heirs, executors Administrators & Assignee) 
of the other part. 
 

WHEREAS the employer is desirous of Tender for proposed interiors of CENTRAL BANK OF 

INDIA KAIPARAMBU BRANCH, Sree Sankara Arcade, Ground Floor P.O. Kaiparambu, Thrissur 
Pincode – 680546 as per drawings and specifications describing the work to be done by Central Bank of 
India Architect (herein after referred to as the Bank Architect). 

 
           WHEREAS the said Drawings and the specifications and the priced Schedule of Quantities have been 
signed by or on behalf of the parties hereto and  
 
          WHEREAS the Contractor has agreed to execute upon and subject to the conditions, set forth herein 
(hereinafter referred to as “the conditions”) the work shown upon “the said Drawings” and described in “the 
said Specification” and “the said Priced Schedule of Quantities” at the representative rates mentioned in the 
priced Schedule of Quantities. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1. In consideration of the payment to be made to the Contractor as hereinafter he shall upon and 
subject to said conditions, execute and complete the works shown upon said drawings and such 
further detailed drawings as may be furnished to him by the said consulting architects and 
described in the said specification and the said priced Schedule of Quantities. 

 
2.  The term “Consulting Architects” in the conditions shall mean the said Central Bank of India 

Architect or in the event of their death or ceasing to be the Consulting Architects for that purpose 
of this contract, such other person as shall be nominated for that purpose by the Employer, not 
being a person to whom the Contractor shall object for reasons considered to be insufficient by 
the Employer. Provided always that no persons subsequently appointed to be consulting 
Architects under this contract shall be entitled to disregard or overrule any decision or approval or 
direction or anything expressed in writing by the consulting Architects for the time being. 

 
3. The plan, agreement and documents above mentioned shall form the basis of this contract and the 

decision of the said Consulting Engineers/Architects for the time being as mentioned in the 
Conditions of contract in reference to all matter of dispute as to the materials, workmanship or 
account and so as to the intended interpretation of the clauses of the Agreement of any other 
document attached hereto shall be final and binding on both parties and may be made a Rule of 
Court. 

 
4. The said contract comprises the works above mentioned and all subsidiary works connected 

therewith within the same site as may be ordered to be done from time to time by the said 
employer through the consulting Architects or other the Consulting Architects for the time being, 
even though such works may not be shown on the drawings or described in the said specifications 
or the Priced Schedule of quantities. 

 
5. The Employer reserves to himself the right of altering the drawings and nature of the work and of 

adding to or omitting any items of work or of having portions of the same carried out without 
prejudice to this contract. 
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6. The said conditions shall be read as forming part of this Agreement, and the parties hereto will 
respectively, abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their parts respectively in such conditions contained. 

 
7.  Further, letter exchange between the Employer and the Contractor after the receipt of this 

contract as listed, shall from an integral part of this contract. 
 

8.  The several parts of this contract form have been read to us and fully understood by us. 
 
 
 
As witness our hands this Day     of 2025 
 
Signed by the Said Employer        
 
 
       
 
 
 
 
In the presence of 
 
 
 
          
 
 
 
 
 
 
 
 
Signed by the said Contractor 
 
 
 
     
 
 
 
In the presence of  
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7. SPECIFICATIONS 
 
All works should conform to Standards laid down by the Bureau of Indian Standards. 
 
Wherever detailed specifications are not given, the works shall be carried out as per CPWD specifications Vol 
I & II with latest addition and corrections. 
 
SPECIFICATIONS – GENERAL REQUIREMENTS 
 
1A. List of Tender drawings is given elsewhere in the Tender Documents. These drawings are meant for 
Tenders and Construction also. These drawings may be revised and fresh revised copies issued to the 
contractor from time for adoption in the work to suit the final Designs and the physical conditions encouraged 
during the progress of the work. 
 
1B.  Figured dimensions on drawings shall only be followed and drawings to large scale shall take precedence 
over these to smaller scale. 
 
1D. The contractor shall prepare, at his own cost, detailed shop drawings and shall obtain the approval of the 
consultant / Client before adoption. 
 
2A. The specification is intended for general description of quality and workmanship of materials and finished 
work. They are not intended to cover minute details.  The work shall be executed in accordance with sound 
engineering and other professional practice. 
 
2B.  Where reference is made to any standard specification of Bureau of Indian Standards or any other similar 
body, the information and provision of the latest revised edition of the specification on the date of submission 
of such standard specification are in conflict with the provisions standard in these specifications the latter 
provisions shall have procedures. 
 
2C. All materials shall be of standard quality manufactured by reputed concerns conforming to Indian 
Standard or equivalent and shall have “BIS” mark as far as possible unless otherwise approved by the 
Consultant/ Client. The contractor shall get all materials approved by the Consultant / Client prior to 
procurement and use. 
 
3. MEASUREMENT AND PAYMENTS 
 
3A. The quantities stated in the Bills of Quantities are tentative. The contractor shall be paid at the quoted rate 
and on the basis of actual measured dimensions of the finished work, limited however by those dimensions 
shown in the drawings, or as directed by the consultant / Client. 
 
3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of Measurement of 
Building and Civil Engineering Work” except where the stipulations of the Tender are contradictory. 
 
4. LAYOUT AND SURVEYS 
 
The contactor shall be responsible for the true and proper setting out of works, for the correctness of position, 
levels, dimension and alignment of all part of the works and for the provision of all necessary instruments, 
appliances and labor in connection there with. If at dimensions or alignments of any part of work, the 
Contractors, on being required to do so, shall at his expenses rectify such errors. Checking of any setting out 
or of any line or level by the Consultant / Client shall not in any way relieve the Contractor of his 
responsibility for the corrections there of. 
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5. CONSTRUCTION SHCEDULE AND TIME OF COMPLETION 
 
5A. A BAR chart shall be submitted by the contractor detailing out the complete construction activities for 
each work within 7 days of start of work at site. This chart shall be reviewed by the Consultant / Client and 
alterations, if any, shall be made by the contractor; this chart will form the basis or reappraisal to evaluate the 
progress of work at site. 

 
5B. The drawings shall be issued to the contractor at least one week in advance before commencement of 
work. 
5C. No extension of time shall be granted on the plea of drawings not having been received in time provided 
the above time schedule is adhered to. 
 
6. CO-OPERATION WITH OTHER AGENCIES 
 
6A. During the course of implementation of this contract, several other agencies and contractors shall be 
working at site simultaneously. In order to effect proper co-ordination and avoid delays, it shall be the 
responsibility of the contractor of this Tender to give adequate notice and exact dates of the work proposed to 
be executed by him which requires the placement and fixation of embedment, et., by the other agencies. The 
safety and prevention from damage of all materials, plant etc., of other agencies or the owners during 
construction activities would remain with the contractor. In the event of damage or loss, caused, indirectly or 
directly by contractor or his labour, he will be responsible to make good the same as advised/instructed by the 
Consultant /Client. 
 
7. DELIVERY OF WORKS 
 
Every portion of the work shall be kept clear of accumulation from time to time and delivered up clear and 
free from all defects of every kind at the conclusion of the work. 

 
8. RELATION TO OTHER DOCUMENTS 
 
8A. The technical specification is intended for general description of items listed in the Bills of quantities. All 
works specified or implied in the Technical Specification form a part of the items in the Bills of Quantities. 
Similarly, all indications in drawings and General description of works, whether specified or implied, form a 
part of the items in the Bills of Quantities. 
 
8B. The quoted rates in the bills of Quantities shall be assumed to include all the specified and implied work 
of the Technical specifications, drawings and General Description of works even when not specifically 
mentioned in the Bills of quantities. 
 
9. LIFTS AND LEADS 

 
9A. The rates quoted for all items of work shall include all lifts and leads where applicable. 

 
9B. All debris and waste materials shall be disposed away from the site to a far off place as directed. 
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CENTRAL BANK OF INDIA 

 
LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE – FURNISHING  
 
1.  
 

Commercial plywood confirming to 
BIS. 

Anchor/Archid/Century/Green. 

2.  
 

Marine/ water proof plywood 
confirming to relevant BIS 

Anchor/Archid/Century/Green. 

3.  Flush Door confirming to relevant 
BIS 

Kutty / Samrat / Garnet / ISI make 

4.  Block Board confirming to relevant 
BIS 

Anchor / Samrat / Garnet  / ISI make 

5.  One side Laminated sheet (1 mm 
thick) 

Formica/Greenlam/Eurolam. 

6.  One side Laminated sheet (1.5 mm 
thick) 

Formica/Greenlam/Eurolam. 

7.  12 mm thick pre-laminated (on both 
sides) particle board 

NOVAPAN (India) Ltd., or equivalent. 

8.  ACP Al Strong, Superbond, Euro Bond or equivalent. 
9.  Soft Board Jolly Board or equivalent. 
10.  Veneer Composed veneer / Donear / Garnet or equivalent. 
11.  Veneer – Indian Garnet / Donear / Kit ply or equivalent.  
12.  Melamine Finish Wood coat pigmented (2 coats) manufactured by 

M/s. MRF Ltd. / Asian Paints – as per 
manufacturers specification 

13.  Glazing   Tata Float / Modi float / Saint Gobain 
14.  Glazing (Clear) Modi float   / Hindustan / Tata 
15.  Mirror Modi float / Tata asahi 
16.  Tower bolt Jyoti/ ebco / ISI Mark / Flora or equivalent. 
17.  Ball catch ordinary  National / ebco / Brass Heavy Duty 
18.  Ball catch magnetic Earl Bihari Pvt. Ltd. 
19.  Handle Dorset / ebco / ISI marked 
20.  Hinges for cupboards – with stainless 

steel rod 
Dorset / ebco / ISI marked 

21.  Hinges for cupboards – with stainless 
steel rod 

National / Dorset 
 

22.  Box Hinges Lama Imported 
23.  Drawer Guide – Telescopic  Efficient / Earl Bihari or equivalent. 
24.  Drawer Guide – Regular  Earl Bihari Pvt. Ltd. or equivalent. 
25.  Keyboard – Indian Earl Bihari Pvt. Ltd. or equivalent. 
26.  Keyboard – Imported with HDP Ebco / ISI marked 
27.  Screws  GKW or equivalent 
28.  Lock for drawers – multi lock  Efficient / dorset / godrej 
29.  Lock – for cupboards Godrej / dorset 
30.  Door Lock – Cylindrical lock YELE / Union / Godrej / dorset 
31.  Door Lock – Mortise Godrej / dorset 
32.  Night latch Godrej / Yele / dorset 
33.  Door Closure  Garnish / Hyper / Everlite 
34.  Floor Spring  Everite/ Garnish 
35.  Door stopper Earl Bihari Pvt. Ltd. or equivalent. 
36.  Aluminium Section NALCO / HINDALCO / JINDAL 
37.  Adhesive for wood Fevicol / Vamicol 
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38.  Rubberized adhesive SR 998 or SR Express of M/s. Pedilite Industries. 
39.  Acrylic sheet  Imported  
40.  Asbestos cement sheet Everest 
41.  False Ceiling Sections India Gypsum Ltd. 
42.  Plaster of Paris Approved quality 
43.  Marble First quality with uniform texture without any 

crack. 
44.  Cement Larsen & Tubro / ACC - 53 grade or high. 
45.  Cement for fixing tiles as dado Larsen & Tubro / ACC - 43 grade. 
46.  White cement Birla white 
47.  Steel for reinforcement TATA/SAIL conforming to BIS specification. 
48.  Water proofing compounds Roffe/ Cica / Krishna Chemicals / Sunanda Perma 

quick. 
49.  Vitrified Tiles Kajaria Make (AGCNL- K6211) /same shade 

matching in Nitco, Johnson Company ) 
50.  Ceramic tiles Kajaria/ NITCO/Johnson/Somani / City tile. 
51.  Sanitary fittings Hindustan Sanitary ware / Perry ware. 

WASH BASIN : Hindware-         Zen Pastel/star 
white       (Cat.No.-10049 56x45) Hindware-         
Garnet starwhite               ( Cat. No.-100048 
58x43) URINAL: Hindware –       Flat back large                   
(Cat no.-60002)European Water Closet: 
Hindware-          Green starwhite              (Cat. 
No.-20079) Hindware-           Slick special                    
(Cat. No.20011 S-28/P-18)Hindware-           Star S( 
Cat No.20087 S-10) 

52.  Water supply fixtures Jaguar continental series / Essco 
53.  CI Pipe & fittings – LA Class Bangal iron Corporation / NICO / BIC 
54.  GI Pipe – C Class TATA/ zenith 
55.  Stoneware pipe – Grade A Dalmia 
56.  Cement pipe Everest 
57.  PVC Pipe & fittings Prince/ Tribore 
58.  Gate valve Leader 
59.  Pipe fittings R Brand or equivalent 
60.  Colour pigment Roffe Compound 
61.  Toilet Seat cover Commander / Patel 
62.  Toilet – Accessories Jaguar continental series 
63.  Liquid Soap Container ASCON Engineers 
64.  Hand dryer ASCON Engineers 
65.  Paint Nerolac/ Asian/ Berger / ICI 
66.  Sealant Silicon – Dow Corning 995  

Polysulphide – Pedilite Industries 
 

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE – 
ELECTRICAL 

 
ALL MATERIAL USED MUST HAVE ISI & FIA APPROVED 

1.  Rigid PVC Conduit : Medium Gauge wall thickness ISI & FIA 
approved & manufactured from virgin material 
Precision 

2.  Accessories for conduit : Same make as sr. no. 1 above. 

3.  Copper Conductor PVC coated wire : Finolex (FRLS), Polycab(FRLS) 
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(Flexible) (As per IS:694-1977) 
4.  Switches : MK India, Anchor roma 
5.  Main Switch fuse upto 63 Amps - A.C. 23 

duty 
: L&T 

6.  Above 63 Amps-A.C. 23 duty : L&T 
7.  HRC Fuses : L&T 
8.  MCBs : Legrand (Load Contact) 
9.  Distribution boards : Legrand (Double Door), Factory fabricated duly as 

per the drawing.  
10.  Rewirable Porcelain Fuse : CPL 
11.  Telephone wires : Finolex as per ITD S/WS-113 B 
12.  PVC tape : Steel grip. 
13.  Compound : Shalimar No. 6 
14.  Main Cables downstream up to 35 sq.mm. : PVC armoured cable For 1.1 KV as per 

ISI 1554.  National  
/ Polycab   

15.  Branched Cable downstream from 35 
sq.mm. 

: National  
 

16.  Glands : Double compression type, Siemen’s type with 
rubber ring and double washers (Sample to be 
approved) Comet/ Comex 

17.  Cable Lugs : Dowells, 3-D. 
18.  Metal Clad Plugs : Legrand  
19.  Connectors/ Indicator : Technic, Mimic (Static LED type), Technoplast, 

Porcelain 
20.  Button holder, Angle holder, ceiling rose : Anchor 
21.  M.S. Conduit  -  ISI  marked                                : BEC    

22.  M.S. Boxes : Fabricated out of 16 gauge continuously welded 
(sample to be approved) 

23.  ELCB : Legrand 
24.  A.C.B. Drawout type (LT) : L&T 
25.  Telephone tag block : Chrone India Ltd. 
26.  Relay : L&T 
27.  MCCB : Legrand 
28.  Meter : Jaipur,  
29.  Light Fixture                           : Havells/Philips/Wipro as specified in the BOQ 

30.  Ceiling Fans : Crompton (High Breeze/High Flow Series White) 
31.  Exhaust Fan : Crompton  
32.  Electronic call bell / timer : Anchor  
33.  TV Cable : Finolex. 
34.  Volt meter & Ammeter (Digital) : Meco, AE 
35.  Current Transformer : AE, Kappa 
36.  L. T. Panel : L&T or fabricated by CPRI approved fabricator 
37.  Data cabling & its Components : Systemax / Avaya 

38.  Change over switch  : Havells / HPL 
39.  24 port jack Panel : Systemax  
40.  9U / 12U / 15U Rack for jack panel : Systemax 
41.  The above mentioned makes are given as general guidelines in case make is not mentioned in the bill 

of quantities.  
The contractor to follow the makes mentioned in the schedule (B.O.Q) if applicable and as per 
best engineering practices. 
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NOTE:- 
 
 Wherever more than one make are indicated, the contractor should use the material indicated first. 

Bank will permit to use the material indicated 2nd and hereafter only if the material indicated 1st is not 
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition. 

 
 In case the tenderer wish to verify the detailed specification of materials, workmanship etc. the same 

may be verified from the office of Bank before submission of the tender.   
 
 Whether a product is equivalent or not, will be decided by the Bank only.  
 
 
 
NOTE:- 
 
 Wherever more than one make are indicated, the contractor should use the material indicated first. 

Bank will permit to use the material indicated 2nd and hereafter only if the material indicated 1st is not 
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition. 

 In case the tenderer wish to verify the detailed specification of materials, workmanship etc. the same 
may be verified from the office of Bank before submission of the tender.   

 Whether a product is equivalent or not, will be decided by the Project-in-Charge only.  
 Work does not include provision for CCTV /Fire Fighting/alarm systems which would be taken up as 

per the approved/prevailing rates with the service provider 
 All measurements for billing purposes will be as per joint-measurement taken after completion of site 

in all respects. 
 Electrical /DATA wiring, fittings as per IS codes and CO Guidelines based in recent electrical audit 

observations in branches.  
 All electrical installations to pass through RCBO only.  
 Single Earthing pit to be provided for the whole premises.  
 All MCBs, wires, incoming-outgoing must be tagged and SLD to be provided to Bank.  
 All wire endings to be properly lugged. 
 Equipotential bonding- all metal parts to be provided with earthing with mechanical connections to 

earthing pit at minimum length, without looping. 
 Branch should be provided with UPS Circuit independent of normal electrical circuit and all security 

gadgets should be connected to UPS Circuit. 
 Lightening arrester to be provided for buildings more than 15m height. 
 An Isolation Breaker should be provided outside main entrance to isolate the normal electrical circuit 

completely even when the Branch is closed. Only the input connection to SERVER should be provided 
bypassing this external isolation breaker. 

 
 

The above are the general specification should be read in conjunction with bill of quantities.  The bill of 

quantities may be taken as the basis for the work to be executed. In case of any discrepancy in the 

specification and the bill of quantities, the bill of quantities may be taken as final in case the contractor 

should check up with the Bank whose decision will be final. 
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