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CONTRACTOR                                                                    PROJECT ARCHITECT/IEM (CENTRAL BANK OF INDIAD) 

 
 

निनिदा प्रपत्र  
 

सेंट्रल बैंक ऑफ इंनिया अपि े 
अकोला तथा बलुढाणा नथित  

आर सेटी भवन ननर्ााण हते ुप्रनतनित सिेा प्रदाताओं स ेनिनिदा आमनंत्रत करती ह ै   
 
 

निनिदाकार का िाम : -  _______________________________________________ 

    

   ________________________________________________ 

 

   _____________________________________________   

        

निनिदा प्रथततु करि ेकी अनंतम नतनि: 22/08/2022 दोपहर 03:00 बजे तक  

 

निनिदा खोलि ेकी नतनि (केिल नप्र-क्वालीफफकेशि/टेकनिकल निनिदा): 22/08/2022 दोपहर 03:30 बजे  

 

निनिदा शलु्क: ऑनलाइन/ डिमाांि ड्राफ्ट रुपये `2000.00 ( दो  हजार  मात्र (अप्रनतदेय )  

 

बयािा जमा रानश: निमांि ड्राफ्ट ऑिलाइि/  के रूप मे रुपये `1,77,500.00 (` एक लाख सतहतर हजार  पााँच 
सौ मात्र) 

 

आय ई एम का वििरण:- 

 

1) श्री. त्रिविक्रम नाथ ततिारी     2) श्री. जगदीप नारायण सस ांह 
ईमेल :- trivikramnt@yahoo.co.in    ईमेल :- jagadipsingh@yahoo.com 

 

 

सेंट्रल बैंक ऑफ इंनिया, 

व्यिसाय सहायता निभाग  

क्षेिीय कायाालय  
“मांगेश” 

आदशश कॉलोनी,गोरक्षण रोि 

अकोला 400001 

दरूभाष:- 0724-2458878,2450251  



 

 

GOVERNMENT OF INDIA 

CENTRAL BANK OF INDIA 

REGIONAL OFFICE 

CENTRAL BANK OF INDIA BULDHANA 

 

B-1 

 

TENDER   PAPERS 

 

NAME OF WORK : - CONSTRUCTION OF TRAINING CENTRE 

AND HOSTEL BUILDING FOR DIRECTOR RURAL SELF 

EMPLOYMENT TRAINING INSTITUTE ON GATE NO 469, AT MOUJE 

– KOLWAD , TQ AND DISTRICT BULDHANA 

 

 

 

 

IEM/CMO 

CENTRAL BANK OF INDIA 

BULDHANA 
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(b)  

 

NAME OF WORK:- CONSTRUCTION OF TRAINING CENTRE AND HOSTEL BUILDING 

FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  GATE NO 469 

, AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

Sr. 

No 
Particulars Page No 

  From To 

1 Disclaimer   

2 Brief & Detailed Tender Notice Earnest Money Etc.   

3 i) E- Tendering Procedures   

 ii)From I to V   

 iii) Affidavit   

 iv) Model Form of Bank Guarantee Bond   

 v) Guarantee Bond For Water Proofing Work.   

 vi) Guarantee bond for Anti Termite Treatment   

4 General Description and Scope of work   

5 Printed 'B-1' Agreement Form   

6 Additional Conditions for Materials    

7 i) Additional General Conditions    

 ii) Additional Specifications   

8 Schedule 'A'   

9 Schedule 'B'    Pages 1 to 68   

10 Detailed Specifications (Schedule "C') Pages 1 to 59   

11 Bar chart   

11 Drawing Separate attached 
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D I S C L A I M E R 

 

1. Detailed Time Table for the various activities to be performed in e-tendering process by the 

Tenderer for quoting their offer is given in this Tender Document under "Tender Schedule". 

Contractor should carefully note down the cut-off dates for the carrying out each e-tendering 

process / activity. 

2. Every effort is being made to keep the Website up to date and running smoothly 24 x 7 by the 

Bank and the Service Provider. However, Bank takes no responsibility, and will not be liable 

for, the website being temporarily unavailable due to any technical issue at any point of time. 

3. In that event Project Architect/ IEM Shri. Trivikram Nath Tiwari (Central Bank of India) will not 

be liable or responsible for any damages or expenses arising from any   difficulty, error, 

imperfection   or inaccuracy with this Website. It includes all associated services or due to such 

unavailability of the Website or any part thereof or any contents or any associated services. 

4. Tenderer must follow the time table of e-tendering process and get their activities of e-

tendering processes done well in advance so as to avoid any inconvenience due to unforeseen 

technical problem if any. 

5. Project Architect Ar. Rajendra Gattani Associates/ IEM Shri. Trivikram Nath Tiwari (Central 

Bank of India) will not be responsible for any incomplete activity of e-tendering process of the 

tenderer due to technical error/ failure of website and it cannot be challenged by way of appeal, 

arbitration and in the Court of Law. Contractors must get done all the e-tendering activities 

well in advance. 
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GOVERNMENT OF INDIA 

CENTRAL BANK OF INDIA 

REGIONAL OFFICE 

CENTRAL BANK OF INDIA BULDHANA  

ORIGINAL AGREEMENT NO. B-1 

 

NAME OF WORK : - CONSTRUCTION OF TRAINING CENTRE AND HOSTEL 

BUILDING FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  

GATE NO 469 , AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

 

1. Name of Contractor   : 

 

2. Date of receipt of Tender  : 

 

3. No. & Date of Work Order  : 

 

4. Amount put to Tender   : 

 

5. Percentage quoted.   : 

 

6. Amount of Contract.   : 

 

7. Date of Commencement.  : 

 

8. Time stipulated for completion of work. : 300 (Three Hundred) Days. 

(Including public holidays & monsoon) 

9. Date of completion as per Agreement  : 

 

10. Actual date of completion.  : 

 

11. Reference to sanction of extension of time: 

 

1……………………………………… 

2…………………………………….... 

3……………………………………..... 

 

Certified that this original agreement contains Pages 1 to   fly leaves  Nos. Drawings

             Nos. 
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 DETAILS OF WORK 

 

NAME OF WORK :- CONSTRUCTION OF TRAINING CENTRE AND HOSTEL 

BUILDING FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  

GATE NO 469 , AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

Estimated cost put to tender : Rs.     1,76,66,443.00/- 

Earnest Money (1%)              : Rs.     1,77,000.00/-  

(As per point No-2.7, PWD Tender GR no- CAT/2017/pr.kr. 08/building-2 Dated -27/09/2018) 

 

The EMD applicable amount shall be paid via online mode only. 

Total Security Deposit 1 % (One Percent) 

 

1. Initial security Deposit (0.5%) : Rs.     88,500.00/-  

2. Further Security deposit to be : Rs.     88,500.00/-  

              Deducted from Bills (0.5%) 

Total Security Deposit (1%)  : Rs.     1,77,000.00/-  

 

 

 

 

TO BE FILLED BY THE CONTRACTOR 

 

➢ I/WE have quoted my/our offer in percentage rate in words as well as in figures. 

➢ I/WE further undertake to enter into contract in regular "B-1" form in Chief Manager,                 

R.P.C. Regional Office, Central Bank of India BULDHANA 

 

 

Name & Signature of Contractor/  

Power of Attorney holder 

With complete address 
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NAME OF WORK :- CONSTRUCTION OF TRAINING CENTRE AND HOSTEL 

BUILDING FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  

GATE NO 469 , AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

Estimated cost put to tender : Rs.     1,76,66,443.00/- 

Earnest Money (1%)              :  Rs.    1,77,000.00/- 

 

Completion Time  : 300 (Three Hundred) Days. 

(Including public holidays & monsoon) 

 

TENDER SCHEDULE 

 

1 Cost of Tender Form  Rs. 2,000/- 

2 Period for Downloading Tender Forms  

Refer Online schedule on portal 

https://centralbankofindia.co.in 

(Central Bank of India) 

3 Date of Pre-bid meeting  Nil- 

4 

Last date and time for online bid preparation 

And hash submission (Technical and 

Financial) 

 

Refer Online schedule on portal 

https://centralbankofindia.co.in 

(Central Bank of India) 

5 
Date and time for online bid data decryption 

and re-encryption (Technical and Commercial)  
 

Refer Online schedule on portal 

https://centralbankofindia.co.in 

(Central Bank of India) 

6 

Receipt of online EMD /, stamp paper of 

Rs.100/- Bond Affidavit (Original) in 

prescribed format given in Annexure I sworn 

before Executive Magistrate / Notary and 

Tender Document fees, to be paid online  Only 

via Payment Gateway mode / TDR of 

Additional performance Security Deposit 

 

Refer Online schedule on portal 

https://centralbankofindia.co.in 

(Central Bank of India) 

7 Registration Class of Contractor  Class III & above contractor   
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GOVERNMENT OF INDIA 

CENTRAL BANK OF INDIA 

REGIONAL OFFICE 

CENTRAL BANK OF INDIA BULDHANA  

 

INVITATION FOR TENDERS 

DETAILED TENDER  NOTICE NO.     FOR 2022-23 

 

1. Online percentage rate tenders in 'B-1' Form are invited by the Chief Manager, R.P.C. 

Regional Office, Central Bank of India BULDHANA for the following work from Capable an 

Eligible Civil Contractor registered in Class III & Above with Government of Maharashtra. The Name 

of Work, Estimated Cost, Earnest Money, Security Deposit, Time limit for Completion etc. are as 

under 

Sr. 

No. 
Name of Work 

Estimated   Cost 

in Rupees 

Earnest 

Money 

 (1%) 

Security 

Deposit 

(1%) 

Class of  

Contractor 

Time limit 

in 

Calendar 

Months 

1 

CONSTRUCTION OF 

TRAINING CENTRE AND 

HOSTEL BUILDING FOR 

DIRECTOR RURAL SELF 

EMPLOYMENT TRAINING 

INSTITUTE ON  GATE NO 469 , 

AT MOUJE – KOLWAD , TQ 

AND DISTRICT BULDHANA  

Rs. 

1,76,66,443.00/- 

Rs. 

1,77,000.00/- 

      Rs. 

1,77,000/- 

Class III & 

Above  

300 (Three 

Hundred) 

Days 

1.1 Tender form, conditions of contract, specifications and contract drawings can be downloaded 

from the e-tendering portal of Central Bank of India i.e., https://centralbankofindia.co.in 

(Central Bank of India)  after   entering   the   details    of    payment of tender document Fee 

of Rs. 2000/- (Rupees Two Thousand Only) Tender Document Fees shall be paid online 

using payment gateway. The fees of tender document will be non-refundable. 

Further information regarding the work can be obtained from the Office of the Ar Rajendra 

Gattani & Associates, Janardhan Peth, and Amaravti-444601 contact-0721-

2565920/9822235977 referred as Project Architect. E-mail ID– rajendra.gattani@rediffmail.com 

Details of IEM – Shri. Trivikram Nath Tiwari, E-mail ID – trivikramnt@yahoo.co.in 

 

1.2 The tender form, conditions of contract, specifications & contract drawings can be downloaded 

online using payment gateway. The EMD applicable amount shall be paid via online mode from 

the authorized account in the name of Bidder only. Bids will be opened as per tender schedule, 

in the presence of such intending tenderer or his/their authorized representatives who may be 

present at the time opening 

 

The Pre-bid meeting will be held on Date      /      /2022 @ Regional Office, Central Bank 

of India, BULDHANA  (As per e- tender schedule uploaded on e-portal 

https://centralbankofindia.co.in (Central Bank of India)) in the presence of bidders who 

mailto:trivikramnt@yahoo.co.in
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wish to attend in the office of the Chief Manager, R.P.C. Regional Office, Central Bank of 

India, Buldhana  

 Physical Submission: 

The bidder shall submit the Hard Copy in "Sealed Envelope" of Technical & Financial 

Bids as specified in NIT within 72 hours after the online submission of Bid ("Bid Lock"). 

Address: -  

Office of the  

Chief Manager, R.P.C. Regional Office,  

Central Bank of India  

BULDHANA 

 

1.3 The offer shall remain open for acceptance for minimum period of 90 days from the date of 

opening of Envelope No. 2 (Financial Bid) and thereafter until it is withdrawn by the contractor 

by notice in writing duly addressed to the authority. 

 

1.4 The tender notice shall form a part of contract agreement. The tenders are invited on the 

departmental designs only 

 

1.5 The tenderer if firm or company shall in their forwarding letter mention names of all the partners 

of the firm or company (as the case may be) and the name of the partner who holds the power 

of attorney in any, authorizing him to conduct transaction on behalf of the firm or company. 

 

1.6 The right is reserved to revise or amend the contract documents prior to the date notified 

for the receipt of the tenders or extended date. Such deviations, amendments or extensions, if 

any, shall be communicated in the form of corrigendum by letter or / and by notice in Newspaper 

as may be considered suitable 

 

1.7 The tenderer shall enter his percentage rates in words and figures “below / above”. In case 

there is difference between percentage written in figures and words, the lower offer will be 

taken as final. 

 

1.8 No pages should be removed from, added in or replaced in the tender documents. 

 

1.9 Right is reserved to reject any or all tenders without assigning any reasons thereof. 

 

1.10 Tenders who do not fulfill any or all conditions or are incomplete in any respect are liable 

for summery rejection. 

 

1.11 The tenderer may, in forwarding letter, mention any points he may wish to make clear but right is 

reserved to reject the same in the whole of the tenders if the same become conditional tender 

thereby. 

 

1.12 All Cement Concrete items under this contract shall be carried out with Standard 

specification book. 
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G E N E R A L 

a) Time limit: The work is to be completed within time limit as specified in the Notice inviting 

tender which shall be reckoned from the date of written order of commencing the work and shall 

be inclusive of monsoon period. 

b) Tender Rate: No alteration in the form of tender and the schedule of tender and no additions in 

the scope or special stipulation will be permitted. Rates quoted for the tender shall be taken 

as applicable to all leads and lifts. 

c) Tender Units: The tenderer should particularly note the unit mentioned in the Schedule 

"B" on which the rates are based.  No change in the units shall be allowed. In the case of 

difference between rates written in figures and words, the correct rate will be the one, which is 

lower of the two. 

d) The Income Tax @ 2% or percentage in force from time to time or at the rate as 

intimated by the competent Income Tax authority shall be deducted from bill amount whether 

measured bill, advance payment or secured advance. 

 

2.0 EARNEST MONEY: 

2.1 Earnest money of Rs. 1, 77,000/- (Rs. One Lakh Seventy Seven Thousand only) shall be     paid 

via online using NEFT/RTGS or payment gateway mode from the authorized account in the 

name of bidder only. The said amount of earnest   money   shall   not carry any interest 

whatsoever. If bidder is claiming EMD Exemption then it is necessary he registered under single 

point registration of NSIC, Government of India, ministry of MSME, New Delhi by gazette 

notification Dt. 26/03/2012 along with the form of memorandum II. 

2.2 Tender of those who do not deposit   earnest   money   in   one   of   the   above acceptable 

forms shall be summarily rejected. Earnest money in any other form of cash or cheque will not be 

accepted. 

2.3 The amount of earnest money will be refunded to the unsuccessful tenderer on deciding 

about the acceptance or otherwise of the tender or on expiry of the validity period whichever 

is earlier 

In case of the successful tenderer, it will be refunded on his paying the initial security deposit 

and completing the tender documents or will be transferred towards a part of security deposit to 

be paid after awarding of the work. If successful tenderer does not pay the security deposit in the 

prescribed time limit and complete the agreement bond, his earnest money deposit will be 

forfeited to the Government 

2.4 Earnest money of the un-successful tenderer will be   refunded   on   their   application only after 

an intimation of rejection of their tender is sent to them or on the expiry of the validity period 

whichever is earlier.  
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3. TENDERING PROCEDURE 

3.1 Blank Tender Forms. 

Tender Forms can be downloaded from the e-tendering Central Bank of India i.e, 

https://centralbankofindia.co.in after paying tender fees via online mode as per the Tender 

Schedule. 

 

3.2 Pre-Tender Conference 

3.2.1 Contractors may raise any queries, any points regarding the work online or in the office of 

the: Chief Manager, R.P.C. Regional Office, Central Bank of India, Buldhana as per tender 

schedule. Pre-tender conference is open to all prospective tenderer who have downloaded 

tender form before the date of Pre-tender Conference. Wherein prospective Tenderer will have 

an opportunity to obtain clarifications regarding the work and the Tender Conditions in Pre-

Tender Conference. 

3.2.2 The prospective tenderer is free to ask for any additional information or clarification 

either in writing or orally   concerning   the   work, and   the   reply   to the same shall be 

uploaded on the portal https://centralbankofindia.co.in and this clarification referred to 

as Common Set of Conditions/Deviations (C.S.D.), shall form part of tender documents 

and   which   will   also   be   common   and   applicable to all tenderer. The point/points   

if   any   raised   in   writing   and/or   verbally/ online by the contractor in pretender 

conference and not finding place in C.S.D. Issued after the pre- bid conference is/are 

deemed rejected. In such case the provision in NIT shall prevail. No individual 

correspondence will be made thereafter with the contractor in this regard 

3.2.3 The tender submitted by the tenderer shall be based on the clarification, additional facility 

offered (if any) by the Department, and this tender shall be unconditional. Conditional tenders 

shall be summarily REJECTED. 

3.2.4 Tenderer should have valid Class-II/ III Digital Signature Certificate (DSC) obtained from 

any Certifying Authorities. 

3.2.5 For any assistance on the use of Electronic Tendering System, the Users may call the below 

numbers: Contact Us  

Mobile Number- 7507771017 

3.3 Guidelines to Bidders on the operations of Electronic Tendering System of Public Works 

Department is available at E-Tendering portal of IEM ( Central Bank of India) i.e., 

https://centralbankofindia.co.in The tenderer shall obtain clarification/help from 

assistance mentioned in para 3.2.5. No grievances /claims will be entertained on failure of 

submission of online bid. 

 

A. Pre-requisites to participate in the Tenders processed by Chief Manager, R.P.C. 

(Central Bank of India) 
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1. Enrollment and Empanelment of Contractors on Electronic Tendering System: 

The Contractors interested in participating in the Tenders of Chief Manager, R.P.C. 

(Central Bank of India) Department processed using the Electronic Tendering System shall 

be required to enroll on the Electronic Tendering System to obtain User ID. 

After submission of application for enrolment on the System, the application information 

shall be verified by the Authorized Representative of the Service Provider. If the 

information is found to be complete, the enrolment submitted by the Vendor shall be 

approved. 

For participating in Limited and Restricted tenders the registered vendors have to apply for 

empanelment on the sub-portal of Chief Manager, R.P.C. (Central Bank of India) in an 

appropriate class of registration. The empanelment will have to be approved by the 

respective officer from the Chief Manager, R.P.C. (Central Bank of India). Only empaneled 

vendors will be allowed to participate in such tenders. 

The Contractors may obtain the necessary information on the process of enrolment and 

empanelment either from Helpdesk Support Team or may visit the information published 

under the link Enroll under the section E-Tendering Toolkit for Bidders on the Home Page 

of the Electronic Tendering System. 

2. Obtaining a Digital Certificate: 

The Bid Data that is prepared online is required to be encrypted and the hash value of the 

Bid Data is required to be signed electronically using a Digital Certificate (Class - II or 

Class - Ill). This is required to maintain the security of the Bid Data and also to establish 

the identity of the Contractor transacting on the System. 

The Digital Certificates are issued by an approved Certifying Authority authorized by the 

Controller of Certifying Authorities of Government of India through their Authorized 

Representatives upon receipt of documents required to obtain a Digital Certificate. 

Bid data / information for a particular Tender may be submitted only using the Digital 

Certificate which is used to encrypt the data / information and sign the hash value during 

the Bid Preparation and Hash Submission stage. In case during the process of preparing 

and submitting a Bid for a particular Tender, the Contractor loses his/her Digital Signature 

Certificate (i.e., due to virus attack, hardware problem, operating system problem); he / 

she may not be able to submit the Bid online. Hence, the Users are advised to store his / her 

Digital Certificate securely and if possible, keep a backup at safe place under adequate 

security to be used in case of need. 

In case of online tendering, if the Digital Certificate issued to an Authorized User of a 

Partnership Firm is used for signing and submitting a bid, it will be considered equivalent 

to a no objection certificate / power of attorney to that User to submit the bid on behalf of 

the Partnership Firm. The Partnership Firm has to authorize a specific individual via an 
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authorization certificate signed by a partner of the firm (and in case the applicant is a 

partner, another partner in the same form is required to authorize) to use the digital 

certificate as per Indian Information Technology Act, 2000. 

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority 

of the Authority User to bid on behalf of the Firm for the Tenders processed on the 

Electronic Tender Management System of Government of India as per Indian Information 

Technology Act, 2000. The Digital Signature of this Authorized User will be binding on 

the Firm. It shall be the responsibility of Partners of the Firm to inform the Certifying 

Authority or Sub Certifying Authority, if the Authorized User changes, and apply for a fresh 

Digital Signature Certificate. The procedure for application of a Digital Signature 

Certificate will remain the same for the new Authorized User. 

The same procedure holds true for the Authorized Users in a Private / Public Limited 

Company. In this case, the Authorization Certificate will have to be signed by the Director 

of the Company or the Reporting Authority of the Applicant. 

For information on the process of application for obtaining Digital Certificate, the may visit 

the section Digital Certificate on the Home Page of the Electronic Tendering System. 

3. Recommended Hardware and Internet Connectivity: 

To operate on the Electronic Tendering System, the Contractors are recommended to use 

Computer System with at least 1 GB of RAM and broadband connectivity with minimum 

512 kbps bandwidth. 

4. Set up of Computer System for executing the operations on the Electronic Tendering 

System: 

To operate on the Electronic Tendering System of Central Bank of India, the Computer 

System of the Contractors is required be set up. The Contractors are required to install 

Utilities available under the section Mandatory Installation Components on the Home Page 

of the System. 

The Utilities are available for download freely from the above-mentioned section. The 

Contractors are requested to refer to the E-Tendering Toolkit for Bidders available online 

on the Home Page to understand the process of setting up the System, or alternatively, 

contact the Helpdesk Support Team on information / guidance on the process of setting up 

the System. 

5. Steps to be followed by Contractors to participate in the e-Tenders processed by Chief 

Manager, R.P.C. (Central Bank of India). 

 

 Preparation of online Briefcase: 

All Contractors enrolled on the Electronic Tendering System of Central Bank of India are 

provided with dedicated briefcase facility to store documents / files in digital format. The 
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Contractors can use the online briefcase to store their scanned copies of frequently used 

documents / files to be submitted as a part of their bid response. The Contractors are 

advised to store the relevant documents in the briefcase before starting the Bid Preparation 

and Hash Submission stage. 

In case, the Contractors have multiple documents under the same type (e.g. multiple Work 

Completion Certificates) as mentioned above, the Contractors advised to either create a 

single pdf file of all the documents of same type or compress the documents in a single 

compressed file in .zip or .rar formats and upload the same. 

It is mandatory to upload the documents using the briefcase facility. Therefore, the 

Contractors are advised to keep the documents ready in the briefcase to ensure timely bid 

preparation. 

Note: Uploading of documents in the briefcase does not mean that the documents are 

available to Chief Manager, R.P.C. (Central Bank of India) at the time of Tender Opening 

stage unless the documents are specifically attached to the bid during the online Bid 

Preparation and Hash Submission stage as well as during Decryption and Re- encryption 

stage. 

 Online viewing of Detailed Notice Inviting Tenders: 

The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key 

Dates) for all the Live Tenders released by Chief Manager, R.P.C. (Central Bank of India) 

on the home page of Chief Manager, R.P.C. (Central Bank of India) e-Tendering Portal on 

HYPERLINK https://centralbankofindia.co.in under the section Recent Online Tender. 

 Download of Tender Documents: 

The Pre-qualification / Main Bidding Documents are available for free downloading. 

However, to participate in the online tender, the bidder must purchase the bidding 

documents via online mode by filling the cost of Tender Form Fee. 

6. EMD /Online Bid Preparation and Submission of Bid Hash (Seal) of Bids: 

Bid preparation will start with the stage of online details of EMD Payment which bidder 

has to fill online using any gateway on the e-tender system. For EMD payment, if bidder 

uses NEFT or RTGS then system will generate a challan (in two copies). With unique 

challans No specific to the tender. Bidder will use this challan in his bank to make 

NEFT/RTGS Payment via net banking facility provided by bidder’s bank. Bidder will 

have to validate the EMD payment as a last stage of bid preparation. If the payment is not 

realized with bank, in that case      system will not be able to validate the payment and will not 

allow the bidder to complete his Bid Preparation stage resulting in nonparticipation in the 

aforesaid e- Tender. 

Note: - * Realization of NEFT/RTGS payment normally takes 2 to 24 hours, so it is advised to 
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make sure that NEFT/RTGS payment activity should be completed well before time. 

* NEFT/RTGS option will be depend on the amount of EMD. 

* Help File regarding use of e-Payment Gateway can be downloaded from e- Tendering 

portal. 

Submission of Bids will be preceded by online bid preparation and submission of the 

digitally signed Bid Hashes (Seals) within the Tender Time Schedule (Key Dates) 

published in the Detailed Notice Inviting Tender. The Bid Data is to be prepared in the 

templates provided by the Tendering Authority of Chief Manager, R.P.C. (Central Bank 

of India). The templates may be form based, extensible tables and / or unloadable 

documents. In the form-based type of templates and extensible table type of templates, the 

Contractors are required to enter the data and encrypt the data using the Digital 

Certificate. 

In the unloadable document type of templates, the Contractors are required to select the 

relevant document / compressed file (containing multiple documents) already uploaded in 

the briefcase. 

Notes: - 

a. The Contractors upload a single document or a compressed file containing multiple 

documents against each unloadable option. 

b. The Hashes are the thumbprint of electronic data and are based on one - way algorithm. 

The Hashes establish the unique identity of Bid Data. 

c. The bid hash values are digitally signed using valid Class - II or Class - III Digital 

Certificate issued any Certifying Authority. The Contractors are required to obtain 

Digital Certificate in advance. 

d. After the hash value of bid data is generated, the Contractors cannot make any change / 

addition in its bid data. The bidder may modify bids before the deadline for Bid 

Preparation and Hash Submission as per Time Schedule mentioned in the Tender 

documents 

e. This stage will be applicable during both, Pre-bid / Pre-qualification and Financial 

Bidding Processes. 

7. Close for Bidding (Generation of Super Hash Values): 

After the expiry of the cut - off time of Bid Preparation and Hash Submission stage to be 

completed by the Contractors has lapsed, the Tender will be closed by the Tender Authority. The 

Tender Authority from Chief Manager, R.P.C. (Central Bank of India.) shall generate and 

digitally sign the Super Hash values (Seals). 

8. Decryption and Re-encryption of Bids (submitting the Bids online): 

After the time for generation of Super Hash values by the Tender Authority from Chief Manager, 

R.P.C. (Central Bank of India) has lapsed, the Contractors have to make the online payment of 
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Rs. 1,064/- towards the fees of the Service Provider. 

After making online payment towards Fees of Service Provider, the Contractors are required to 

decrypt their bid data using their Digital Certificate and immediately encrypt their bid data using 

the Public Key of the Tendering Authority. The Public Key of the Tendering Authority is 

attached to the Tender during the Close for bidding stage. 

Note: - The details of the Processing Fees shall be verified and matched during the Technical 

Opening stage. 

At this time, the Contractors are also required to upload the files for which they generated the 

Hash values during the Bid Preparation and Hash Submission stage. 

The Bid Data and Documents of only those Contractors who have submitted their Bid Hashes 

(Seals) within the stipulated time (as per the Tender Time Schedule), will be available for 

decryption and re-encryption and to upload the relevant documents from Briefcase. A Contractor 

who has not submitted his Bid Preparation and Hash Submission stage within the stipulated time 

will not be allowed to decrypt / encrypt the Bid data / submit documents during the stage of 

Decryption and Encryption of Bids (submitting the Bids online). 

9. Short listing of Contractors for Financial Bidding Process: 

The Tendering Authority will first open the Technical Bid documents of all Contractors 

and after scrutinizing these documents will shortlist the Contractors who are eligible for 

Financial Bidding Process. The shortlisted Contractors will be intimated by email. 

10. Opening of the Financial Bids: 

The Contractors may remain present in the Office of the Tender Opening Authority at the 

time of opening of Financial Bids. However, the results of the Financial Bids of all Contractors 

shall be available on the Chief Manager, R.P.C. (Central Bank of India) e-Tendering Portal 

immediately after the completion of opening process. 

11. Tender Schedule (Key Dates): 

The Contractors are strictly advised to follow the Dates and Times allocated to each stage 

under the column "Contractor Stage" as indicated in the Time Schedule in the Detailed Tender 

Notice for the Tender. All the online activities are time tracked and the Electronic Tendering 

System in forces time-locks that ensure that no activity or transaction can take place outside the 

Start and End Dates and Time of the stage as defined in the Tender Schedule. At the sole 

discretion of the Tender Authority, the time schedule of the Tender stages may be extended.  

1.3.7 The successful bidder will have to signed the hard copy of downloaded tender document 

and drawings at the time of agreement on each page by the contractor or his authorized 

signatory, power of attorney holder in case of Firm. 

1.3.8 The Terms and Conditions contained herein shall apply to any person (“User”) using the 

services of Chief Manager, R.P.C. (Central Bank Of India) Maharashtra, hereinafter 
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referred to as “Merchant”, for making Tender fee and Earnest Money Deposit (EMD) 

payments through an online Payment Gateway Service (“Service”) offered by ICICI Bank 

Ltd. in association with E Tendering Service provider and Payment Gateway Service 

provider through Chief Manager, R.P.C. (Central Bank Of India) Maharashtra website 

i.e., https://centralbankofindia.co.in Each User is therefore deemed to have read and 

accepted these Terms and Conditions. 

Privacy Policy 

The Merchant respects and protects the privacy of the individuals that access the 

information and use the services provided through them. Individually identify able   information 

about the User is not willfully disclosed to any third party without first receiving the User's 

permission, as covered in this Privacy Policy. 

This Privacy Policy describes Merchant’s treatment of personally identifiable information 

that Merchant collects when the User is on the Merchant’s website. The Merchant does not 

collect any unique information about the User (such as User's name, email address, age, gender 

etc.) except when you specifically and knowingly provide such information on the Website. Like 

any business interested in offering the highest quality of service to clients, Merchant may, from 

time to time, send email to the User and other communication to tell the User about the various 

services, features, functionality and content offered by Merchant's website or seek voluntary 

information from the User. Please be aware, however, that Merchant will release specific 

personal information about the User if required to do so in the following circumstances: 

 in order to comply with any valid legal process such as a search warrant, statute, or court 

order, or available at time of opening the tender 

 if any of User’s actions on our website violate the Terms of Service or any of our guidelines 

for specific services, or 

 to protect or defend Merchant’s legal rights or property, the Merchant’s site, or the Users of 

the site or; 

 To investigate, prevent, or take action regarding illegal activities, suspected fraud, situations 

involving potential threats to the security, integrity of Merchant’s website/offerings. 

 General Terms and Conditions for E-Payment 

 Once a User has accepted these Terms and Conditions, he/ she may register on Merchant’s 

web site and avail the Services. Merchant's rights, obligations, undertakings shall be subject 

to the laws in force in India, as well as any directives/ procedures of Government of India, 

and nothing contained in these Terms and Conditions shall be in derogation of Merchant's 

right to comply with any law enforcement agencies request or requirements relating to any 

User’s use of the website or information provided to or gathered by Merchant with respect to 

such use. Each User accepts and agrees that the provision of details of his/ her use of the 
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Website to regulators or police or to any other third party in order to resolve disputes or 

complaints which relate to the Website shall be at the absolute discretion of Merchant. If 

any part of these Terms and Conditions are determined to be invalid or unenforceable pursuant 

to applicable law including, but not limited to, the warranty disclaimers and liability 

limitations set forth herein, then the invalid or unenforceable provision will be deemed 

superseded by a valid, enforceable provision that most closely matches the intent of the 

original provision and the remainder of these Terms and Conditions shall continue in effect. 

 These Terms and Conditions constitute the entire agreement between the User and  Merchant. 

These Terms and Conditions supersede all prior or contemporaneous communications and 

proposals, whether electronic, oral, or written, between the User and Merchant. A printed 

version of these Terms and Conditions and of any notice given in electronic form shall be 

admissible in judicial or administrative proceedings based upon or relating to these Terms 

and Conditions to the same extent and subject to the same conditions as other business 

documents and records originally generated and maintained in printed form. 

(iii)  The entries in the books of Merchant and/or the Payment Gateway Service Providers kept in 

the ordinary course of business of Merchant and/or the Payment Gateway Service Providers with 

regard to transactions covered under these Terms and Conditions and matters therein 

appearing shall be binding on the User and shall be conclusive proof of the genuineness and 

accuracy of the transaction. 

 Refund For Charge Back Transaction: In the event there is any claim for/ of charge back by 

the User for any reason whatsoever, such User shall immediately approach Merchant with 

his/ her claim details and claim refund from Merchant alone. Such refund (if any) shall be 

affected only by Merchant via payment gateway or by means of a demand draft or such 

other means as Merchant deems appropriate.  

No claims for refund/ charge back shall be made by any User to the Payment Gateway 

Service Provider(s) and in the event such claim is made it shall not be entertained. 

 In these Terms and Conditions, the term “Charge Back” shall mean, approved and settled credit 

card or net banking purchase transaction(s) which are at any time refused, debited or 

charged back to merchant account (and shall also include similar debits to Payment 

Gateway Service Provider's accounts, if any) by the acquiring bank or credit card company 

for any reason whatsoever, together with the bank fees, penalties and other charges 

incidental thereto. 

 Refund for fraudulent/duplicate transaction(s): The User shall directly contact Merchant for 

any fraudulent transaction(s) on account of misuse of Card/ Bank details by a fraudulent 

individual/party and such issues shall be suitably addressed by Merchant alone in line with 

their policies and rules. 



P a g e  | 18 
 

CONTRACTOR                                                                    PROJECT ARCHITECT/IEM (CENTRAL BANK OF INDIAD)  

 Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service 

Provider’s webpage, that is linked to the Website, is experiencing any server related issues 

like ‘slow down’ or ‘failure’ or ‘session timeout’, the User shall, before initiating the second 

payment, check whether his/her Bank Account has been debited or not and accordingly resort 

to one of the following options: 

 In case the Bank Account appears to be debited, ensure that he/ she does not make the payment 

twice and immediately thereafter contact Merchant via e-mail or any other mode of contact as 

provided by Merchant to confirm payment. 

 In case the Bank Account is not debited, the User may initiate a fresh transaction to make 

payment. 

However, the User agrees that under no circumstances the Payment Gateway Service 

Provider shall be held responsible for such fraudulent/duplicate transactions and hence no 

claims should be raised to Payment Gateway Service Provider No communication received 

by the Payment Gateway Service Provider(s) in this regard shall be entertained by the 

Payment Gateway Service Provider. 

 Limitation of Liability 

 Merchant has made this Service available to the User as a matter of convenience. Merchant 

expressly disclaims any claim or liability arising out of the provision of this Service. The 

User agrees and acknowledges that he/ she shall be solely responsible for his/ her conduct 

and that Merchant reserves the right to terminate the rights to use of the Service immediately 

without giving any prior notice thereof.  

 Merchant and/or the Payment Gateway Service Providers shall not be liable for any 

inaccuracy, error or delay in, or omission of (a) any data, information or message, or (b) the 

transmission or delivery of any such data, information or message; or (c) any loss or 

damage arising from or occasioned by any such inaccuracy, error, delay or omission, non-

performance or interruption in any such data, information or message. Under no 

circumstances shall the Merchant and/or the Payment Gateway Service Providers, its 

employees, directors, and its third party agents involved in processing, delivering or 

managing the Services, be liable for any direct, indirect, incidental, special or consequential 

damages, or any damages whatsoever, including punitive or exemplary arising out of or in 

any way connected with the provision of or any inadequacy or deficiency in the provision of 

the Services or resulting from unauthorized access or alteration of transmissions of data or 

arising from suspension or termination of the Services. 

 The Merchant and the Payment Gateway Service Provider(s) assume no liability whatsoever 

for any monetary or other damage suffered by the User on account of: 

 The delay, failure, interruption, or corruption of any data or other information transmitted in 
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connection with use of the Payment Gateway or Services in connection thereto; and/ or 

 Any interruption or errors in the operation of the Payment Gateway. 

 The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) and 

Merchant and their respective officers, directors, agents, and employees, from any claim or 

demand, or actions arising out of or in connection with the utilization of the Services. The 

User agrees that Merchant or any of its employees will not be held liable by the User for 

any loss or damages arising from your use of, or reliance upon the information contained on 

the Website, or any failure to comply with these Terms and Conditions where such failure is 

due to circumstance beyond Merchant’s reasonable control. 

 Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service 

Provider’s webpage, that is linked to the Website, is experiencing any server related issues 

like ‘slow down’ or ‘failure’ or ‘session timeout’, the User shall, before initiating the second 

payment, check whether his/her Bank Account has been debited or not and accordingly resort 

to one of the following options: 

 In case the Bank Account appears to be debited, ensure that he/ she does not make the payment 

twice and immediately thereafter contact Merchant via e-mail or any other mode of contact as 

provided by Merchant to confirm payment. 

ii.      In case the Bank Account is not debited, the User may initiate a fresh transaction to make 

payment. 

 

However, the User agrees that under no circumstances the Payment Gateway Service 

Provider shall be held responsible for such fraudulent/duplicate transactions and hence no 

claims should be raised to Payment Gateway Service Provider No communication received 

by the Payment Gateway Service Provider(s) in this regard shall be entertained by the 

Payment Gateway Service Provider. 

 Miscellaneous Conditions: - 

Any waiver of any rights available to Merchant under these Terms and Conditions shall not mean 

that those rights are automatically waived. 

 The User agrees, understands and confirms that his/ her personal data including without 

limitation details relating to debit card/ credit card transmitted over the Internet may be 

susceptible to misuse, hacking, theft and/ or fraud and that Merchant or the Payment 

Gateway Service Provider(s) have no control over such matters. 

 Although all reasonable care has been taken towards guarding against unauthorized use of 

any information transmitted by the User, Merchant does not represent or guarantee that the 

use of the Services provided by/ through it will not result in theft and/or unauthorized use of 

data over the Internet. 
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3. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and associates 

shall not be liable, at any time, for any failure of performance, error, omission, interruption, 

deletion, defect, delay in operation or transmission, computer virus, communications line 

failure, theft or destruction or unauthorized access to, alteration of, or use of information 

contained on the Website. 

4. The User may be required to create his/ her own User ID and Password in order to register and/ 

or use the Services provided by Merchant on the Website. By accepting these Terms and 

Conditions the User agrees that his/ her User ID and Password are very important pieces of 

information and it shall be the User’s own responsibility to keep them secure and confidential. 

In furtherance hereof, the User agrees to: 

a) Choose a new password, whenever required for security reasons. 

b) Keep his/ her User ID & Password strictly confidential. 
c) Be responsible for any transactions made by User under such User ID and Password. 

The User is hereby informed that Merchant will never ask the User for the User’s password in 

an unsolicited phone call or in an unsolicited email. The User is hereby required to sign out of 

his/ her Merchant account on the Website and close the web browser window when the 

transaction(s) have been completed. This is to ensure that others cannot access the User’s 

personal information and correspondence when the User happens to share a computer with 

someone else or is using a computer in a public place like a library or Internet café. 

5. Debit Card / Credit Card OR Bank Account Details 

 The User agrees that the debit/credit card details provided by him/ her for use of   the aforesaid 

Service (s) must be correct and accurate and that the User shall not use a debit/ credit card, that 

is not lawfully owned by him/ her or the use of which is not authorized by the lawful owner 

thereof. The User further agrees and undertakes to provide correct and valid debit/credit card 

details. 

 The User may make his/ her payment (Tender Fee/Earnest Money deposit) to Merchant by 

using a debit/credit card or through online banking account. The User warrants, agrees and 

confirms that when he/ she initiates a payment transaction and/or issues an online payment 

instruction and provides his/ her card / bank details. 

 The User is fully and lawfully entitled to use such credit / debit card, bank account for such 

transactions; 

 The User is responsible to ensure that the card/ bank account details provided by him/ her are 

accurate; 

The User is authorizing debit of the nominated card/ bank account for the payment of Tender 

 Fee and Earnest Money Deposit 

 The User is responsible to ensure sufficient credit is available on the nominated card/ bank 

account at the time of making the payment to permit the payment of the dues payable or the 
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bill(s) selected by the User inclusive of the applicable Fee. 

Personal Information 

 The User agrees that, to the extent required or permitted by law, Merchant and/ or the Payment 

Gateway Service Provider(s) may also collect, use and disclose personal information in 

connection with security related or law enforcement investigations or in the course of 

cooperating with authorities or complying with  legal requirements. 

 The User agrees that any communication sent by the User vide e-mail, shall imply release of 

information therein/ therewith to Merchant. The User agrees to be contacted via e-mail on 

such mails initiated by him/ her. 

 In addition to the information already in the possession of Merchant and/ or the Payment 

Gateway Service Provider(s), Merchant may have collected similar information from the 

User in the past. By entering the Website, the User consents to the terms of Merchant’s 

information privacy policy and to our continued use of previously collected information. By 

submitting the User’s personal information to us, the User will be treated as having given 

his/her permission for the processing of the User’s personal data as set out herein. 

 The User acknowledges and agrees that his/ her information will be managed in accordance 

with the laws for the time in force. 

Payment Gateway Disclaimer 

The Service is provided in order to facilitate payment of Tender Fees/Earnest Money Deposit 

online. The Merchant or the Payment Gateway Service Provider(s) do not make any 

representation of any kind, express or implied, as to the operation of the Payment Gateway 

other than what is specified in the Website for this purpose. By accepting/ agreeing to these 

Terms and Conditions, the User expressly agrees that his/ her use of the aforesaid online 

payment service is entirely at own risk and responsibility of the User. 

 

3.4. ONLINE ENVELOPE NO. 1: (DOCUMENTS) 

The bidder must purchase the bidding documents via online mode by filling the   cost 

of Tender. 

The first envelope clearly marked as "Envelope No.1" shall contain the following 

documents: 

3.4.1. Scanned copy of forwarding letter 

3.4.2. Scanned copy of Valid Contractor Registration to any Govt/Semi govt Institution. 

3.4.3. Earnest money of the value of Rs. 1, 77,000/- (Rs. One Lakh Seventy Seven Thousand only) 

shall be paid via online using NEFT/RTGS or payment gateway mode only. 

3.4.4. Details of Income Tax Circle or ward of the district in which the tenderer is assessed to 

Income Tax, Tenderer PAN No. and complete postal address with Pin Code and telephone 

Numbers. Scanned copy of original Income Tax Return for the immediate previous Seven 

financial years. 

3.4.5. Scanned Copy of Valid Professional Tax Registration Certificate in the form of PTR and PTE 
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Under Section (1) Section (5) of Maharashtra State Tax of Profession, Trade, Callings, 

Employment Act.1975 Rule 3(2) with Lates Clearance Certificate To for employees including 

Technical personal from the Professional Tax office of the Concerned District of Maharashtra 

3.4.6. At least 50% of Amount of Tender work was mandatory to be done by the contractor during last 

7 (Seven) Years 

3.4.7. Details of work of similar type carried out by the contractor. During Last Seven Years (In 

Form No. IV) Work should be executed in any one year during last Seven years. 

3.4.8. Scanned from original copy of valid GST registration certificate from Goods and Service 

Tax Act. 

3.4.9. Key Personnel - It is expected to deploy following Key Personnel on the contract work when 

the work is in progress. The frequency of attendance shall be as below (In Proforma IV) 

Suggested list is given in Annexure I of Section I 

The contractor shall submit the list of key personnel with their name and qualifications/ 

experience after work order is issued and before the starting of work. Once the list if approved 

by Engineer in charge it should not be changed without his prior approval 

 

3.4.10. Scanned copy of original Registered Partnership Deed, Memorandum of Articles of 

Association, if the tenderer is a Partnership Firm/Joint Venture and Power of Attorney and 

Firm Registration Certificate if any. 

3.4.11. Scanned copy of Affidavit in respect of genuineness of document contained in the envelop 

No.1 in the prescribed proforma provided with tender set on Rs. 500/- Stamp paper for work.  

3.4.12. Audit Balance sheet of last Seven Years Certified by Chartered Accountant. 

3.4.13. Declaration of the Contractor (Should be submitted on Rs. 500/- Stamp Paper) 

3.4.14. It is Mandatory for Bidders to obtain site visit report from Concern Project Architect, Ar 

Rajendra Gattani & Associates, Janardhan Peth Amravati-444601 Office before 

submission of Bid. 

 

3.5. QUALIFICATION CRITERIA 

3.5.1. Qualification will be based on Bidder’s meeting all the following minimum pass/fall criteria 

regarding the Bidder’s general and particular experience, personnel and equipment 

capabilities, and financial position, as demonstrated by the Bidder’s responses in the forms 

attached to the Bid. Subcontractor's experience and resources shall not be taken into account 

in determining the applicant's compliance with the qualifying criteria. 

To qualify for more than one contract, the applicant must demonstrate having 

Sr. No 
Technical  

Personnel 

Qualification/  

Experience 

No. of technical 

Staff/persons 

1 Project Manager 
B. E. civil; M 05 years OR 

D.C.E Civil 10 Years 
1 

2 Site Manager 
B. E. civil; M 05 years OR 

D.C.E Civil 05 Years 
1 

3 Quantity Surveyor 
B. E. civil; M 03 years OR 

D.C.E Civil 05 Years 
1 

4 Site Supervisor 
B. E. civil; M 03 years OR 

D.C.E Civil 05 Years 
1 
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experience and resources sufficient to meet the aggregate of the qualification criteria for each 

contract given in paragraphs 4.5.3, 4.5.4, 4.5.5, 4.5.6 to 4.5.9 below. 

3.5.2. Base Year and Escalation 

Following enhancement factors will be used for the costs of works executed and the 

financial figures to a common base value for works completed in India. 

FY Multiplying factor 

2021-22 1.10 

2020-21 1.21 

2019-20 1.33 

2018-19 1.46 

2017-18 1.61 

2016-17 1.77 

2015-16 1.95 

 

Applicant should indicate actual figures of costs and amount for the works executed by 

them without accounting for the above-mentioned factors. 

 

3.5.3. GENERAL EXPERIENCE  

 

A. The Applicant shall meet the following minimum qualifying criteria: 

 

1. Maximum of the annual financial turnover in, last 7 (Seven) years (in all Classes of civil 

engineering construction work only) worked out for base year 2022-23 shall not be less than 

Rs. *161.21 lakhs., In support of this, scanned copy certificate by the Chartered Accountant 

showing sources of receipt should be produced. 

 

2. Minimum Cost of Similar types of works completed during last Seven Years should be 

a. Similar Type of 3 Contracts Costing at Least Rs. 70.67 Lakhs each 

OR 

b. Similar Type of 2 Contract costing at Least Rs. 88.33 Lakhs each    

OR 

c. Similar Type of 1 Contract costing at Least Rs. 141.33 Lakh 

 

 

 

B. The works may have been executed by the Applicant as prime contractor or as a member of 

joint venture or sub-contractor. As per G.R. Chief Manager, R.P.C. (Central Bank of India) No. 

CAT/2017 / Pra.Kr. 08 / Mantralaya, Mumbai Dt. 27.09.2018 Para No. 2:9: EAs sub-contractor, he 

should have acquired the experience of execution of all major items of works under the proposed 

contract.  

*The amount shall be 75 % of the value of work per year =     Total value of work x 75% 

             Period of completion in year 
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3. Minimum Quantity of items executed in any one year during last seven years. 

No. Item of Work 

Minimum 

Quantity 

Required 

Unit 

1 Reinforced Cement Concrete M-20 & above 100 Cubic Meter 

2 HYSD/TMT Steel 8 Metric Tonne 

3 
Flooring (Kota/ Ceramic/ Granite/ Marble/ Anti-Skid 

Ceramic etc.) 
356 Square Meter 

4 Plastering 1258 Square meter 

5 Autoclaved Aerated Concrete Block / Brick work 300 Cubic Meter 

 

3.5.4. Personnel Capabilities 

The Applicant must have suitably qualified personnel to fill the following positions. The applicant 

will supply information on a prime candidate and an alternate for each position, both of whom should 

meet the experience requirements specified below: 

Minimum key personnel for the project (Information to be given in statement 1.6) 

  

3.5.5. Equipment Capabilities 

The Applicant should own or should have assured ownership of the following key items of 

equipment, in full working order, and must demonstrate that, based on known commitments; they 

will be available for use in the proposed contract. 

 

List of Plant & Equipment’s to be deployed on Contract Work 

(Information to be given in statement 1.5) 

Sr. 

No 
Equipment type and characteristics 

Minimum 

Number 

required. 

Capacity 
Owned/ 

Hired 

1 
Fully automatic microprocessor based programmable 

logical control (PLC) reversible drum concrete mixer. 
1 No. - Owned 

2 
Sand Screening cum Washing unit electronic or diesel 

operated 
1 No. 

4/6 

Cum/hr. 

Owned/ 

Hired 

3 Truck/ Tipper/ Tractor 1 No. - Owned 

4 Water Tanker 1 No.  
Owned/ 

Hired 

5 100 KVA Generator Set 1 No. - Owned 

6 Hydraulic Excavator 1 No. - Owned 

7 Concrete Needle Vibrator 1 No. - Owned 

8 Steel Centering Plates 
500nos 

/300Sqm 
- Owned 

9 Mechanical Hoist 1 No. - Owned 
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3.5.6. Bid Capacity 

Applicants who meet the minimum qualification criteria will be qualified only if their 

available bid capacity at the expected time of bidding is more than the total estimated cost of the 

works. The available bid capacity will be calculated as under: 

Assessed Available Bid Capacity = (A*N*2-B), where 

A  =  Maximum value of works executed in any one year during the last Seven Years 

(2015-16, 2016-17, 2017-18, 2018-19, 2019-20, 2020-21, 2021-22) (updated to the 

current price level) rate of inflation may be taken as 10 per cent per year which will 

take into account the completed as well as works in progress; 

B  =  Value at current price level of the existing commitments and ongoing works to be  

Completed. 

N  =  Number of years prescribed for completion of the works for which the bids are  

Invited, 

3.5.7. Disqualification 

Even though the Applicants meet the above criteria, they are subject to be disqualified if they have:  

 made misleading or false representation in the forms, statements submitted; and/or 

attachments submitted in proof of the qualification requirements; and / or 

 Records of poor performance such as abandoning the work, not properly record of poor 

performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.; and/or 

 Participated in the previous bidding for the same work and had quoted unreasonably high 

or low bid prices and could not furnish rational justification for it to the Employer. 

3.5. ONLINE ENVELOPE NO. 2: Financial Bid: 

1. The second online envelope "Envelope No.2"   shall   contain   only   the   main tender 

including the Common Set of Conditions   /   Deviation   issued   by   the Department after 

the pre-tender Conference. A tender submitted without this would be considered as invalid. 

2. The Tenderer should quote his offer duly signed in terms of percentage of estimated 

rates at the appropriate place of tender documents to be submitted only in Envelope No.2 He 

should not quote his offer anywhere directly or indirectly in Envelope No. 1. The contractor 

shall quote for the work as per details given in the main tender and   also based on the 

detailed set of conditions issued / Additional stipulations made by the Department   as 

informed to him by a letter from Chief Manager / Project Architect after Pre- Tender 

Conference. His tender shall be unconditional. 

3.6. SUBMISSION OF TENDER: 

Refer to Section 'Guidelines to Bidders on the operations of Electronic Tendering   System 

of National Informatics Centre Services Inc. for details. 

3.7. OPENING OF TENDER: 
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On the date specified in the tender schedule, following procedure will be adopted for 

opening of the tender: 

A. ENVELOPE NO.1: Documents 

First of all Envelope No. 1 of the tender will be opened online to verify its contents as 

per requirements. If the various documents contained in this envelope do not meet the 

requirements of the Department, a note will be recorded accordingly by the tender 

opening authority and the said tenderer Envelope No.2 (Financial Bid) will not be 

considered for further action, but the same will be recorded. 

The Decision of the tender Opening Authority in this regard will be final and binding on the 

contractor. 

B. ENVELOPE NO.2: Financial Bid 

This envelope shall be opened online immediately after opening of Envelope No.1 only 

if contents of Envelope No.1 are found to be acceptable to the Department and/or fulfill the 

Qualifying Criteria. The tendered rates percentage above or below the estimated rates quoted 

shall sealed and intimated to contractor through e-mail. 

4. EARNEST MONEY 

i) Earnest money shall be paid via online using NEFT/RTGS or payment gateway mode After 

Tender opening, the EMD of the unsuccessful bidder will be returned to account provided by 

the bidder during the bid preparation as given in Challans under Beneficiary Account Number. 

ii) The amount will be refunded to the unsuccessful tenderer on deciding about the 

acceptance or otherwise of the tender. In case of successful tenderer, it will be refunded on 

his paying initial Security Deposit and completing the tender documents in form B-1. 

5. SECURITY DEPOSIT. 

The successful tenderer shall have to pay 50% initial security deposit in term of D.D. Or 

Fixed Deposit Receipt or Bank Guarantee payable at Buldhana pledged in favor of Chief Manager, 

R.P.C. Regional office (Central Bank of India.), Buldhana or Bank Guarantees from a Nationalized 

/Scheduled Banks payable at Buldhana in the enclosed form and complete the contract documents 

failing which his earnest money will be forfeited to Government. The balance 50% security deposit 

will be recovered from the R.A. bill at 2% of the bill amount. Amount of total Security Deposit to 

be paid shall be 1% of the cost of accepted tender or estimated cost put to tender whichever is 

higher.  

Initial Security Deposit may be in Bank Guarantee Form in format of tender document for full 

period of completion of work and it should be extendable up to expiry of valid extension if any as 

directed by Engineer-in charge. 

All compensation or other sums payable by the Contractor under the terms of this 

contract or any other contract or on any account may be deducted from his Security Deposit or from 

any sums which may be due to him or may become due to him by Government on any account and in 
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the event of the security being reduced by reason of any such above noted deductions, the Contractor 

shall within 10 days of receipt of notice of demand from the Project Architect make good the deficit. 

There shall be no liability on the Department to pay any interest on the Security 

Deposited by or recovered from the Contractor. 

The Security Deposit shall be refunded after completion of defect liability period 

prescribed for this contract in accordance with the provisions in Clause1 and 20 of the contracts. 

6. Additional Performance Security for below offers - (As Per GR. Dated 27.09.2018 and 

26.11.2018). 

In case lowest successful bidder’s offer found more than 10.00 % below the estimated cost put to 

tender, in that case, the tenderer shall have to pay Additional Performance Security deposit drawn in favor 

of the Chief Manager, R.P.C. Regional office (Central Bank of India.), Buldhana (in form of 

DD/FDR/B.G.) with in 8 (eight) days only [no time limit of 8 days will be relaxed] from the date of 

opening of Financial bid i.e 2
nd

 envelope as specified below; 

i) If Tenderer’s offer is up to 10% below the estimated cost put to tender, then the Additional 

Performance Security deposit shall be 1% of the estimated cost put to tender.  

ii) If Tenderer’s offer is up to 15 percent below the estimated cost put to tender, Tenderer shall submit 1% 

plus the percentage by which tender offer is more than 10% below of amount put to tender. (e.g., if 

tenderer offered 14% below, he has to submit (14% - 10%) + 1 % i.e., total 5% of estimated cost put to 

tender) or minimum Rs. 1000/- whichever is higher. 

iii) If Tenderer’s offer is more than 15 percent below the estimated cost put to tender, Tenderer shall 

have to submit Additional Performance Security Deposit as specified below 

A. For offer Upto 10% below the estimated cost put to tender 1 % 

B. For offer Upto 15% below the estimated cost put to tender (15% - 10% = 5%) 5 % 

C. More than 15% below tenderer have to submit (e.g. if tenderer offered 19% below 

tenderer have to submit (19 - 15% = 4% X 2 = 8%) 

8 % 

Total ( A + B + C) 14% 

iv) If the amount of Performance Security Deposit as required above (under A + B + C) is not 

submitted by the bidder then his offer will be treated as ''Non Responsive" and will not be 

considered. 

v) The D.D./F.D.R/B.G. should bear the MICR and IFSC Code Number of the issuing bank. 

vi) The Hard Copy of D.D./F.D.R/B.G.  Shall be submitted in the office of the Chief Manager, 

R.P.C. Regional office (Central Bank of India.), Buldhana within 8 (Eight) Days from the date of 

opening of Envelope No. 1 and 2. 

vii) If it is found that the D.D./F.D.R./B.G. as above submitted by the bidder is False / Forged then 

the Earnest Money submitted by such bidder shall be Forfeited and his registration as a contractor 

of Central Bank of India will be suspended & he will be entered in the Black List.  
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viii) The Additional Performance Security shall be returned immediately upon satisfactory completion 

of work, the certificate of which shall be issued by the Chief Manager, R.P.C. Regional office 

(Central Bank of India.), Buldhana before releasing the additional security. 

ix) The above referred Government Resolution is the part of this tender. 

7. DOWLOADING OF TENDER DOCUMENT 

 Information regarding contract as well as blank tender forms can be downloaded from the e- 

tendering website upon providing the details of the payment of cost as detailed in the N.I.T. 

8. The tenders who do not fulfill the condition of the notification and the general rules and 

directions for the guidance of contractor in the agreement form or are incomplete in any 

respect are likely to be rejected without assigning any reason therefore. 

9. a) The Tenderer’s shall be presumed to have carefully examined the drawings, conditions 

and specifications of the work and have fully acquainted themselves with all details of the 

site, the conditions of rock and its joints, pattern, river, weather characteristics, labor conditions 

and in general with all the necessary information and data pertaining to the work, prior to 

tendering for the work. 

 b) The data whatsoever supplied by the Department along with the tender documents are meant 

to serve only as guide for the tenderer’s while tendering and the Department accepts no 

responsibility whatsoever either for the accuracy of data or for their comprehensiveness. 

10. The quarries for extraction of metal, murum etc. provided in the sanctioned estimate are as 

per survey conducted by the Department. The Contractor should however examine these quarries 

and see whether full quantity of materials required for execution of the work strictly as per 

specification are available in these sources before quoting the rates. In case the materials are 

not available due to reasons whatsoever, the contractor will have to bring the materials from any 

other source with no extra cost to Government. The rates quoted, should therefore be for all 

leads and lifts from wherever the materials are brought at site of work and inclusive of royalty to 

be paid to the Revenue. 

11. POWER OF ATTORNEY: 

 If the tenderers are a firm or company, they should in their forwarding letter mentioning 

the name of all the partners together with name of person who holds the power of attorney 

authorizing him to conduct all transactions on behalf of the body, along with the tender. 

12. The contractor or the firms tendering for the work shall inform the Department if they appoint 

their authorized agent on the work. 

13. No foreign exchange will be released by the Department for the purchase of plants and 

machinery for the work by the Contractor. 

14. Any dues arising out of contract will be recovered from the contractor as arrears of land revenue 

if not paid amicable; moreover, recovery of Government dues from the contractors will be 
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affected from the payment due to the contractor from any other Government works under 

execution with them. 

15. All pages of tender documents, specifications corrections slip etc. Shall be initialed by the 

tenderers. The tenderers should bear full signature of the tenderers or his authorized power of 

attorney holder in the case of firm. 

16. The Income Tax at 2.00 % including surcharge or percentage in force from time to time or at the 

rate as intimated by the competent Income Tax authority shall be deducted from bill amount 

whether measured bill, advance payment or secured advance. 

17. The successful tenderers will be required to produce, to the satisfaction of the specified 

concerned authority a valid concurrent license issued in his favor under the provisions of the 

Contract Labor (Regulation and Abolition) Act 1970 for starting the work. On failure to do so, 

the acceptance of the tender shall be liable to be withdrawn and also liable for forfeiture of the 

earnest money. 

18. The tenderers shall submit the list of apprentices engaged by the Contractor under Apprentice 

Act. 

19. VALIDITY PERIOD 

 The offer shall remain open for acceptance for minimum period of 90 days from the Date of 

opening of Envelope No.2 (Financial Bid) and thereafter until it is withdrawn by the contractor 

by notice in writing duly addressed to the authority opening the tender and sent by 

Registered Post Acknowledgment due. 

20. After completion of the e-tendering process, the successful bidder will have to submit the 

hard copy of downloaded tender document and drawings duly signed on each page by the 

contractor or his authorized signatory. The tender should bear full signature of the tenderers, or 

his authorized power of attorney holder in case of Firm. 

21. ROYALTY CHARGES 

 As per instructions issued vide Revenue and Forest Department No. Gaukhani-

10/0220/C.R.39/kh. -2 dated. 04/06/2021 while framing the estimates, royalty charges will be 

recover @ 237.37 per Cubic Meter (Rs. 671.71 Per brass) or actual and shall be recovered. 

The contractor has to pay these charges directly to Revenue Department and original Challans, 

permission documents   shall   be   produced   to concerned Chief manager/Project Architect, If 

contractor fails to produce these original documents the royalty charges shall be recovered from 

contractor's bill. 

22. Joint Venture is not allowed. 

22.1 Contractor is liable and fully responsible for action under Indian Penal Code for 

submission of any false/ fraudulent paper / information submitted in Envelope No. 1. 
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22.2 Contractor is liable and fully responsible for action under Indian Penal Code if during 

contract period and defect liability period, any false information, false bill of purchases 

supporting proof of purchase, proof of testing submitted by his staff, subletting company. 

Contractor is liable for action under Indian Penal Code. 

22.3 Contractor is liable and fully responsible for action under Indian Penal Code if any paper 

found false/ fraudulent during contract period and even after the completion of contract 

(finalization of Final bill) 

23. महाराष्ट्र शासि महसलु ि ििनिभाग शासि पररपत्रक फद.18.03.2021 अन्िये प्राप्त झालले्या आदेशान्िय े

मदु्ाकं अनिनियमच्या प्रचनलत तरतदुीिसुार या कायाकंत्राटाबाबत मदु्ांक शलु्क आकारणी कराियाची 

असल्याि ेआपण या कायािाहीसंबिंीत आिश्यक असलले ेमदु्ाकं शलु्क सह. नजल्हा निबिंक (िगा-1) तिा/ ककिा 

मदु्ाकं नजल्हानिकारी याचंकेिे परथपर भरुि त्यानप्रत्यिा प्राप्त होणारी मदु्ाकं शलु्क भरणा पािती / पोहोच काम 

सरुु करण्यापिुी या कायाालयाकिे तात्काळ जमा करािी. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM- I 

STATEMENT OF LIST OF WORKS IN HAND AND WORKS TENDERED FOR AS ON     
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LAST DATE OF SUBMISSION OF THIS TENDER 

 

NAME OF CONTRACTOR:- (I)WORKS IN HAND 

Sr. 

No 

Name 

of 

work 

Agreement   

No. 

Tendered 

Amount 

Date of 

Commencement 

Stipulated 

date of 

Completion 

Value 

of work 

already 

done 

Value of 

Balance 

work to 

be 

executed 

during 

next 

……... 

months 

Probable 

date of 

completion 

Remarks 

1 2 3 4 5 6 7 8 9 10 

  
SAMPLE FORM 

  

    

 

(II) WORKS TENDERED FOR 

 

Sr. 

No 

Name of 

work 

Name & 

Address of 

Client 

Tendered 

Amount 

  Time 

limit 

Probable date when 

decision is expected 

Other relevant 

details, if any, 

1 2 3 4 5 6 7 

   SAMPLE FORM   

 

Note   :-This is only a standard form. Details are to be furnished in this format in the form of type 

written statements which shall be Scanned and enclosed in Envelope No.1 duly singed. The 

documentary   proof of work in handed shall also be Scanned and submitted with this statement duly 

attested by Gazette officer. Work done certificate shall be signed by the Authority not below the rank of 

Executive Engineer. 

 

 

Signature of Contractor 

 

 

 

FORM-II 

 

LISTS OF WORKS CARRIED OUT IN INTERIOR BACKWARD AREAS DURING THE 
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PRESIDING 7 YEARS 

 

SR NO. NAME OF WORK COST OF WORK DATE OF 

STARTING 

DATE OF 

COMPLETION 

REMARKS 

1 2 3 4 5 6 

SAMPLE FORM 

 

 

Note   :- Atleast  50% of Amount of Tender work was mandatory to be done during last 7 (Seven) 

Years.. 

 

 

\ 

Signature of Contractor 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM-III 

 

STATEMENT SHOWING THE DETAILS OF OWNED PLANTS AND MACHINERY 

IMMEDIATELY AVAILABLE WITH TENDERER FOR THIS WORK. 
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NAME OF CONTRACTOR:- 

 

Sr.       

No 

Name of 

Equipment 

No of   

unit 

Kind of 

Make 

Capacity Age and 

condition 

Present 

Location 

Remark 

   Sample form    

 

Note :-  

1) This is only a standard form.  Details are to be furnished in this format in the form of 

type written statements which shall be Scanned and enclosed in Envelope No.1 duly 

signed.  

2) The documentary proof of Own machinery shall be Scanned and submitted with this 

statement duly attested by Gazetted officer 

 

 

FORM NO. III (A) 

Statement showing the details of Hired machineries to be used for this work. 

 

Name of Contractor:- 

Sr. 

No 

Name of Equipment No of 

unit 

Kind & 

Make 

Capacity Age and 

condition 

Present 

Location 

Remark 

   Sample form    

 

Note : -  

1. The Documentary proof i.e. Agreement of Hire on original stamp paper of Rs.100/-. Between 

Contractor & Owner of Machinery is Compulsory and shall be scanned and submitted with 

this statement in the standard form. i.e. Form-  

2. Documentary proof of owner of machinery is compulsory and shall be scanned & Submitted 

with this statement. 

 

Signature of Contractor 
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FORM-IV 

 

STATEMENT OF SHOWING THE DETAILS OF WORKS OF SIMILAR TYPE & 

MAGNITUDE CARRIED OUT BY THE CONTRACTOR DURING LAST SEVEN     YEARS 

(2015-16, 2016-17, 2017-18, 2018-19, 2019-20, 2020-21, 2021-22). 

 

 

NAME OF CONTRACTOR:- 

 

Sr. 

No 

Name 

of 

work 

Name & address of the 

organization for whom 

the work was done. 

Place & 

Country y 

Agreement 

No. and Date 

Date of 

commen 

cement 

Tendered 

Cont. 

Total 

Cost. Of 

Work 

Done 

Actual 

date of 

comple 

tion 

Remarks 

(Principal 

features in 

brief) 

1 2 3 4 5 6 7 8 9 10 

     

SAMPLE FORM 

 

   

 

Note     :-  

This is only a standard form. Details are to be furnished in this format in the form of type written 

statements which shall be Scanned and enclosed in Envelope No.1 duly signed. The Documentary 

proof of Similar type and magnitude attested by Gazetted Officer shall be Scanned and submitted with 

this statement. Work Done Certificate shall be signed by the Authority not below the rank of 

Executive Engineer. 

 

Signature of Contractor 
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FORM-V 

 

STATEMENT SHOWING DETAILS OF TECHNICAL PERSONNEL AVAILABLE WITH 

CONTRACTOR WHICH CAN BE SPARED EXCLUSIVELY FOR THIS WORK 

 

 

NAME OF CONTRACTOR:- 

 

Sr. 

No 

Name of 

Person 
Designation Qualification 

Whether working in 

field or in office 

Professional 

Experience 
Remark 

1 2 3 4 5 6 7 

 

SAMPLE FORM 

 

 

Note   : -    This is only a standard form.   Details are to be furnished in this format in the form of 

type written statements which shall be Scanned and enclosed in Envelope No.1 duly signed. The 

Documentary proof of Qualification of technical person shall be Scanned and attached with this 

statement. Similarly consent letters of technical personal shall be scanned and attached with this 

statement. 

 

 

 

 

Signature of Contractor 
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FORM-VI 

 

STATEMENT OF SHOWING THE WORK DONE IN ALL CLASSES OF CIVIL 

ENGINEERING CONSTRUCTION WORKS DURING LAST SEVEN YEARS 

 

NAME OF CONTRACTOR: - 

 

Sr. 

No 

Nam

e of 

work 

Amount put 

to tender/ 

tendered 

cost. 

Agreement 

No 

Date of 

Commencement t 

of work 

Amount of work done during each of last 

Seven years. 

Total 

amount of 

work still 

remaining to 

be executed 

in next 300 

(Three 

Hundred) 

Days 

Remarks 

2015- 

16 

2016- 

17 

2017- 

18 

2018- 

19 

2019 

-20 

2020-

21 

2021-

22 
  

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

  SAMPLE FORM 

 

Certificate issuing authority Outward No. and date of 

 

Note   :  - This is only a standard form. Details are to be furnished in this format in the 

form of type written statements which shall be Scanned and Enclosed in Envelope No.1 duly 

signed. The Documentary proof of work done certificate attested by Gazetted Officer shall be 

Scanned and attached with this statement. Work done certificate shall be signed by the 

Authority not below the rank of Executive Engineer. 

 

 

 

 

Signature of Contractor 
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Proforma (VII) 

 
DECLARATION OF THE CONTRACTOR 

(OnRs.500/-StampPaper) 

 

Name of work: - CONSTRUCTION OF TRAINING CENTRE AND HOSTEL BUILDING 

FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  GATE NO 

469 , AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

 

I/We hereby declare that I/We have made myself/ourselves thoroughly conversant with 

the sub-soil conditions, the local conditions regarding all materials (such as stone, 

murum, sand, aggregates  etc.) and labour on which I/We have based my/our rates for 

this work. 

The specifications, conditions, bore results and lead of materials on this work have been 

carefully studied and understood by me/us before submitting this tender.  

I/We undertake to use only the best materials approved by the Project Architect, 

Amravati or his duly authorized assistant, before starting the work and to abide by his decision. 

I/We hereby further declare that my/our tender is unconditional in every manner of 

whatsoever in nature. 

I/We hereby undertake to pay the labourers engaged on the work as per minimum wages 

Act, 1948 applicable to the zone concerned. 

TO BE FILLED BY THE CONTRACTOR 

I/We have quoted my/our offer in percentages rate in words as well as in figures. I/We 

further undertake to enter in to contract in regular “B-1” form in public works department. 

 

 

Name  and signature of contractor(s) power 

of attorney holder with complete address.  
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                          Proforma (VIII) 

 (Site visit Report) 

 

AUTHORITY LETTER 

 
 

This is to certify that Shri.________________________________________________________ 

Is authorized representative of M/S _______________________________________________ 

He has been authorized to visit the site, important location of Projects and ascertain the availability 

and sufficiency of material .He is also authorized to complete the site visit for quotation of the tender 

_____________________________________________________________ 

His photo identity is enclosed with this letter. 

 
Signature of Shri. __________________________________________ is certified as below:  
 
 
 
Name and Signature                                                                              Name and Signature of 
Bidder  
(Authorized Representative of bidder)                                                                 with Seal  
Date: ___/___/2022 
Time: 
 

Site Visit done on Dt. …………… 

 

In the presence of  Mr./ Smt………………………………, 

        (Project Architect Representative) 
 
 
 
 
 
(Name and Signature) 

(Project Architect Representative) 
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AFFIDAVIT 

(On Rs. 500/- Stamp Paper) 

 

NAME OF WORK: CONSTRUCTION OF TRAINING CENTRE AND HOSTEL BUILDING 

FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  GATE NO 

469 , AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

 

I………………….…………………………………………………….     age Address 

……………..……………… ………………. (Authorized signatory to sign the contract), hereby 

submit, vide this affidavit in truth, that I am the owner of the contracting firm………… 

……………………. / Authorized signatory and I am submitting the documents in envelope No.1 

for the purpose of scrutiny of the contract. I hereby agree to the conditions mentioned below: 

 

1. That I have submitted on line Tender for the work (Name of Work) on portal 

https://centralbankofindia.co.in 

2. That I have carefully gone through, read, thoroughly studied and understood all terms and 

conditions, specification included in the tender document (Tender Form, Detail Tender 

Notice, Conditions and Specifications common set of Deviations drawings etc.) I hereby 

accept all these conditions. I agree to abide by the terms and condition in the tender 

document and agree to execute the work as per terms and conditions, specifications laid 

down in the tender document. 

3. That I have furnished EMD (Earnest Money Deposit) from the Bank Account in the name 

of my firm only. 

4. I do hereby state on oath that the documents uploaded by in Envelope No. 1 of this tender 

are true, correct and Bonafede. There are no errors and omissions in the uploaded 

documents. 

5. I do hereby the state on oath that the value of work in hand (Value of B) is accurate on the 

date of submission of this tender. If in the future it is found wrong or misleading. I am 

liable for action under Indian Penal Code, if any papers are found false/ fraudulent during 

contract period and even after the completion of contract. 

6. I am liable for action under Indian Penal Code for submission of any false/ fraudulent paper / 

information submitted in Envelope No. 1. 

7. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation 

to furnish pertinent information deemed necessary and requested by the Department to 

verify this statement or regarding my (our) competence and general reputation. 

8. The undersigned understand and agrees that further qualifying information may be 
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requested and agrees to furnish any such information at the request of the Department Project 

implementing agency. 

9. I am neither associated, nor has been associated, directly or indirectly, with the Consultant 

or any other entity that has prepared the design, specification and other documents for the 

project or being proposed as Project Manager for the Contract. 

10. I am liable for action under Indian Penal Code if during contract period and defect liability 

period, any false information, false bill of purchases supporting proof of purchase, proof of 

testing submitting by my staff, subletting company or by myself. I will be liable for action 

under Indian Penal Code. 

11. I am liable for action under Indian Penal Code if any paper are found false/ fraudulent during 

contract period and even after the completion of contract (Finalization of Final Bill) 

12. I / We ………………………… hereby solemnly agree that, I/ We have willingly entered 

into the contractor with Public Works Department, Government of India for the work of 

………………………. (Name of Work) for the said work, I/ We am / are buying the 

required quantity of Cement/Steel having stipulated specifications from the approved 

manufacture of IOC / HP / BP. I / We am / are also aware of the fact that after receiving 

the said quantity of Cement/Steel from the approved manufacture. it is mandatory upon me 

to deposit the original copy / copies of challans of Cement/Steel in the office of Chief 

manager/Project Architect in charge of the work or his authorized officer. I / we also agree 

that if I fail to produce sufficient documentary evidence i.e. original copy / copies of  

challans for the purchase of Cement/Steel. I will be totally held responsible for this non 

compliance and in such a case I will be responsible for any actions which the department 

may deem fit to impose on me / us or legal proceedings as per prevailing law. Hence this 

Affidavit. 

 

 

Place : 

 

Date : Signature of Contractor 

(Signed by an Authorized Officer of the Firm) 

 

[The Bond of the above Affidavit should be submitted on a Rs. 500/- Non Judicial Stamp 

Paper and it shall be notarized along with the Tender fees’ D.D. / Pay Order & EMD.) 
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INTIGRITI PACT 
 

Between 
 

Central Bank of India hereinafter referred to as “The Principal”, 

And 

 

…………………………………………… hereinafter referred to as “The Bidder/ 

Contractor” Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract/s 
for………………………………………The Principal values full compliance with 
all relevant laws of the land, rules, regulations, economic use of resources and of 
fairness / transparency in its relations with its Bidder(s) and / or Contractor(s). 

 
In order to achieve these goals, the Principal will appoint an Independent External 
Monitor (IEM), who will monitor the tender process  and  the  execution  of  the  contract  
for compliance with the principles mentioned above. 

 

Section 1 – Commitments of the Principal 

 
(1.) The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles:- 

 
a. No employee of the Principal, personally or through family members, 

will in connection with the tender for , or the execution of a contract, 
demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled 
to. 

 
b. The Principal will, during the  tender process  treat  all  Bidder(s) with 

equity and reason. The Principal will in particular, before and during the 
tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through  
which  the Bidder(s) could obtain an advantage in relation to the tender 
process or the contract execution. 

 

c. The Principal will exclude from the process all known prejudiced persons. 

 
(2)   If the Principal obtains information on the conduct of any of its employees 

which is a criminal offence under the IPC/PC Act, or if there  be  a  
substantive suspicion in this regard, the Principal will inform the Chief 
Vigilance Officer and in addition can initiate disciplinary actions. 

 

Section 2 – Commitments of the Bidder(s)/ contractor(s) 

 
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures 

necessary to prevent corruption. He commits himself to observe the following 
principles during his  participation  in  the  tender  process  and  during  the  
contract execution. 

 
a. The Bidder(s)/ Contractor(s) will not, directly or through any other person 

or firm, offer, promise or give to any of the Principal’s employees involved 
in the tender process or the execution of the contract or to any third person 
any material or other benefit which he/she is not legally entitled to, in order 
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to obtain in exchange any advantage of any kind whatsoever during the 
tender process or during the execution of the contract. 

 

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications,  subsidiary 
contracts, submission or non-submission of bids or any  other  actions  to 
restrict competitiveness or to introduce cartelisation in the bidding 
process. 

 

c. The Bidder(s)/ Contractor(s) will not commit any offence under the 
relevant IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use 
improperly, for purposes of competition or personal gain, or pass on to 
others, any information or document provided by the Principal as part of 
the business relationship, regarding plans, technical proposals and 
business details, including information contained or transmitted 
electronically. 

 
d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name 

and address of the Agents/representatives in India, if any. Similarly the 
Bidder(s)/Contractors(s) of Indian Nationality shall furnish the name 
and address of the foreign principals, if any. Further details as mentioned 
in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 
disclosed by the Bidder(s)/Contractor(s).Further, as mentioned in the 
Guidelines all the payments made to the Indian agent/representative have 
to be in Indian 

Rupees only. Copy of the “Guidelines on Indian Agents of Foreign 
Suppliers” is placed at (page nos. 6-7) 

 

 
e. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any 

and all payments he has made, is committed to or intends to make to  agents, 
brokers or any other intermediaries in connection with the award of the 
contract. 

 
(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit 

offences outlined above or be an accessory to such offences. 
 

Section 3- Disqualification from tender process and exclusion from 
future contracts 

 
If the Bidder(s)/Contractor(s), before award or during execution has committed 
a transgression through a violation of Section 2, above or in any other form 
such as to put his reliability or credibility in question, the Principal is entitled 
to disqualify the Bidder(s)/Contractor(s) from the tender process or take  action  
as per the procedure mentioned in the “Guidelines on Banning  of  business 
dealings”. Copy of the “Guidelines on Banning of business dealings” is placed  at 
(page nos. 8-17). 

 

 

Section 4 – Compensation for Damages 

 
(1) If the Principal has disqualified the Bidder(s)  from  the  tender  process 

prior to the award according to Section 3, the Principal is  entitled  to 
demand and recover the damages equivalent to  Earnest  Money Deposit/ 
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Bid Security. 

 
(2) If the Principal  has  terminated  the  contract  according to Section 3, or 

if the Principal is entitled to terminate the contract according  to  Section  
3, the Principal shall be entitled to demand and recover from the 
Contractor liquidated damages of the Contract value or the amount 
equivalent to Performance Bank Guarantee.  

 

 

Section 5 – Previous transgression 

 
(1) The Bidder declares that no previous transgressions occurred in the 

last three years with any other Bank in any country conforming to the 
anti- corruption approach or with any Public Sector Enterprise in 
India that could justify his exclusion from the tender process. 

 
(2) If the Bidder makes incorrect statement on this subject, he can be 

disqualified from the tender process or action can be taken as per the 
procedure mentioned in “Guidelines on Banning of business 
dealings”. 

 

Section 6 – Equal treatment of all Bidders / Contractors / Subcontractors 

 
(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from his 

subcontractors a commitment in conformity with this Integrity Pact. 

 
(2) The Principal will enter into agreements with identical conditions as 

this one with all Bidders and Contractors. 

 
(3) The Principal will disqualify from the tender process all bidders who 

do not sign this Pact or violate its provisions. 
 

 

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 
Subcontractor(s) 

 
If the Principal  obtains  knowledge  of  conduct  of  a  Bidder,  Contractor  or 
Subcontractor, or of an employee or a representative or an associate of a Bidder, 
Contractor or Subcontractor which constitutes corruption, or if the Principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer. 

Section 8 – Independent External Monitor / Monitors 

 
(1) The Principal appoints competent and credible Independent External 

Monitor for this Pact. The  task of the Monitor is to review 
independently and objectively, whether and to what extent the parties 
comply with the obligations under this agreement. 

 
(2) The Monitor is not subject to instructions by the representatives of the 

parties and performs his functions neutrally and independently. It 
will be obligatory for him to treat the information and documents of 
the Bidders/Contractors as confidential. He reports to the Chairman 
& Managing Director, CENTRAL BANK OF INDIA. 

 
(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access 
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without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The  Contractor will also grant the Monitor, 
upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation. The same is 
applicable to Subcontractors. The Monitor is under contractual 
obligation to treat the information and documents of the Bidder(s)/ 
Contractor(s)/ Subcontractor(s) with confidentiality. 

 
(4) The Principal will provide to the Monitor sufficient information about all 

meetings among the parties  related  to  the  Project  provided  such 
meetings could have an impact on the contractual relations between the 
Principal and  the  Contractor. The  parties offer to  the  Monitor the 
option to participate in such meetings. 

 
(5) As soon as the Monitor notices, or believes to notice, a violation of 

this agreement, he will so inform the Management of the Principal 
and request the Management to discontinue or take corrective action, 
or to take other relevant action. The monitor can in this regard submit 
non- binding recommendations. Beyond this, the Monitor has no right 
to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

 
(6) The Monitor will submit a written report to the Chairman & Managing 

Director, CENTRAL  BANK OF  INDIA  within 8  to  10 weeks  from 
the  date of reference or intimation to him  by  the  Principal  and,  
should  the occasion arise, submit proposals for correcting problematic 
situations. 

 
 

(7) If the Monitor has reported to the Chairman & Managing Director 
CENTRAL BANK OF INDIA, a substantiated suspicion  of  an  
offence under relevant IPC/ PC Act, and the Chairman & Managing 
Director CENTRAL BANK OF INDIA has not, within the reasonable 
time taken visible action to proceed against such offence or reported it 
to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 

(8) The word „Monitor‟ would include both singular and plural. 
 

Section 9 – Pact Duration 

 

This Pact begins when both parties have legally signed it. It expires for the 
Contractor 
12 months after the last payment under the contract, and for all other Bidders 
6 months after the contract has been awarded. 

 
If any claim is made / lodged during this time, the same  shall  be  binding  and 
continue to be valid despite the lapse of this pact as specified above, unless it is 
discharged / determined by Chairman & Managing Director of CENTRAL BANK 
OF INDIA. 

Section 10 – Other provisions 

 

(1) This agreement is subject to Indian Law. Place of performance and 

jurisdiction is the Registered Office of the Principal, i.e. Mumbai. 

 

(2) Changes and supplements as well as termination notices need to be 

made in writing. Side agreements have not been made. 
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(3) If the Contractor is a partnership or a consortium, this agreement must 

be signed by all partners or consortium members. 

 
(4) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In  this  case, the  parties  will  
strive to come to an agreement to their original intentions. 

 

(5) In the event of any contradiction between the Integrity Pact and its 
Annexure, the Clause in the Integrity Pact will prevail.” 

 

    
(For & On behalf of the Principal) (For & On behalf of 

  Bidder/ Contractor) 

(Office Seal) 
 

(Office Seal) 

Place    
  

Date      

 

Witness 1: 

  

(Name & Address)    

  

  

  
 

Witness 2: 

  

(Name & Address)    

   

   

 
 

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

 

 
 There shall be compulsory registration of  agents  for  all  Global  (Open)  
Tender and Limited Tender. An agent who is not registered with CENTRAL  BANK  OF 
INDIA shall apply for registration in the prescribed Application –Form 
 Registered agents will file an authenticated Photostat copy duly attested by a 
Notary Public/Original certificate of the principal confirming the agency agreement 
and giving the status being enjoyed by the agent and the commission/ remuneration/ 
salary/ retainer ship being paid by the principal to the agent before the placement of 
order by CENTRAL BANK OF INDIA. 
 Wherever the Indian representatives have communicated on behalf of their 
principals and the foreign parties have stated that they are not paying any commission to 
the Indian agents, and  the  Indian  representative  is  working  on the basis of salary or as 
retainer, a written declaration to this effect should be submitted by the party (i.e. 
Principal) before finalizing the order 
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DISCLOSURE OF PARTICULARS OF AGENTS/ 
REPRESENTATIVES IN INDIA. IF ANY. 

 

 Tenderers of Foreign nationality shall furnish the following details in their 

offer: 

 

 The name and address of the agents/representatives in India, if any and 
the extent of authorization and authority  given to commit the  Principals. In 
case the agent/representative be a foreign Bank, it shall be confirmed 
whether it is real substantial Bank and details of the same shall be 
furnished. 

 
 The amount of commission/remuneration included in the quoted price(s) 

for such agents/representatives in India. 

 
 Confirmation of the Tenderer that the commission/ remuneration if any, 

payable to his agents/representatives in India, may be paid by CENTRAL 
BANK OF INDIA in Indian Rupees only. 

 

 Tenderers of Indian Nationality shall furnish the following details in their 

offers: 

 

 The name and address of the foreign principals indicating their 
nationality as well as their status, i.e, whether manufacturer or agents of 
manufacturer holding the Letter of Authority of the Principal specifically 
authorizing the agent to make an offer in India in response to tender 
either directly or through the agents/representatives. 

 The amount of commission/remuneration included in the price (s) 
quoted by the Tenderer for himself. 
Confirmation of the foreign principals of the Tenderer that the 
commission/remuneration, if any, reserved for the Tenderer in the 
quoted price (s), may be paid by CENTRAL BANK OF INDIA in India in 
equivalent Indian Rupees on satisfactory completion of the Project or 
supplies of Stores and Spares in case of operation items . 

 In either case, in the event of contract materializing, the terms of 
payment will provide for payment of the commission /remuneration, if 
any payable to the agents/representatives in India in Indian Rupees on 
expiry of 90 days after the discharge of the obligations under the 
contract. 

 
 Failure to  furnish  correct  and detailed information  as  called for in  

paragraph- 
2.0 above will render the concerned tender liable to rejection or in the 
event of a contract materializing, the same liable to termination by 
CENTRAL BANK OF INDIA. Besides this there would be a penalty of 
banning business dealings with CENTRAL BANK OF INDIA or damage or 
payment of a named sum 
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Guidelines on Banning of Business 

Dealing 
 

CONTENTS 
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 Business Dealings have been banned  
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1. Introduction 

 
        Central Bank of India, being a Public Sector Enterprise and ‘State’, within the meaning 

of Article 12 of Constitution of India, has to ensure preservation of rights enshrined in 
Chapter III of the Constitution. CENTRAL BANK OF INDIA has also to safeguard its 
commercial interests. CENTRAL BANK OF INDIA deals with Agencies, who have a 
very high degree of integrity, commitments and sincerity towards the work undertaken. 
It is not in the interest of CENTRAL BANK OF INDIA to deal with Agencies who 
commit deception, fraud or other misconduct in the execution of contracts awarded / 
orders issued to them. In order to ensure compliance with the constitutional mandate, it 
is incumbent on CENTRAL BANK OF INDIA to observe principles of natural justice 
before banning the business dealings with any Agency. 

 
       Since banning of business dealings involves civil consequences for an Agency 

concerned, it is incumbent that adequate opportunity of hearing is provided and the 
explanation, if tendered, is considered before passing any order in this regard keeping in 
view the facts and circumstances of the case. 

 

2. Scope 

 
        The General Conditions of Contract (GCC) of CENTRAL BANK OF INDIA generally 

provide that CENTRAL BANK OF INDIA reserves its rights to remove from list of 
approved suppliers / contractors or to ban business dealings if any Agency has been 
found to have committed misconduct and also to suspend business dealings pending 
investigation. If such provision does not exist in any GCC, the same may be 
incorporated. 

  
         Similarly, in case of sale of material there is a clause to deal with the Agencies / 

customers / buyers, who indulge in lifting of material in unauthorized manner. If such a 
stipulation does not exist in any Sale Order, the same may be incorporated. 

 
         However, absence of such a clause does not in any way restrict the right of Bank 

(CENTRAL BANK OF INDIA) to take action / decision under these guidelines in 
appropriate cases. 

 
        The procedure of (i) Removal of Agency from the List of approved suppliers / 

contractors; (ii) Suspension and (iii) Banning of Business Dealing with Agencies, has 
been laid down in these guidelines. 

 

       These guidelines apply to all the Units and subsidiaries of CENTRAL BANK OF 

INDIA. 

 
       It is clarified that these guidelines do not deal with the decision of the Management not 

to entertain any particular Agency due to its poor / inadequate performance or for any 
other reason. 

 

               The banning shall be with prospective effect, i.e., future business dealings. 

 

3. Definitions 

In these Guidelines, unless the context otherwise requires: 

 

i) ‘Party / Contractor / Supplier / Purchaser / Customer/Bidder/Tenderer’ shall mean 
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and include a public limited Bank or a private limited Bank, a firm whether 
registered or not, an individual, a cooperative society or an association or a group of 
persons engaged in any commerce, trade, industry, etc. ‘Party / Contractor / 
Supplier / Purchaser / Customer/ 

Bidder / Tenderer’ in the context of these guidelines is indicated as 

‘Agency’. 

 
ii) ‘Inter-connected Agency’ shall mean two or more companies having any of the 

following features: 

 

a) If one is a subsidiary of the other. 

b) If the Director(s), Partner(s), Manager(s) or Representative(s) are 
common; 

c) If management is common; 

d) If one owns or controls the other in any manner; 

 

iii) ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 

 

a) For Bank (entire CENTRAL BANK OF INDIA) wide Banning Executive 

Director (GAD) shall be the „Competent Authority‟ for the purpose of 

these guidelines. Chairman & Managing Director, CENTRAL BANK OF 

INDIA shall be the „Appellate Authority‟ in respect of such cases except 

banning of business dealings with Foreign Suppliers of imported 

coal/coke. 

 

b) For banning of business dealings with Foreign Suppliers of imported 

goods, CENTRAL BANK OF INDIA Executive Directors‟ Committee 

(EDC) shall be the „Competent Authority‟. The Appeal against the Order 

passed by EDC, shall lie with Chairman & Managing Director, as First 

Appellate Authority. 

 

c) In case the foreign supplier is not satisfied by the decision of the First 
Appellate Authority, it may approach CENTRAL BANK OF INDIA 
Board as Second Appellate Authority. 

 

d) For Zonal Offices only 

Any officer not below the rank of Deputy General Manager appointed or 
nominated by the Head of Zonal Office shall be the ‘Competent Authority’ for 
the purpose of these guidelines. The Head of the concerned Zonal Office shall 
be the ‘Appellate Authority’ in all such cases. 

 

e) For Corporate Office only 

For procurement of items / award of contracts, to meet the requirement of 
Corporate Office only, Head of GAD shall be the 

Competent Authority” and concerned Executive Director (GAD) shall be the          
“Appellate Authority”. 

  f)            Chairman & Managing Director, CENTRAL BANK OF INDIA shall have overall 
power to take suo-moto action on any information available or received by him 
and pass such order(s) as he may think appropriate, including modifying the 
order(s) passed by any authority under these guidelines. 

 
iv) ‘Investigating Department’ shall mean any Department or Unit investigating 

into the conduct of the Agency and shall include the Vigilance Department, 
Central Bureau of Investigation, the State Police or any other department set 
up by the Central or State Government having powers to investigate. 
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v) ‘List of approved Agencies - Parties / Contractors / Suppliers / Purchasers 

/ Customers / Bidders / Tenderers shall mean and include list of 
approved / registered Agencies - Parties/ Contractors / Suppliers / 
Purchasers / Customers / Bidders / Tenderers, etc. 

 

4. Initiation of Banning / Suspension 

 
Action for banning / suspension business dealings with any Agency should be 
initiated by the department having business dealings with them after noticing the 
irregularities or misconduct on their part. Besides the concerned department, 
Vigilance Department of each Unit /Corporate Vigilance may also be 
competent to advise such action. 

 

5. Suspension of Business Dealings 

 
 If the conduct of any Agency dealing with CENTRAL BANK OF 

INDIA is under investigation by any department (except Foreign Suppliers of imported 
goods), the Competent Authority may consider whether the allegations under 
investigation are of a serious nature and whether pending investigation, it would be 

advisable to continue business dealing with the Agency. If the Competent Authority, 
after consideration of the matter including the recommendation of the Investigating 
Department, if any, decides that it would not be in the interest to continue business 
dealings pending investigation, it may suspend business dealings with the Agency. The 
order to this effect may indicate a brief of the charges under investigation. If it is 
decided that inter-connected Agencies would also come within the ambit of the order of 
suspension, the same should be specifically stated in the order. The order of 
suspension would operate for a period not more than six months and may be 
communicated to the Agency as also to the Investigating Department. The Investigating 
Department may ensure that their investigation is completed and whole process of final 
order is over within such period. 

 
         The order of suspension shall be communicated to all Departmental 

Heads within the Plants / Units. During the period of suspension, no business dealing 
may be held with the Agency. 
   As far as possible, the existing contract(s) with the Agency may continue 
unless  the   Competent Authority, having regard to the circumstances of the case, 
decides otherwise. 

 

 If the gravity of the misconduct under investigation is very serious and it 
would not be in the interest of CENTRAL BANK OF INDIA, as a whole, to deal with 
such an Agency pending investigation, the Competent Authority may send his 
recommendation to ED (GAD), CENTRAL BANK OF INDIA Corporate Office 
alongwith the material available. If Corporate Office considers that depending upon the 
gravity of the misconduct, it would not be desirable for all the Units and Subsidiaries of 
CENTRAL BANK OF INDIA to have any dealings with the Agency concerned, an 
order suspending business dealings may be issued to all the Units by the Competent 
Authority of the Corporate Office, copy of which may be endorsed to the Agency 
concerned. Such an order would operate for a period of six months from the date of 
issue. 

 
        For suspension of business dealings with Foreign Suppliers of imported goods, 

following shall be the procedure :- 

 
i) Suspension of the foreign suppliers shall apply throughout the Bank including 
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Subsidiaries. 

 

ii) Based on the complaint forwarded by ED (GAD) or received directly by Corporate 

Vigilance, if gravity of the misconduct under investigation is found serious and it 

is felt that it would not be in the interest of CENTRAL BANK OF INDIA to 

continue to deal with such agency, pending investigation, Corporate Vigilance may 

send such recommendation on the matter to Executive Director, GAD to place it 

before Executive Directors Committee(EDC) with ED (GAD) as Convenor of the 

Committee. 
The committee shall expeditiously examine the report, give its 
comments/recommendations within twenty one days of receipt of the reference by 
ED, GAD. 

iii) If EDC opines that it is a fit case for suspension, EDC may pass necessary orders which 
shall be communicated to the foreign supplier by ED, GAD. 

 
 If the Agency concerned asks for detailed reasons of suspension, the Agency may   
be informed that its conduct is under investigation. It is not necessary to enter into 
correspondence or argument with the Agency at this stage. 

 
It is not necessary to give any show-cause notice or personal hearing to the Agency 
before issuing the order of suspension. However, if investigations are not complete 
in six months time, the Competent Authority may extend the period of suspension 
by another three months, during which period the investigations must be completed. 

6. Ground on which Banning of Business Dealings can be initiated 

If the security consideration, including questions of loyalty of the Agency  to the  
State, so warrants; 

 
 If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted 

by a Court of Law for offences involving moral turpitude in relation to its business 
dealings with the Government or any other public sector enterprises or CENTRAL 
BANK OF INDIA, during the last five years; 

 
If there is strong justification for believing that the Directors, Proprietors, Partners, 
owner of the Agency have been guilty of malpractices such as bribery, corruption, 
fraud, substitution of tenders, interpolations, etc; 

 
If the Agency continuously refuses to return / refund the dues of CENTRAL BANK 
OF INDIA without showing adequate reason and this is not due to any reasonable 
dispute which would attract proceedings in arbitration or Court of Law; 

 
If the Agency employs a public servant dismissed / removed or employs a person 
convicted for an offence involving corruption or abetment of such offence; 

 
If business dealings with the Agency have been banned by the Govt. or any 
other public sector enterprise; 

 
If the Agency has resorted to Corrupt, fraudulent practices including 
misrepresentation of facts and / or fudging /forging /tampering of documents; 
 
If the Agency uses intimidation / threatening or brings undue outside pressure on 
the Bank (CENTRAL BANK OF INDIA) or its official in acceptance / 
performances of the job under the contract; 
 
If the Agency indulges in repeated and / or deliberate use of delay tactics in 
complying with contractual stipulations; 
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       Wilful indulgence by the Agency in supplying sub-standard material irrespective of 

whether pre-despatch inspection was carried out by Bank (CENTRAL BANK OF 
INDIA) or not; 

 
         Based on the findings of the investigation report of CBI / Police against the Agency for 

malafide / unlawful acts or improper conduct on his part in matters relating to the Bank 
(CENTRAL BANK OF INDIA) or even otherwise; 

 

        Established litigant nature of the Agency to derive undue benefit; 

 

       Continued poor performance of the Agency in several contracts; 

 
        If the Agency misuses the premises or facilities of the Bank (CENTRAL BANK OF 

INDIA), forcefully occupies, tampers or damages the Bank‟s properties including land, 
water resources, forests / trees, etc. 

(Note: The examples given above are only illustrative and not exhaustive. The      
Competent Authority may decide to ban business dealing for any good and sufficient 
reason). 

7 Banning of Business Dealings 

 
          A decision to ban business dealings with any Agency should apply throughout the  

Bank including Subsidiaries. 

  
   There will be a Standing Committee in each Zone   to be appointed by Head of Zonal  

Office for processing the cases of “Banning of Business Dealings” except for 
banning of business dealings with foreign suppliers of goods. However, for 
procurement of items / award of contracts, to meet the reuirement of Corporate Office 
only, the committee shall be consisting of General Manager / Dy. General Manager 
each from Operations, Law & GAD. Member from GAD shall be the convener of the 
committee. The functions of the committee shall, inter-alia include: 

 

i) To study the report of the Investigating Agency and decide if a 
prima-facie case for Bank-wide / Local unit wise banning exists, 
if not, send back the case to the Competent Authority. 

 
ii) To recommend for issue of show-cause notice to the Agency by 

the concerned department. 
 

iii) To examine the reply to show-cause notice and call the Agency 
for personal hearing, if required. 

 

iv) To submit final recommendation to the Competent Authority for 
banning or otherwise. 

 
       If Bank wide banning is contemplated by the banning Committee of any Zone, the 

proposal should be sent by the committee to ED (GAD) through the Head of the 
Zonal Office setting out the facts of the case and the justification of the action 
proposed along with all the relevant papers and documents. GAD shall get feedback 
about that agency from all other Zones and based on this feedback, a prima-facie 
decision for banning / or otherwise shall be taken by the Competent Authority. At this 
stage if it is felt by the Competent Authority that there is no sufficient ground for 
Bank wide banning, then the case shall be sent back to the Head of Zonal Office for 
further action at the Zone level. 

        If the prima-facie decision for Bank-wide banning has been taken, ED (GAD) shall 
issue a show-cause notice to the agency conveying why it should not be banned 
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throughout CENTRAL BANK OF INDIA. 
 
       After considering the reply of the Agency and other circumstances and facts of the 

case, ED (GAD) will submit the case to the Competent Authority to take a final 
decision for Bank-wide banning or otherwise. 

 
       If the Competent Authority is prima-facie of view that action for banning business 

dealings with the Agency is called for, a show-cause notice may be issued to the 
Agency as per paragraph 9.1 and an enquiry held accordingly. 

 
       Procedure for Banning of Business Dealings with Foreign Suppliers of imported 

goods. 
 

 Banning of the agencies shall apply throughout the Bank including Subsidiaries. 

 Based on the complaint forwarded by ED (GAD) or received directly by 

Corporate Vigilance, if gravity of the misconduct under investigation is found 

serious and it is felt that it would not be in the interest of CENTRAL BANK OF 

INDIA to continue to deal with such agency, pending investigation, Corporate 

Vigilance may send such recommendation on the matter to Executive Director, 

GAD to place it before Executive Directors‟ Committee (EDC) with ED 

(GAD) as Convenor of the Committee. 

 The committee shall expeditiously examine the report , give its 
comments/recommendations within twenty one days of receipt of the reference 
by ED, GAD. 

 If EDC opines that it is a fit case for initiating banning action, it will direct ED 
(GAD) to issue show-cause notice to the agency for replying within a 
reasonable period. 

 On receipt of the reply or on expiry of the stipulated period, the case shall be 
submitted by ED (GAD) to EDC for consideration & decision. 

 The decision of the EDC shall be communicated to the agency by ED (GAD). 

8 Removal from List of Approved Agencies -
Suppliers / Contractors, etc. 

 
       If the Competent Authority decides that the charge against the Agency is of a minor 

nature, it may issue a show-cause notice as to why the name of the Agency should not 
be removed from the list of approved Agencies - Suppliers / Contractors, etc. 

 
       The effect of such an order would be that the Agency would not be disqualified from 

competing in Open Tender Enquiries but Limited Tender Enquiry (LTE) may not be 
given to the Agency concerned. 

 
        Past performance of the Agency may be taken into account while processing for 

approval of the Competent Authority for awarding the contract. 

 

9 Show-cause Notice 

 
       In case where the Competent Authority decides that action against an Agency is 

called for, a show-cause notice has to be issued to the Agency. Statement containing 
the imputation of misconduct or mis-behaviour may be appended to the show-cause 
notice and the Agency should be asked to submit within 15 days a written statement 
in its defence. 

 
If the Agency requests for inspection of any relevant document in possession of 
CENTRAL BANK OF INDIA, necessary facility for inspection of documents may be 
provided. 
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 The Competent Authority may consider and pass an appropriate speaking 

order: 

a) For exonerating the Agency if the charges are not established; 

 
b) For removing the Agency from the list of approved Suppliers / Contactors, 

etc. 

 

c) For banning the business dealing with the Agency. 

 
 If it decides to ban business dealings, the period for which the ban would be 

operative may be mentioned. The order may also mention that the ban would 
extend to the interconnected Agencies of the Agency. 

 

10 Appeal against the Decision of the Competent Authority 

 
 The Agency may file an appeal against the order of the Competent 

Authority banning business dealing, etc. The appeal shall lie to Appellate 
Authority. Such an appeal shall be preferred within one month from the 
date of receipt of the order banning business dealing, etc. 

 
 Appellate Authority would consider the appeal and pass appropriate order 

which shall be communicated to the Agency as well as the Competent 
Authority. 

11 Review of the Decision by the Competent Authority 

 
Any petition / application filed by the Agency concerning the review of the 
banning order passed originally by Competent Authority under the existing 
guidelines either before or after filing of appeal before the Appellate Authority or 
after disposal of appeal by the Appellate Authority, the review petition can be 
decided by the Competent Authority upon disclosure of new facts / 
circumstances or subsequent development necessitating such review. The 
Competent Authority may refer the same petition to the Standing 
Committee/EDC as the case may be for examination and recommendation. 

 

12 Circulation of the names of Agencies with whom Business 
Dealings have been banned 
 
Depending upon the gravity of misconduct established, the Competent Authority 
of the Corporate Office may circulate the names of Agency with whom business 
dealings have been banned, to the Government Departments, other Public Sector 
Enterprises, etc. for such action as they deem appropriate. 
 
If Government Departments or a Public Sector Enterprise request for more 
information about the Agency with whom business dealings have been banned, a 
copy of the report of Inquiring Authority together with a copy of the order of the 
Competent Authority / Appellate Authority may be supplied. 
 
If business dealings with any Agency has been banned by the Central or State 
Government or any other Public Sector Enterprise, CENTRAL BANK OF 
INDIA may, without any further enquiry or investigation, issue an order banning 
business dealing with the Agency and its inter-connected Agencies. 

 
Based on the above, Zonal Offices may formulate their own procedure for 
implementation of the Guidelines and same be made a part of the tender documents 
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GUARANTEE BOND FOR SECURITY DEPOSIT (REVISED) 

(On Stamp Paper Worth Rupees 100/-) 

In consideration of the Governor of Maharashtra (here in after referred as "the Government")

 having agreed to exempt    (herein after  referred  to  as  "The 

Contractor")  from   depositing   with   the   Government   in   cash the    Sum    of  

  rupees    payable by the contractor to the Government under 

the terms and conditions of the "Agreement  dated the      _ day  of  _        _ and made between 

the Government of the one part and the contractor of the other part      (hereinafter       referred       

to        as        "the        said        Agreement") for  as  security  for   the   observance   

and performance   by  the   contractor of the terms and conditions of the said Agreement, on the 

Contractor furnishing to the Government a Guarantee in the prescribed form of a Scheduled 

Bank in India being in  fact these presents in the like Sum of (Rupees  

 Only) We_  BANK/LIMITED registered in     India  under Act

 and having one of our Local Head Office at_ do hereby.  

1. GUARANTEE TO THE GOVERNMENT:- 

a) Due  performance  and  observance  by  the  contractor  of   the   terms covenants’ and 

conditions on the part of the contractor contained in the said Agreement, and 

b) due and punctual payment by the Contractor  to  the  Government  of  all sums  of money, 

losses, damages, costs, charges, penalties and expenses payable to the Government by the 

contractor under or in respect of the said agreement 

2. Undertake to pay to the Government  on  demand  and  without  demur Undertake  to  pay 

to the Government on demand  and  without  demur and not with standing any dispute 

raised by the Contractor(s) in any suit or proceeding filed in  any  Court  or  Tribunal 

relating  thereto  the  said  Sum of _ _______________ (Rupees………………….Only) or 

such less sum as may be demanded by the Government from us our liability herein under 

being absolute and unequivocal and agree that 

 

a. The guarantee herein contained shall remain in full force and effect during the 

subsistence of the said agreement and that the same  will  continue  to  be  enforceable  

till all the dues of  the Government under or by virtue of the said Agreement have been 

duly paid and  its  claims  satisfied or  discharged and  till  the Government  certifies that 

the terms and conditions of the said Agreement have been fully properly carried out by 

the contractor. 

b. We shall not be discharge or released from the liability under this Guarantee by reasons of 

i. any change in the constitution of the Bank or the Contractor or 

ii. any agreement entered into between the Government and the contractor with or 
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without our consent : 

iii. any forbearance or indulgence shown to the contractor. 

iv. any variation in the terms covenants or conditions contained in the 

said Agreement 

v. Any time given to the contractor or 

vi. any other conditions or circumstances under which in law, a surety would be discharged : 

vii. Our liability here under shall be joint and several with that of the contractor as if   we 

were the Principal debtors in respect of the said Sum of  `  _   (Rupees

 Only) And 

viii. We shall not revoke this guarantee during its currency except  with  the  previous 

consent    in    writing    of Government. This Guarantee    shall be up to . 

 

In Witness Whereof the common seal of day  of …..Was 

present to the resolution of the Board of Directors of the company dated the day of 

  _herein after affixed in the presence of who in token therof, have here to set their respective 

hand in the presence of 

1).    

2).    
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GUARANTY BOND FOR WATERPROFING WORK 
 

(On Stamp Paper Worthy Rs-500/-) 
 

NAME OF WORK: CONSTRUCTION OF TRAINING CENTRE AND HOSTEL BUILDING 

FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  GATE NO 

469 , AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

Name of Agency :- 

Agreement No. :- 

 
 

The contractor hereby declares that the water proofing work carried out under 

contract shall be of the best quality and workman particulars contained / mentioned in the 

clause hereof and the contactor hereby guarantee that the said work would continue to 

confirm to the description and quality aforesaid for a period of Ten Years from the date of 

handing over the said work to the department and notwithstanding the fact that the 

Department may have inspected and or approved the said work be discovered not to 

confirm to the description and quality aforesaid or have deteriorated (and the decision of 

the Project Architect in that behalf will be final and conclusive) the Department will be 

entitled to reject the said work or such portion thereof as may be discovered not to conform to 

the said description and quality. 

On such rejection, the work will be at the contractor’s risk and all the provisions 

herein contained relating to rejection of the work etc. shall apply. The contractor shall, if so 

called upon have to make good the work etc. or such portion thereof, as is rejected by the 

engineer in charge, otherwise the contractor shall pay to the department, such damages, as 

may arise be the reason of the breach of the condition herein contained. Nothing herein 

contained shall prejudice any other right of the Department on that behalf under this contract 

or otherwise. 25 % amount of executed amount of water proofing (in addition to his bond) 

will be recovered from running / final bill as a retention money this amount will be refunded 

to contractor after completion of defect liability period of Ten years prescribed for water 

proofing items. 

 

Date : 

Place : 

Contractor 
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GUARANTY BOND FOR ANTI TERMITE TREATEMENT 
 

(On Stamp Paper Worthy Rs-100/-) 
 

NAME OF WORK: CONSTRUCTION OF TRAINING CENTRE AND HOSTEL BUILDING 

FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING INSTITUTE ON  GATE NO 

469 , AT MOUJE – KOLWAD , TQ AND DISTRICT BULDHANA 

 

 

Name of Agency :- 

Agreement No. :- 

 
 

The contractor hereby declares that the Anti Termite Treatment carried out under this 

contract shall be of the best quality and workmanship and shall be strictly in accordance with the 

specifications and particulars contained / mentioned in the clause hereof and the contractor  

hereby guarantees that said work would continue to confirm to the description and quality 

aforesaid for a period of Ten years from the date of handing over the said work to the 

department and notwithstanding the fact that the department may have inspected and or 

approved the said work, if during the aforesaid period of Ten years, the said work be 

discovered not to decision conform to the description and quality aforesaid or have 

deteriorated (and the decision of Engineer in charge in that behalf will be final and 

conclusive). the Department will be entitled to reject the said work or such portion thereof 

as may be discovered not to work will be at the contractor’s risk and all provisions herein 

contained relating to conform to the said description and quality. On such rejection, the 

rejection of work etc. shall apply. The contractor shall, if so called upon have to make good 

the work etc. or such portion thereof, as is rejected by the Engineer in charge otherwise the 

contractor shall pay to the department, such damages, as may arise be the reason of the 

breach of the condition herein contained. Nothing herein contained shall prejudice any other 

right of the department on the behalf under this contact or otherwise. 

 

Date : 

Place : 

Contractor 
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SCOPE OF WORK & SITE CONDITION 

Name Of Work 

CONSTRUCTION OF TRAINING CENTRE AND HOSTEL BUILDING 

FOR DIRECTOR RURAL SELF EMPLOYMENT TRAINING 

INSTITUTE ON  GATE NO 469 , AT MOUJE – KOLWAD , TQ AND 

DISTRICT BULDHANA 

Location 
The site is selected Site on Kolwad, Tq. & Dist. Buldhana 

The work site is approachable by road. 
 

Detail of work Board provision proposed for execution 

1 Foundation : The structure proposed in R.C.C. framed type R.C.C. Box footing 

(M20), PCC (1:3:6) below footing columns, beams etc. , Brick 

masonry 0.23 m thick in C.M. 1:6 for plinth wall including 

2 Doors & Windows  : Solid Core Door  

Aluminum Window 3T/2T 

3 Plastering & finishing : Cement Plaster 12 mm For Internal 

Sand Faced Plaster For External 

4 Flooring & Dado : Floor - Machine Cut Kota / Vitrified Tile Floor 

Floor -Kota Flooring 

Floor -WC& Bath - Ceramic Tiles 

Dado - Ceramic Tile 

5 Water proofing  : Waterproofing Treatment by using Acrylic Polymer with Fiber glass 

mesh 

 Treatment : WC & Bath 

6 Water supply 

& sanitary 
 

: 10 cm P.V.C. nahani trap, Orrissa type W.C. pan, wash hand basin, 

S.W. gulley trap, inspection chamber of 60 x 45 cms, S.W. sewer 

lines and P.V.C. rain, water pipe, G.I. water supply line with 

necessary fittings 
 

7 Coloring : Acrylic Emulsion Paint -External 

Plastic Emulsion Paint- Internal 

8 Roof : R.C.C. M-20 grade roof for all floors 

 Meeting of Contractor and Project Architect/ IEM ( Central Bank of India)  shall be arranged at 

following stages to decide execution of further work to be executed and study of drawings and 

tender provisions.  

1. Foundation Stage for RCC details & finalization of plinth level 

2. After completion of R.C.C. frame structure before starting of masonry work.  

3. Before starting of finishing items for selection of materials.  

 After Initial discussion with contractor, Mock up / Sample rooms and toilet block shall be 

constructed with all water supply / sanitary fittings including doors and windows with fixtures and 

fastenings. The mock up / sample room shall inspected by the Project Architect/ IEM ( Central 

Bank of India)  . Necessary improvements shall be discussed and finalized in a joint meeting. 

Thereafter other rooms shall be constructed as per finalized provisions in the sample / mock up 

rooms.    

 Various items shall be mentioned on architectural plan of each floor and dimensions of various 

items shall be mentioned.  Each such floor plan shall be signed by field officers and site in charge 

of the contractor.  Such plans shall be submitted with R.A. bill to facilitate checking in division 

office.  
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FORM - B-1 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

 

 DEPARTMENT : Chief Manager, R.P.C. Regional Office (CENTRAL BANK OF 

INDIA.)  

 DIVISION  : Buldhana 

 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE 0F CONTRACTORS 

1. All works proposed to be executed by contract shall be notified in a form of invitation to 

tender Online E- Tendering System. 

This form will state the work to be carried out as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work as per e-tendering schedule , also the 

amount of earnest money to be deposited with  the  tender,  and  the  amount  of  the  

security  deposit  to  be deposited  by the successful tenderer and the  percentage,  if  any,  to  

be deducted  from  bills,  It  will  also  state whether a refund of a quarry fees, royalties, and 

ground rents will be granted.  Copies of the specifications, designs and drawings estimated 

rates; scheduled rates and any other documents required in connection with the work shall 

be signed by the Chief manager/Project Architect for the purpose of identification and shall 

also be open for inspection by contractors at the office of the Chief manager/Project 

Architect, during office hours. 

In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof, or  in  the  event   of  the  absence  of  any partner,  it  shall  be  signed  on  

his  behalf  by  a person holding a power of attorney authorizing him to do so. 

1.1. The contractor shall pay as  per  e-tendering  schedule  the  sum  of Rs. 1,77,000.00/- 

(Rs. One lakh Seventy Seven Thousand Rupees only) as and by way of earnest money.  

Earnest money shall be paid via online mode using NEFT/RTGS or payment gateway 

mode. 

1.2. In the event of his tender being accepted, subject to the provisions of sub-clause(iii) below, 

the said amount of  earnest  money shall  be appropriated  towards  the  amount  of  security 

deposit  payable by him under conditions of General conditions of contract. 

1.3. If, after submitting the  tender,  the  contractor  withdraws  his  offer,  or modifies  the  

same,  or  if after the acceptance of his  tender  the contractor  fails  or neglects  to furnish 

the  balance of security deposit without prejudice to  any other  rights  and  powers  of  the  

Government, hereunder, or in law,  Government  shall  be  entitled  to forfeit  the  full 

amount of the earnest money deposited by him. 

1.4. In the event of his tender not being accepted, the amount of earnest money deposited by 
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the contractor, shall unless it is prior thereto forfeited under the provisions of sub-clause 

(iii) above, be refunded to him on his passing receipt thereof. 

 

2. Receipts for payments made on account of any work, when executed by a  firm, shall also be 

signed by all the partners except where the contractors are described in their tender as firm, 

in which case the receipts shall be signed in the name of the firm by one of the partners, or 

by some other person having authority to give effectual receipts for the firm. 

3. Any person who submits a tender shall fill up the usual printed form stating at what    

percentage    below or   above   the   rates   specified   in    Schedule    'B' (Memorandum  

showing  items  of  work  to  be carried out ) he is willing to undertake the  work.  Only 

one  rate  or  such  percentage  of all  the estimated rates/scheduled rates shall be named. 

Tenders which propose any alteration in the work specified in the said form of invitation to 

tender, or in the   time allowed for carrying out the work, or which contain any other 

conditions of any sort will be liable to rejection. No printed form of tender shall include a 

tender for more than one work, but if Contractor who wish to tender for two or more works 

shall submit a separate tender for each. Tender shall have the name and the number of work 

to which they refer written outside the envelope. 

4. The Chief manager, R.P.C. (Central Bank of India) shall open tenders as per e-tendering 

schedule and intimated the results through e-mail. In the event of a tender being accepted, 

the contractor shall, for the purpose of   identification,   sign   copies   of   the   specifications   

and   other documents mentioned in Rule 1. 

5. The officer competent to dispose of the tender shall have the right of rejecting all or any of 

the tenders without assigning any reason. 

6. No receipt for any  payment  alleged  to  have  been  made  by  a  contractor  in regard  to 

any matter relating to this tender or the contract shall be valid and binding on Government 

unless it is signed by the Chief manager/Project Architect. 

7. The memorandum of work to be tendered for and the schedule of materials to be supplied by 

the Project Architect/ IEM ( Central Bank of India) and their rates shall be filled in and 

completed by the office of the Chief manager/Project Architect, before the tender form is 

issued. If a form issued to an intending tenderer has not been so filled in and completed he 

shall request the said office to have  this done before he completes and delivers this tender. 

8. All work shall be measured net by standard measure and according to the rules and  customs  

adopted  by the Project Architect/ IEM ( Central Bank of India) and without reference to 

any local custom. 

9. Under no circumstances shall any contractor be entitled to claim enhanced rates for any 
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items in this contract. 

10. Every registered contractor should produce along with his e-tender certificate of Registration 

as approved contractor in the appropriate class and renewal of such registration with date of 

expiry. (Copies to be attested by a Gazetted Officer) 

11. All corrections and additions or pasted slips should be initialed.  

12. The measurements of work will be taken according to the usual methods in use in the Project 

Architect/ IEM ( Central Bank of India) and no proposals to adopt alternative methods will 

be accepted. The Chief manager/Project Architect's decision as to what is " the method in use 

in the Project Architect/ IEM ( Central Bank of India) will be final. 

13. The tendering contractor shall  furnish  a  declaration  along  with  the  tender  showing  all  

works  for which he  has  already  entered  into  contract  and  the  value of the work that 

remains to be executed in each  case on  the date of submitting the  tender (with certificate  

from  the  head  of the office concerned). 

14. Every tenderer shall  scan  and  furnish  along  with  the  tender,  information regarding the 

Income tax circle or ward of the district in which he is assessed to income tax the reference 

to the number of the assessment year 

15. No foreign Exchange would be released be the department for the purchase  of plant and 

Machinery required for the Execution of the Work Contracted for 

16. The contractor will have to construct shed for storing controlled and valuable materials 

brought by him at work site at contractors cost. The material will be taken for use in the 

presence of the departmental person. No material will be allowed to be removed from the 

site of work. 

17. Successful tenderer will have to produce to the satisfaction of the accepting authority a valid 

and current license issued in his favor under the provision of Contract Labour (Regulation 

and Abolition) Act 1970 before starting work, failing which acceptance of the tender will be 

liable for withdrawal and earnest money will be forfeited to Government. 

18. The contractor shall comply with the provision of the Apprentices Act 1961. and the rules 

and orders issued there under from time to time. If he fails to do so, his failure will be breach 

of contract and the Superintending Engineer, may in his discretion cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of  any violation 

by him of the provisions of the Act. 
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TENDER FOR WORKS 

 

 

 

 

 

 

 

* In figure as well as in words 

 

 

 

 

 

 

 

 

 

 

 

 

I/We hereby tender for the execution, for 

the Government of India (herein before 

and hereinafter referred to as 

"Government”) of the work specified in 

the underwritten memorandum within 

the time specified in such memorandum 

at that rate quoted by me at appropriate 

place provided online in financial bid 

(…………………..……….) percent below/ 

above the   estimated    rates    entered     

in     Schedule 'B' (Memorandum 

showing items of work to be carried out) 

and in accordance in all respects with the 

specifications, designs, drawings, and 

instructions in writing referred to in   

Rule-I hereof and in Clause 13 of the 

annexed conditions of contract and agree 

that when materials for the work are 

provided by the Government, such 

materials and the rates to be paid for 

them shall be as provided in 
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MEMORANDUM 

(a) If several sub-works are 

included they should be detailed in 

separate list 

1. (a) General Description 

CONSTRUCTION OF R.S.E.T.I. BUILDING  

(CENTRAL BANK OF INDIA) CENTRAL BANK OF 

INDIA BULDHANA    ON PLOT NO. 05  SHEETS NO. 

66, NEAR CIVIL CHOWK, BEHIND B.S.N.L. OFFICE, 

MOUNJE- CENTRAL BANK OF INDIA BULDHANA   

, TQ. AND DIST. CENTRAL BANK OF INDIA 

BULDHANA    

 (b)Estimated cost: Rs.1,76,66,443.00/- 

(C)The amount of earnest - money 

to be deposited shall be in 

accordance with     the      

provisions of paras 206 & 207 of 

the M.P.W. Manual. 

(c) Earnest Money: Rs. 1,77,000.00/- 

(d) This deposit shall be in 

accordance with paras 213 and 214 

of M. P. W. Manual. 

Total Security Deposit 1% (One Percent) 

1) Initial security deposit (0.5%) : Rs. 88,500.00/- 

2) Further security deposit (0.5%): Rs. 88,500.00/- 

Total Security Deposit (1%)     : Rs. 1,77,000.00/- 

e) This percentage where no 

security   deposit   is   taken    will 

vary from 5 to 10% according to 

the requirements of the Case 

Where security deposit is taken see 

note to Clause 1 of conditions of 

contract. 

(f) Give schedule where necessary 

showing dates by which the 

various items are to be completed. 

Percentage @ of 1 % to be deducted from bills so as to 

make up the total amount required as security deposit 

by the time, half the work, as measured by the cost is 

done. 

Time allowed for the work from date of written order to 

commence 300 Days (including Monsoon season). 
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2. I/We agree that this offer shall remain open for acceptance for a minimum period 

of 90 days (Ninety Days) from the date fixed for opening the "same" means envelope 

No.2 and thereafter until it is withdrawn by me/us by notice in writing duly addressed 

to the authority opening the tenders and sent by registered post A.D. or otherwise 

delivered at the office of such authority "Treasury Challans No. …………. and date 

…………… of or Term Deposit Receipt for a period of one year receipt No .................. 

date...................... in respect of the sum of Rs. 1,77,000.00/- (Rs. One lakh Seventy Seven 

Thousand Rupees only) Representing the earnest money is herewith forwarded. The 

amount of earnest money shall not bear interest and shall be liable to be forfeited to the 

Government should I/We fail to: 

a. abide by the stipulation to keep the offer open for the period mentioned above or 

b. Sign and complete the contract documents as required by the Engineer and furnish the 

security deposit as specified in item (d) of the memorandum contained in paragraph 

(i) above within the limit laid down in clause (I) of annexed General conditions of 

contract. The amount of earnest money may be adjusted towards the security deposit or 

refunded to me / us if so desired by me/us in writing, unless the same or any part 

thereof has been forfeited as aforesaid. 

3. I / We have secured exemption from payment of earnest money after 

executing the necessary bond in favor of the Government a true copy of which 

(exemption certificate with bond) is enclosed herewith. Should any occasion 

for forfeiture of earnest money for this work arise due to failure on my/our 

part to (i) abide by the stipulation to keep the offer open for the period 

mentioned above or (ii)sign and complete the coned in item(d) of the Meme 

limit laid down in clause (1) of the annexed General conditions of the contract 

the amount payable by me/us may at the option of the Engineer, be recovered 

out of the amount deposited in lump sum for securing exemption in so far as the 

same may extend in terms of the said bond and in the event of the deficiency out 

of any other moneys which are due or payable to me/us by the Government 

under any other contract or transaction of any nature whatsoever or otherwise. 

4. Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms 

and provisions of the conditions of contract annexed hereto so far as applicable and 

in default thereof to forfeit and pay to Government the sums of money mentioned 

in the said conditions. 
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Amount to be specified in 

words And figures. 

Receipt No.          . Dated               . From the Government 

Treasury or Sub treasury at BULDHANA  in respect of the sum 

of Rs…………..is herewith forwarded presenting the earnest 

money (a) the full value     ……….      …………………of which is 

to be absolutely forfeited to Government should I/We not 

deposit the full amount. of security deposit in the above 

memorandum, in accordance with clause 1(A) of the said 

conditions, otherwise the said sum of Rs……………. Shall be 

refunded. 

Contractor 

Address: 

. 

Dated the ..................... day of 2022. 

Strike out (a) if no cash 

security deposit is to be 

taken 

 

 

Signature of contractor 

before submission of tender 

# Signature of witness to 

contractor signature 

Witness Address: -………………………………………................ 

Occupation: -………………………………………………. 

 

The above tender is here by accepted by me for and behalf of the Chief Manager of Central 
Bank of India 
 
 
 

 
Signature of the officer                  IEM (Central Bank of India) 

By who accepted                                        , Buldhana 
 
Dated: …./ … ./ 2 0 2 2  
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CONDITIONS OF CONTRACT 

Security          

Deposit 
Clause 1:The person / persons whose tender may be accepted (hereafter called 

the contractor, which expression shall unless excluded by or repugnant to the 

context include his, heirs, executors, administrators, and assigns) shall (A) 

within 10 days (which may be extended by the Project Architect/ IEM ( Central 

Bank of India) concerned up to one month/two months/three months 

respectively if the Project Architect/ IEM ( Central Bank of India) thinks fit to do 

so) of the receipt by him of the notification of the acceptance of his tender 

deposit with the Project Architect/ IEM ( Central Bank of India) in cash or 

Government securities endorsed to the Project Architect/ IEM ( Central Bank of 

India) (if deposited for more than 12 months) of sum sufficient   which will 

make up the   full security deposit    specified   in   the   tender or   (B) Permit 

Government at the time of making   any payment to him for work done under 

the contract to deduct such sum as will amount to * One percent‚ of all 

moneys so payable such deductions to be held by Government by way of 

security deposit, provided always that in the event of the contractor depositing 

a lump sum by way of security deposit as contemplated at (A) above then 

and in such case if the sum so deposited shall not amount to *One percent‚ of 

the total estimated cost of the work it shall be lawful for Government at the 

time of making any payment to the contractor for work done under the contract 

to make up the full amount of‚ *One percent‚ by deducting a sufficient sum 

from every such payment as last aforesaid until the full amount of the security 

deposit is made up. All compensation or other sums of money payable by the 

contractor to Government under the terms of his contract may be deducted 

from, or paid by the sale of a sufficient part of his security deposit or from 

the interest arising there from, or from any sums which may be due or may 

become due by Government to the contractor under any other contract or 

transaction of any nature on any account whatsoever and in the event of his 

security deposit being reduced by reason of any such deduction or sale as 

aforesaid, the contractor shall, within 10 days there after make good in cash 

or Government securities endorsed as aforesaid any sum or sums which may 

have been deducted from or raised by sale of his security deposit or any part 

thereof. The security deposit referred to when paid in cash may,   at the cost 

of the depositor, be converted into the interest bearing securities provided that 

the depositor has expressly desired this   in writing. If the amount of the 

security deposit to be paid in a lump sum within the period specified at 

(A) above is not paid, the tender/contract already accepted shall be 

considered as  Cancelled and legal steps taken against the contractor for 

recovery of the amounts. The amount of the security deposit lodged by a 

contractor shall be refunded along with the payment of the final bill, if the 

date up to which the contractor has agreed to maintain the work in good 

order is over. If such date is not over, only 50 percent amounts of security 

deposit shall be refunded along with the payment of the final bill. The amount 

of the security deposit retained by the Government shall be released after 

expiry of period up to which the contractor has agreed to maintain the work in 

good order is over. In the event of the contractor failing or neglecting to 

complete rectification work within the   period up to which   the contractor 

has agreed to maintain the work in good order,   then,   subject   to 

provisions of clauses 17 and 20 hereof the amount of security deposit retained 

by Government shall be adjusted towards the excess cost incurred by the 

Department on rectification work. 

Compensation 

for delay 

Clause-2:The time allowed for carrying out the work as entered in the 

tender shall be strictly observed by the contractor and shall be reckoned 

from the date on which the order to commence work is given to the 
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contractor. The work shall throughout stipulated period of the contract be 

proceeded with, with all due diligence (time being deemed to be of the 

essence of the contract on the part of the contractor) and the contractor 

shall pay as compensation an amount equal to one per cent or such smaller 

amount as the Project Architect (whose decision in writing shall be final) 

may decide, of the amount of the estimated cost of the whole work as 

shown by the tenderer for every day that the work remains uncommented, 

or unfinished after the proper dates. And further to ensure good progress 

during execution of the work, the contractor shall be bound, in all cases in 

which the time allowed for any work exceeds one month to complete.  

The contractor should complete the work as per phase period given below  

15% of the work in 1/4 of the time  

40% of the work in 1/2 of the time  

70% of the work in 3/4 of the   time  

Full of the work in full of the time 

 

Full work will be completed in 300 (Three Hundred) Days. (Including 

public holidays & monsoon.) 

Note: The quantity of the work to be done within the particular time to be 

specified above shall be fixed and inserted in the blank space kept for the 

purpose by the Officer competent to accept the Contracts  after taking into  

consideration the circumstances of each case and abide by the programme of 

detailed progress laid down by the Project Architect 

In the event of the contractor failing to comply with this conditions he shall be 

liable to pay as compensation an amount equal to one percent or such smaller 

amount as the Project Architect (whose decision in writing shall be final) 

may decide of the said estimated cost of the whole work for every day that 

the due quantity of work remains incomplete. Provided always that the 

total amount of compensation to be paid under the provisions of this clause 

shall not exceed 10 percent of the estimated cost of the work as shown in 

tender. 

The Project Architect Shall   is   Final    Authority    in this respect, irrespective 

of the fact that the Tender is Accepted by the IEM ( Central Bank of India) 
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Action when 

whole of 

Security 

Deposit is 

forfeited. 

Clause 3 : In any case in which under any clause or clauses of this contracts the 

contractor shall have rendered himself liable to pay compensation amounting to 

the whole of his security deposit (whether paid in one sum or deducted by 

installments) or in the case of abandonment of the work owing to serious illness 

or death of the contractor or any other cause, the Project Architect/ IEM ( 

Central Bank of India) on behalf of the Central Bank of India shall have power 

to adopt any of the following courses as he may deem best suited to the interest 

of Government. 

a) To rescind the contract (of which rescission notice in writing to the 

contractor under the hand of the Chief manager, R.P.C. (Central Bank of India) 

shall be conclusive evidence) and in that case the security deposit of the 

Contractor shall stand forfeited and be absolutely at the disposal of Government. 

b) b) To carry out of work or any part of the work departmentally debiting 

the contractor with the cost of the work, expenditure incurred on tools and plant, 

and charges on additional supervisory staff including the cost of work charged 

establishment employed for getting unexecuted part of the work completed and 

crediting him with the value of the work done departmentally in all respects in 

the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of the contract. The certificate of the Chief Manager, 

R.P.C. (Central Bank of India) as to the cost of the work and other allied 

expenses so included and the value of the work so done departmentally shall be 

final and conclusive against the contractor. 

c) c) To order that the work of the contractor be measured up and to take 

such part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost 

of work charged establishment and cost of the work executed by the new 

contract agency will be debited to contractor and the value of the work done or 

executed through the new contractor shall be credited to the contractor in all 

respects and in the same manner and at the same rates as if it had been carried 

out by the contractor under the terms of his contract. This certificate of the Chief 

manager, R.P.C. (Central Bank of India) as to all the cost of the work and other 

expenses incurred as aforesaid for or in getting the unexecuted work done by the 

new contractor and as to the value of the work done by the new contractor and as 

to the value of the work so done shall be final and conclusive against contractor. 

d)           In case the contract shall be rescinded under clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any work 

thereto actually performed by him under this contract unless and until the Chief 

manager, R.P.C. (Central Bank of India) shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof he 

shall only be entitled to be paid the amount so certified. In the event of either of 

the courses referred to in clause (b) or (c) being adopted and the cost of the work 

executed departmentally or through a new contractor and other allied expenses 

exceeding the value of such work credited to the contractor, the amount of 

excess value shall be deducted from any money due to the contractor by the 

Govt. under the contract or otherwise, howsoever or from his security deposit or 

the sale proceeds thereof provided howsoever, that the contractor shall have no 

claim against government even if certified value of the work done 

departmentally or through a new contract except the certified cost of such work 

and allied expenses provided always that whichever of the three courses 

mentioned in clause (a) (b) or (c) is adopted by the Chief Manager, R.P.C. 

(Central Bank Of India)  the contractor shall have no claim to compensation for 

any loss sustained by reason of him having no claim to compensation for any 

materials, or entered into engagement or made any advance on account of or 

with a view of the execution of the work or the performance of contract. 
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Action when 

process of 

particular 

work is 

unsatisfactory 

Clause 4 : If the progress of any particular portion of the work is unsatisfactory 

the Chief Manager, R.P.C. (Central Bank Of India) shall not withstanding that 

the general progress of the work is satisfactory in accordance with clause 2 be 

entitled to take action under clause 3 (b) after giving the contractor 10 days 

notice in writing and the contractor will have no claim for compensation for any 

loss sustained by him owing to such action. 

Contractor 

remains liable 

to pay 

compensation 

if action not 

taken under 

clause 3. 

  

 

 

                                                                                                         

Power to take 

possession of 

or required 

removal of or 

all 

contractor’s 

plant 

Clause 5 : In any case in which any of the powers conferred upon the Chief 

manager, R.P.C. (Central Bank Of India) by clause 3 and 4 hereof shall have 

become exercisable and the same shall not have been exercised, the non-exercise 

thereof shall not constitute a waver of any of the conditions hereof and such 

powers shall not-with standing be exercisable in any future case of default by the 

contractor for which by under any clause or clauses hereof he is declared liable 

to pay compensation amounting to the whole of his security deposit and the 

liability of the contractor for past and future compensation shall remain 

unaffected. In the event of the Chief manager, R.P.C. (Central Bank Of India) 

taking action under sub-clause (a) or (c) of clause (3) he may, if he so desires, 

take possession of all or any tool plant, materials and stores in or upon the works 

or the site thereof or belonging to the contractor or procured by him and intended 

to be used for the execution of the works or the site thereof or belonging to the 

contractor, or procured by him and intended to be used for the execution of the 

work or any part thereof, paying or allowing, for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current 

market rates, to be certified by the Chief manager, R.P.C. (Central Bank Of 

India.) whose certificate there of shall be final. In the alternative the Chief 

manager, R.P.C. (Central Bank Of India.) may, by notice in writing to the 

contractor or to his clerk of the works, foreman or other authorized agent require 

him to remove such tools, plant materials or stores from the premises within a 

time to be specified in such notice and in the event of contractor failing to 

comply with any such requisition the Chief manager, R.P.C. (Central Bank Of 

India.) may remove them at the contractor’s expenses or sale them by auction or 

private sale, at risk and account of the contractor in all such removal and the 

amount of the proceeds and expenses of any such sale be final and conclusive 

against the contractor. 

Extension of 

time limit. 

Clause 6: If the contractor desires an extension of the time for completion of the 

work on the ground of his having unavoidable hindering in it execution or on the 

other ground, he shall apply in writing to the Chief manager, R.P.C. (Central 

Bank Of India.) before the expiration of the period stipulated in the bid  or 

before the expiration of 30 days from the date to which he was hindered as 

aforesaid or on which the cause for asking ever extension occurred, whichever is 

earlier and the Chief manager, R.P.C. (Central Bank Of India.) may, if in his 

opinion there are reasonable ground for granting an extension, grant such 

extension as he thinks necessary or proper. The decision of the Chief manager, 

R.P.C. (Central Bank Of India.) in this matter shall be final. 

Clause 6 A : In the case of delay in handing over the land required for the work 

due to unforeseen cause, the contractor shall not be entitled for any 

compensation what so ever from the Government on the ground that the 

machinery or the labor was idle for certain period. Contractor may, however 

apply for extension of time limit which may be granted on the merit of the case. 

Final 

Certificate 

Clause 7: On completion of the work the contractor shall be finished with a 

certificate by the Ar Rajendra Gattani & Associates (Hereinafter called the 

Project Architect) in such completion but no certificate shall be given nor shall 

the work be considered to be complete until the contractor shall have removed 

from the premises on which the work shall have been executed, all scaffolding, 

surplus materials and rubbish and shall have cleaned of the dirt from all wood 

work, doors, floors or other parts of any building in or upon which the work has 
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been executed or on which he may have had possession for the purpose of 

executing the work or until the work shall have been measured by the Project 

Architect or where the measurements have been taken by his subordinates until 

they have received the approval of the Engineer -in charge the said measurement 

being binding and conclusive against the contractor. If the contractor fails to 

comply with the requirement of the clause as to the removal of scaffolding, 

surplus material and rubbish and cleaning of dirt on or before the date fixed for 

the completion of the work. The Project Architect may at the expense of the 

contractor, remove such scaffolding, surplus materials and rubbish and dispose 

off the same as he think fit and clean of such dirt as aforesaid and the contractor 

shall forthwith pay the amount of all expenses so incurred but shall have no 

claim in respect of any such scaffolding or surplus materials as aforesaid except 

for any sum actually realized by the sale thereof. 

Payments on 

intermediate 

certificate to 

be regarded   

as advance. 

Clause 8: No payment shall be made for any work estimated to cost less than 

Rs. One thousand till after the whole of the said work shall have been completed 

and a certificate of completion given. But in the case of the works estimated to 

cost more than Rs. One thousand, the contractor shall not submitting a monthly 

bill there off be entitled to receive payment proportionate to the part of the work 

then approved and passed by the Project Architect whose certificate of such 

approval and passing of the sum payable shall final and conclusive against the 

contractor. All such intermediate payment shall be regarded as payment by way 

of advance against the final payment only and not preclude the Project Architect 

from requiring any bad, unsound, imperfect or unskillful work to be removed 

and taken away and reconstructed or rejected, nor shall any such payment be 

considered as an admission of the due performance of the contractor or any part 

thereof, in any respect of the occurring of any claim, nor shall it conclude, 

determine or affect in any way the powers of the Project Architect as to final 

settlement and adjustment of the accounts or otherwise or in any other way vary 

or affect the contract. The final bill shall be submitted by the Contractor within 

one months of the date fixed for the completion of the work otherwise the 

Engineer-in-charge’s certificate of the measurement and of the total amount 

payable for the work shall be final and binding on all parties. 

Payment at 

reduced rates 

on account of 

items of work 

not accepted as 

completed to 

be at the 

discretion of 

the Engineer in 

charge. 

Clause 9: The rates for several items of work estimated to cost more than Rs. 

10000 agreed to within shall be valid only when the item concerned is accepted 

as having been completed fully in accordance with the sanctioned specifications. 

In case where the items of work are not accepted as so completed the Project 

Architect may make payment on account of such items at such reduced rates as 

he may consider reasonable in preparation of final or on account bills. 

Bill to be 

submitted 

monthly 

Clause 10 : A bill shall be submitted by the contractor each month on or before 

the date fixed by the Project Architect for all work executed submitted in the 

previous month, and the Project Architect shall take or cause to be taken the 

requisite measurement for the purpose of having the same verified and the claim 

so far as it is admissible shall be adjusted, if possible within ten days from the 

presentation of the bill. If the contractor does not submit the bill within time 

fixed as aforesaid, the Project Architect may depute a subordinate to measure up 

the said work in the presence of the contractor or his duly authorized agent 

whose counter signature to the measurement list shall be sufficient warrant and 

the Project Architect may prepare a bill from such list which shall be binding on 

the contractor in all respects. 

Bill to be on 

printed form. 

Clause 11 : The contractor shall submit all bills on the printed forms to be had 

on application at the office of the Project Architect The charges to be made in 
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the bills shall always be entered at the rates specified in the bid  or in the case of 

any extra work ordered in pursuance of these conditions and not mentioned or 

provided for in the bid , at the rate hereinafter provided for such work. 

Stores 

supplied by 

Government 

Clause 12 : If the specification or estimate of the work provides for the use of 

any special description of materials to be supplied from the Chief Manager, 

R.P.C. (Central Bank Of India.) store or if it is required that the contractor shall 

use certain stores to be provided by the Project Architect(such material and 

stores, and the prices to be charged therefore as hereinafter mentioned being so 

far as practicable for the convenience of the contractor but not so in any way to 

control the meaning or effect of this construction specified in the schedule or 

memorandum hereto annexed) the contractor shall be supplied with such 

materials and stores as may be required from time to time to be used by him for 

the purpose of the construction only, and values of the full quantity of materials 

and stores as supplied shall be set off or reduced from any sums then due, or 

here after to become due to the contractor under the contract or otherwise or 

from the security deposits, or the proceeds of sale thereof, if the deposit is held 

in Government, and shall on no account be removed from the site of the work 

and shall at all times be open to inspection by the Project Architect Any such 

material unused and is perfectly in good condition at the time of completion or 

determination of the contract shall be returned to the Project Architect/ IEM 

(Central Bank Of India) stores, if the Project Architect so requires by a notice in 

writing given under his hand, but the contractor shall not be entitled to return 

any such materials except with such consent and he shall have no claim for 

compensation on account of any such material supplied to him as aforesaid but 

remaining unused by him or for any wastage into damage thereto. 

Store 

Material 

Clause 12 A : All store of contractor material such as cement ,steel Bitumen etc 

Supplied by the contractor at his own cost should be kept by the contractor under 

lock and key and will be accessible for inspection by the Chief manager, R.P.C. 

(Central Bank Of India.) or his agent at all times. 

Work to be 

executed in 

accordance 

with 

specification, 

drawing, 

orders etc. 

Clause 13: The contractor shall execute the whole and every part of the work 

like manner and both as regards materials and every other respect in strict 

accordance with specifications. The contractor shall also confirm exactly fully 

and faithfully to the designs, drawings and instructions in writing relating to the 

work signed by the Project Architect and lodged in his office and to which the 

contractor shall be entitled to have access for the purpose of inspection at such 

office or at the site of work during office hours. The contractor will be entitled to 

receive three sets of contracts drawings and working drawings as well as one 

certified copy of the accepted bid along with the work order free of cost. Further 

copies of the contract drawings and working drawings, if required by him, shall 

be supplied at the rate of Rs. 548 /- per set of contact drawing and Rs. 150/- per 

working drawing except where otherwise specified. 

Alteration in 

Specifications 

and designs 

not to 

invalidate 

contract. 

 

 

 

 

Rate for work 

not entered in 

estimate or 

schedule of 

Clause 14 : The Project Architect shall have power to make any alterations in, 

or additions to, the original specifications, drawings, designs and instructions, 

that may appear to him to be necessary or advisable during the progress of the 

work and the contractor shall be bound to carry out the work in accordance with 

any instructions in this connection which may be given to him in writing signed 

by the Project Architect and such alteration shall not invalidate the contract, and 

any additional work which the contractor may be directed to do in the manner 

above specified as a part of the work shall be carried out by the contractor in the 

same conditions in all respects on which he agreed to the main work and at the 

same rates as per specified in the bid  for the main work. And if the additional or 

altered work, includes any class of work for which no rate is specified in this 

contract, then such class of work shall be carried out at the rates entered in 

Schedule of Rates of the division or at the mutually agreed upon between the 

Project Architect and the contractor, whichever are lower. If the additional or 
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rates of the 

district. 

altered work, for which no rate is entered in the schedule of rates of the division, 

is ordered to be carried out before the rates are agreed upon, then the contractor 

shall within Five days of the date of receipt by him of order to carry out work 

inform the Project Architect of the rate which it is his intention to charge for 

such class of work, and if the Project Architect does not agree to this rate he 

shall by notice in writing be at liberty to cancel his order to carry out such class 

of work and arrange to carry it out in such manner as he may consider advisable, 

provided always that if the contractor shall commence work or incurs any 

expenditure in regard thereto before the rate shall have been determined as lastly 

herein-before mentioned then in such case he shall only be entitled to be paid in-

respect if the work carried out or expenditure incurred by him prior to the date of 

the determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Project Architect In the event of a dispute the decision of the 

Project Architect / IEM ( Central Bank of India) will be final. 

 Where however, the work is to be executed according to the designs, drawings, 

and specification recommended by the contractor and accepted by the competent 

authority the alterations above referred to shall be within the scope of such 

designs, drawing and specifications to the bid . 

Extension of 

time in 

consequence of 

addition or 

alteration. 

The time limit for the completion of work shall be extended in the proportion 

that the increase in its cost occasioned by alterations or additions bears to the 

cost of the original contact work and the certificate of the Project Architect as to 

such proportion shall be conclusive. 

No claim to 

any payment or 

compensation 

for alteration in 

or restriction of 

work. 

Clause 15 : (1) If at any time after the execution of the contract documents, the 

engineer shall for any reason whatsoever (other than default on the part of the 

contractor and for which Government is entitled to rescind the contract) desire 

that the whole or any part of the work specified in the bid  should be suspended 

for any period or that the whole or part of the work should not be carried out at 

all he shall give to the contractor a notice in writing of such desire and upon the 

receipt of such notice the contractor shall forthwith suspend or stop the work 

wholly or in part as required, after having due regard to the appropriate state at 

which the work should be stopped or suspended so as not to cause any damage 

or injury to the work already done or endanger the safety thereof provided the 

decision of the Engineer as to the stage at which the work or any part or it could 

be or could have been safely stopped or suspended shall be final and conclusive 

against the contractor. The contractor shall have no claim to any payment or 

compensation what-so-ever by reason of or in pursuance of any notice as 

aforesaid on account of any suspension, stoppage or curtailment except to the 

extent specified here-in-after. 

 (2) Where the total suspension of the work ordered as aforesaid continued for a 

continuous period exceeding 90 days the contractor shall be at liberty to 

withdraw from the contractual obligations under the contract so far as it pertains 

to the unexecuted part of the work by giving a 10 days prior notice in writing to 

the Engineer, within 30 days of the expiry of the said period of 90 days of such 

Intention and requiring the Engineer to record the final measurements of the 

work already done and to pay the final bill. Upon given such notice, the 

contractor shall be deemed to have been discharged from his obligation to 

complete the remaining unexecuted work under this contract. On receipt of such 

notice the Engineer shall proceed to complete the measurement and make such 

payment as may be finally due to the contractor within a period of 90 days from 

the receipt of such notice in respect of the work already done by the contractor. 

Such payment shall not in any manner prejudice the right of the contractor to 

any further compensation under the remaining provision of this clause. 

 (3) Where the Engineer requires the contractor to suspend the work for a period 

in excess of 30 days at anytime or 90 days in the aggregate, the contractor shall 
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be entitled to apply to the Engineer within 30 days of the resumption of the work 

after such suspension for payment of compensation to the extent of pecuniary 

loss suffered by him in respect of working machinery rendered idle on the site or 

on account of his having, had to pay the salary or wages of labour engaged by 

him during the said period of suspension. Provided always that, the contractor 

shall not be entitled to any claim in respect of any such working machinery, 

salary or wages for the first 30 days whether consecutive or in the aggregate of 

such suspension or in respect of any suspension what-so-ever occasioned by 

unsatisfactory work or any other default on his part. The decision of the 

Engineer in this regard shall be final and conclusive against the contractor. 

 (4) In the event of  

 (i) Any total stoppage of work on notice from the engineer under sub-clause 

(1). 

 (ii) Withdrawal by the contractor from the contractual obligation to complete 

the remaining unexecuted work under sub-clause (2) on account of 

continued suspension of work for a period exceeding 90 days. 

 (iii) Curtailment in the quantity of any item or items originally bid ed on 

account of any alteration, omission or substitution in the specifications, 

drawings, designs or instructions under clause 14(1) where such 

curtailment exceeds 25% in quantity and the value of the quantity 

curtailed beyond 25% at the rate for the items specified in the bid  is more 

than Rs. Five Thousand (Rs. 5000/-) 

  It shall be open to the contractor within 90 days from the service of (i) the 

notice of stoppage of work or (ii) the notice of withdrawal from the 

contractual obligation under the contract on account of the continued 

suspension of the work (iii) notice under clause 14(1) resulting such 

curtailment or produce to the Engineer satisfactory documentary 

evidence, that he had purchased or agreed to purchase material for use in 

the contracted work, before receipt by him of the notice of stoppage, 

suspension or curtailment and require the Government to take over on 

payment such material at the rates determined by the Engineer, provided 

however, such rates shall in no case exceed the rates at which the same 

were acquired by the contractor. The Government shall thereafter take 

over the material so offered, provided the quantities offered are not in 

excess of the requirement of the unexecuted work as specified in the 

accepted bid  and are of quality and specification approved by the 

Engineer. 

Time limit for 

unforeseen 

claims. 

 Clause 16: Under no circumstance what so ever shall the contractor be 

entitled to any compensation from Government on any account unless the 

contractor shall have submitted claim in writing to the Engineer -in 

Charge within one month of the cause of such claim occurring. 

Action and 

compensation 

payable in case 

of bad work. 

 Clause 17: If any time before the security deposit or any part thereof is 

refunded to the contractor it shall appear to the Project Architect or his 

subordinate in-charge or the work, that any work has been executed with 

unsound, imperfect unskilled workmanship or with materials of inferior 

quality, or that any materials or articles provided by him for the execution 

of the work are unsound or of a quality inferior to that contracted for or 

are otherwise not in accordance with the contractor, it shall be lawful for 

the Project Architect to intimate this fact in writing to the contractor and 

then not withstanding the fact that the work, materials or articles 

complained of may have been inadvertently passed, certified and paid for, 

the contractor shall be bound forthwith to rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may be 

require or if so required, shall remove the materials or articles so specified 

and provided other proper and suitable materials or article at his own 
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charge and cost and in the event of his failing to do so within a period to 

be specified by the Project Architect in the written intimation aforesaid, 

the contractor shall be liable to pay compensation at the rate of 1% on the 

amount of the estimate for every day not exceeding 10 days, during which 

the failure so continues and in the case of any such failure, the Project 

Architect may rectify or remove and re-execute the work or remove and 

replace the materials or article complained of, as the case may be, at the 

risk and expense in all respects of the contractor. Should the Project 

Architect consider that any such inferior work or materials as described 

above may be accepted or made use of it shall be within his discretion to 

accept the same at such reduced rates as he may fix therefor. 

Work to be open to 

inspection. 

Clause 18: All works under or in course of execution or executed in 

pursuance of the contract shall at all times be open to the inspection to 

inspection and supervision of the Project Architect and his subordinates 

and the contractor shall at all times during the usual working hours, and at 

all other times at which reasonable notice of the intention of the Project 

Architect of his subordinates to visit the works shall have been given to 

the contractor, either himself be present to receive order and instructions, 

or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the contractor’s duly authorised agent shall be 

considered to have the same force and effect as if they had been given to 

the contractor himself. 

Contractor or 

responsible agent to 

be present. 

 

Notice to be 

given before 

the work is 

covered up.  

 Clause 19 : The contractor shall give not less than 5 days notice in 

writing to the Project Architect or his subordinates in charge of the work 

before covering up or otherwise placing beyond the reach of measurement 

any work in order that the same may be measured and correct dimensions 

hereof taken before the same is so covered up or placed beyond the reach 

of measurement and shall not cover up or placed beyond the reach of 

measurement any work without the consent in writing of the Project 

Architect or his subordinate in charge of the work, and if any work shall 

be covered up or placed beyond the reach of measurement without such 

notice having been given or consent obtained the same shall be uncovered 

at the contractors expense and in default thereof payment or allowance 

shall be made for such work or for the materials with which the same was 

executed. 

Contractor 

liable for 

damage done 

and for 

imperfection. 

 Clause 20 : If during the period of 12 (Twelve ) months from the date of 

completion or from the date of commissioning, whichever is earlier as 

certified by the Project Architect pursuant to the clause 7 of the contract, 

the said work is defective in any manner whatsoever, the contractor shall 

forthwith on receipt on the notice in that behalf from the Chief manager, 

R.P.C. (Central Bank Of India.)  duly commence execution and 

completely carry out at his cost in every respect all the work that may be 

necessary for rectifying and setting right the defects specified therein 

including dismantling and reconstruction of unsafe portions strictly in 

accordance with and in the manner prescribed and under the supervision 

of the Project Architect In the event of the contractor failing and 

neglecting to commence execution of the said rectification work within 

the period prescribed therefore in the said notice the Chief manager, 

R.P.C. (Central Bank Of India.) may get the same executed and carried 

out departmentally or by other agency at the risk on account and at the 

cost of the contractor. The contractor shall forthwith on demand pay to 

the government the amount of such costs, charges and expenses sustained 

or incurred by the government of which the certificate of the Chief 

manager, R.P.C. (Central Bank Of India.) shall be final and binding on 

the contractor. Such costs, charges and expense shall be deemed to be 
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arrears of land revenue and in the event of contractor failing or neglecting 

to pay the same on demand as aforesaid without prejudice to any other 

rights and remedies of the Government, the same may be recovered from 

the contractor as arrears of land revenue. The government shall also be 

entitled to deduct the same from any amount which may then be payable 

or which may thereafter becomes payable by government to the contractor 

either-in-respect of the said work or any other work whatsoever, or from 

the amount of the security deposit retained by government.  

Contractors to 

supply plant, 

ladders, 

scaffolding etc. 

 

 

 

 

 

 

 

 

 

 

And is liable 

for damages 

arising from 

non-provisions 

of lights, 

fencing etc. 

 

 Clause 21 : The contractor shall supply at his own cost all materials 

(except such special material if any) as may be supplied from the Project 

Architect/ IEM ( Central Bank Of India) Stores, in accordance with the 

contract, plant, tolls, appliances, implements, ladders, cordage, tackle, 

scaffolding and any temporary works which may be required for the 

proper execution of the work, in the original, altered or substituted form, 

whether included in the specification or other documents forming part of 

the contract or referred to in these conditions or not and which may be 

necessary for the purpose of satisfying or complying with requirements of 

the Engineer-in-charges as to any matter on which under these Conditions 

he is entitled to be satisfied, or which be entitled to require together with 

carriage therefor, to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and 

materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurement or examination at any time 

and from time to time of the work or materials. Failing this the same may 

be provided by the Project Architect at the expense of the contractor and 

the expenses may be deducted from any money due to the contractor 

under the contract or from his security deposit or the proceeds of sale 

thereof or of sufficient portion thereof. The contractor shall provide all 

necessary fencing and lights required to protect the Public from accident 

and shall also be bound to bear the expenses of defense every suit, action 

or other legal proceedings at law that may be brought by any person for 

injury sustained owing to the neglect of the above precautions, and to pay 

damages and cost such person or which may with the consent of the 

contractor be paid in compromising any claim by any such person. 

  Clause 21A: The contractor shall provide suitable scaffolds and working 

platforms, gangways, and stairways and shall comply with the following 

regulations in connection therewith: 

  a)  Suitable scaffolds shall be provided for workmen for all work that 

cannot be safely done from a ladder or by other means. 

  b)  A scaffold shall not be constructed, taken down substantially altered 

except - 

   i) Under the supervision of a competent and responsible.  Person, 

and 

   ii) As far as possible by competent workers possessing adequate 

experience in this kind of work. 

  c) All scaffolds and appliance connected therewith and all leaders shall 

- 

   i) Be of sound material 

   ii) Be of adequate strength having regard to the loads and strains 

to which they will be subjected, and  

   iii) Be maintained in proper condition. 

  d) Scaffolds shall be so constructed that no part there of can be 

displaced in consequence of normal use. 

  e) Scaffolds shall not be overloaded and as far as practicable the load 

shall be evenly distributed. 
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  f) Before installing lifting gear on scaffolds special precaution shall be 

taken to ensure the strength and stability of the scaffolds. 

  g) Scaffolds shall be periodically inspected by a competent person. 

  h) Before allowing a scaffold to be used by his workmen, the 

contractor shall check whether the scaffold has been erected by his 

workmen or not take steps and to ensure that it complies fully with 

the regulations herein specified. 

  i) Working platforms, gangways, and stairways shall - 

   i) Be so constructed that no part thereof can sag unduly or 

unequally. 

   ii) Be so constructed and maintained having regard to the 

prevailing conditions as to reduce as far as practicable risks of 

persons tripping or slipping, and  

  j) In the case of working platforms, gangways, working places and 

stairways at a height exceeding 3 meters. 

   i) Every working platform and every gangways shall have to be 

closely boarded unless other adequate measures are taken to 

ensure safety. 

   ii) Every working platform, gangways, working places, stairway 

shall be suitably fenced. 

  k) Every opening in the floor of the building or in working platform 

shall except for the time and to the extent required to allow the 

access or persons or the transport or shifting of materials be 

provided with suitably means to prevent the fall of persons or 

material. 

  l) When persons are employed on a roof where there is danger of 

falling from a height exceeding 3 meters suitable precaution shall be 

taken to prevent the fall of persons or materials. 

  m) Suitable precautions shall be taken to prevent persons being struck 

by articles, which might fall from scaffolds or other working place. 

Safe means of access shall be provided to all working platforms and 

other working places.  

  n) Safe means of access shall be provided to all working platform and 

other working places. 

 Clause 21 B : The contractor shall comply with the following regulations as 

regards the Hoisting Appliances to be used by him. 

 a) Hoisting machines and tackle, including their attachment, anchorage’s 

and sports shall - 

  i) Be of good mechanical construction, sound material and 

adequate strength and free from patent defect, and  

  ii) Be kept in good repair and in good working order. 

 b) Every rope used in hoisting or lowering material or as a means of 

suspension shall be of suitable quality and adequate strength and free 

from patent defect. 

 c) Hoisting machines and tackle shall be examined and adequately tested 

after erected on the site and before use and be reexamined in position at 

intervals to be prescribed by the government. 

 d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting 

or lowering of materials or as a means of suspension shall be periodically 

examined. 

 e) Every crane driver or hoisting appliance operator shall be property 

qualified. 
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 f) No person who is below the age of 21 years shall be in control of any 

hoisting machine, including any scaffolds, which give signals to the 

operator. 

 g) In the case of every hoisting machine and of every chain, ring, hook, 

shackle, swivel and pulley block used in hoisting or lowering or as a 

means of suspension the safe working load shall be ascertained by 

adequate. 

 h) Every hoisting machine and all gear referred to in the preceding 

regulation shall be plainly marked with the safe working load. 

 i) In the case of hoisting machine having a variable safe working load, each 

safe working load and condition under which it is applicable shall be 

clearly indicated.  

 j) No part of any hoisting machine or of any gear referred to in regulation of 

above shall be loaded beyond the safe working load except for the 

purpose of testing. 

 k) Motors, gearing transmissions, electric wiring and other dangerous part of 

hoisting appliance shall be provided with efficient safe guards. 

 l) Hoisting appliances shall be provided with such means as will reduce to a 

minimum risk of the accidental descent of the load.  

 m) Adequate precautions shall be taken to reduce to a minimum the risk of 

any part of a suspended load becoming accidentally displaced.  

Measure for 

prevention of 

fire. 

Clause 22: The contractor shall not set fire to any standing jungle, trees, bush 

wood or grass without a written permit from the Chief manager/Project 

Architect.  

 When such permit is given and also in all cases when destroying cut or dug up 

trees, bush wood grass etc. by fire, the contractor shall take necessary measures 

to prevent such fire spreading to or otherwise damaging surrounding property. 

 The contractor shall make his own arrangement for drinking water for the labor 

employed by him. 

Liability of 

contractors for 

any damage 

done in or 

outside work 

area. 

Clause 23: Compensation for all damage done intentionally or unintentionally 

by contractors labour whether in or beyond the limits of contractor for 

government property including any damage caused by the spreading of any 

damage fire mentioned in clause 22 shall be estimated by the Project Architect 

or such other officer as he may appoint and the estimates of the Project Architect 

subject to the decision of the Project Architect on appeal shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on 

demand, failing which the same will be recovered from the contractor as 

damages in the manner prescribed in clause 1 or deducted by the Project 

Architect from any sum that may be due to or become due from government to 

the contractor under this contract or otherwise. The contractor shall bear the 

expenses of defending any action or other legal proceeding that may be brought 

by any person for injury sustained by him owing to neglect of precautions to 

prevent the spread of fire and he shall also pay any damages and cost that may 

be awarded by the court in consequence. 

Employment 

of female 

labour  

Clause 24 : The employment of female labourers on works in the neighborhood 

of soldier’s barracks should be avoided as far as possible. 

Work on 

Sunday 

Clause 25 : No work shall be done on a Sunday without the sanction in writing 

of the Project Architect 
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Work not to be 

sublet. 

Contract may 

rescind and 

security 

deposit 

forfeited for 

subletting it 

without 

approval or for 

bribing a 

public officer 

or if contractor 

becomes 

insolvent. 

Clause 26 : The contract shall not be assigned or sublet without the written 

approval of the Project Architect And if the contractor shall assign or sublet his 

contract, or attempt so to do, or become insolvent or commence any proceedings 

to be adjudicated and insolvent or make any composition with his creditors, or 

attempt so to do the Project Architect may be notice in writing rescind the 

contract. Also if any bribe, gratuity, gift, loan, perquisite, reward or advantage, 

pecuniary or otherwise, shall either directly or indirectly be given, promised by 

the contractor or any of his servants or agents to any public officer or person in 

the employment of government in any way relating to his office or employment, 

or if any such officer or person shall become in any way directly or indirectly 

interested in the contract, the Project Architect may be giving notice in writing 

rescind the contract. In the event of a contract being rescinded, the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the 

disposal of the Government and same consequences shall as ensure as if the 

contract has been rescinded under clause 3 hereof and in addition the contractor 

shall not be entitled to recover or be paid for any work therefore actually 

performed under the contract. 

Sum payable 

by way of 

compensation 

to be 

considered as 

reasonable 

compensation 

without 

reference to 

actual loss. 

Clause 27 : All sum payable by a contractor by way of compensation under any 

of these condition shall be considered as a reasonable compensation to be 

applied of the use of Government without reference to the actual loss or damage 

sustained and whether any damage has or has not been sustained.  

Changes in the 

constitution of 

the firm to be 

notified.  

Clause 28 : In the case of a bid  by partners any change in the construction of a 

firm shall be forthwith notified by the contractor to the Project Architect for his 

information 

 Clause 29 : All works to be executed under the contact shall be executed under 

the direction and subject to the approval in all respects of the Project Architect 

for the time being, who shall be entitled to direct at what point or points and in 

what manner they are commenced and from time to time carried out.  

Work to be 

under direction 

and control of 

PROJECT 

ARCHITECT 

Clause 30 (1) : Except where otherwise specified in the contract and subject to 

the power delegated to him by Government under the code rules then in force, 

the decision of the Project Architect for the time being shall be final, conclusive 

and binding on all parties to the contract upon all questions relating to the 

meaning of the specifications ,designs ,drawings and instructions herein before 

mentioned and as to the quality of the workmanship or material used on the work 

or as to any other question, claim, right, matter or things whatsoever, in any way 

arising out of or relating to the contract designs, drawing, specifications, 

estimates, instructions , orders of these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the 

progress of the work or after the completion or abandonment thereof. 

 (2) The contractor may within thirty days of receipt by him of any order passed 

by the Project Architect/ IEM ( Central Bank of India) as aforesaid appeal 

against it to the Chief Engineer concerned with the contract, work or project 

provided that - 

 (a)  The accepted value of the contract exceeds Rs. 10 lacks (Rupees Ten 

Lakhs)  

 (b) Amount of claim is not less than Rs. 1.00 lakh (Rupees one lakh) 



P a g e  | 80 

 

CONTRACTOR                                                                    PROJECT ARCHITECT/IEM (CENTRAL BANK OF INDIAD)  

 (3) If the contractor is not satisfied with the order passed by the Chief Manager, 

R.P.C. (Central Bank of India) as aforesaid the contractor may within thirty days 

of receipt by him of any such order, appeal against it to the concerned, Project 

Architect/ IEM ( Central Bank Of India) who, if convinced the prima-facie the 

contractor’s claim rejected by the Project Architect/ IEM ( Central Bank Of 

India) is not frivolous and that there is some substance in the claim of the 

contractor as would merit a detailed examination and decision by the Standing 

Committee, shall put up to the Standing Committee at Government level for 

suitable decision.  

Store of 

European or 

American 

manufactures 

to be obtained 

from the 

Government 

Clause 31 : The contractor shall obtain from the Chief Manager, R.P.C. (Central 

Bank Of India.) stores all stores and article of European or American 

manufacture which may be required for the work, or any part of the work or in 

making up any article required therefore or in connection therewith unless he has 

obtained permission in writing from the Project Architect to obtain such stores 

and articles elsewhere. The value of such stores and articles as may be supplied 

to the contractor by Project Architect will be debited to the contractor in his 

account at the rates shown in the Schedule in form “A” attached to contract and 

if they are not entered in the said Schedule, they shall be debited to him at cost 

price which for the purpose of this contract shall include the cost of carriage and 

all other expenses whatsoever, which may have to be incurred in obtaining 

delivery of the same as the stores aforesaid. 

Lump sums in 

estimates. 

Clause 32 : When the estimate on which a bid  is made includes lump sums in 

respect of parts of the work the contractor shall be entitled to payment in respect 

of items of work involved or the part of the work in question at the same rates as 

are payable under this contract for such items, or if part of the work question is 

not in the opining of the Project Architect capable of measurement the Project 

Architect may at his discretion pay lump sum amount entered in the estimate, 

and the certificate in writing of the Project Architect shall be final and 

conclusive against the contractor with regard to any sum or sums payable to him 

under the provision of this clause. 

Action where 

no 

specification. 

Clause 33 : In the case of any class of work for which there is no such 

specification as in mentioned in Rule-1, such work shall be carried out in 

accordance with the Divisional specifications, and in the event of there being no 

Divisional specification, then in such case the work shall be carried out in all 

respects in accordance with the instruction and requirement of the Project 

Architect 

Definition of 

work. 

Clause 34 : The expression ‘works’ or ‘work’ where used in these condition 

shall, unless there be something in the subject or context repugnant to such 

construction be constructed to mean the work or the work contractor to be 

executed under or in virtue of the contract, whether temporary or permanent and 

whether original altered substituted or additional. 

Contractor’s 

percentage 

whether 

applied to net 

or gross 

amount of bill. 

Clause 35: The percentage referred to in the bid  shall be deducted from / added 

to the gross amount of the bill before deducting the value of any stock issued. 

Quarry fees 

and royalties  

Clause 36: All quarry fees, royalties, octroi dues and ground rent for stacking 

materials if any, should be paid by the contractor. 
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Compensation 

under 

Workman’s 

Compensation 

Act.  

Clause 37 : The contractor shall be responsible for and shall pay compensation 

to his Workmen payable under the Workmen’s compensation Act, 1923 (VIII of 

1923), (hereinafter compensation is payable and or paid by Government as 

principal under the subsection 91) of section 12 of the said Act on behalf of the 

contractor this shall be recoverable by Government from the contractor under 

sub section 92) of the said section. Such compensation shall be recovered in the 

manner laid down in clause 1 above. 

 Clause 37 A : The contractor shall be responsible for and shall pay expenses of 

providing Medical aid to any workmen who may suffer a bodily injury as a 

result on an accident. If such expenses are incurred by Government the same 

shall be recoverable from the contractor forthwith and be deducted without 

prejudice to any other remedy of Government from any amount due or that may 

become due to the contractor. 

 Clause 37 B : The contractor shall provide all necessary personal safety 

equipment and first-aid apparatus available for the use of the persons employed 

on the site and shall maintain the same in condition suitable for immediate use at 

any time and shall comply with the following regulation in connection therewith 

 (a) The worker shall be required to use the equipment so provided by the 

contractor and the contractor shall take adequate steps to ensure proper use 

of the equipment by those concerned.  

 (b) When work carried on in proximity to any place where there is no risk of 

drawing, all necessary equipment’s shall be provided and kept ready for 

use and all necessary steps shall be taken prompt rescue of any person in 

danger. 

 (c) Adequate provision shall be made for prompt first-aid treatment for all 

injuries likely to be sustained during the course of the work. 

 Clause 37 C : The contractor shall duly comply with the provision of “The 

Apprentices Act 1961 (III of 1961) the rules made there under and the orders 

that may be issued from time under the said Act and the said Rules and on his 

failure or neglect to do so he shall be subject to all the liabilities and penalties 

provided by the said Act and said Rules”. 

Claim for 

quantity of 

works entered 

in the bid  or 

estimate. 

Clause 38: Excess quantity shall be executed only after prior permission of the 

authority granting Technical Sanctioned approval to the work. It shall be paid at 

bid  rate only.   

 Clause 38: (1) Quantities in respect of the several items shown in the bid  are 

approximate and no revision in the bided rates shall be permitted in respect of 

any of the items so long as, subject to any special provision contained in the 

specification prescribed a different percentage of permissible variation, the 

quantity of the items does not exceed the bid  quantity  by more than 25% and so 

long  as the  value of excess quantity beyond this limit at the rate of the items 

specified in the bid , is not more than Rs. 10,000/- 

 (2) The contractor shall if ordered in writing by the Engineer in charge, so to do 

also carry out any quantities in excess of the limit mentioned in Sub Clause (1) 

hereof on the same conditions as and in accordance with the specifications in the 

bid  and at the rates (i) derived from the rates entered in the current schedule of 

rates and in the absence of such rates (ii) at the rate prevailing in the market, the 

said rates being increased or decreased as the case may be, by the percentage 

which the total bided amount bears to the estimated cost of the work as put to bid  

based upon the Schedule rates  of applicable to the year in which the bid s were 

invited (for the purpose of operation  of this clause, this cost shall  be taken to  

SSR 2021-22 
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 (3) Claim arising out of reduction in the bided quantity of any item beyond 25 

percent will be governed by the provisions of clause 15 only when the amount 

reduction beyond 25% at the rate of the item specified in the bid  is more than 

Rs. 5000/-. 

Claim for 

compensation 

for delaying 

starting of 

work  

Clause - 39: The contractor shall employ any famine convict or other labor of a 

particular kind or class, if ordered in writing to do so by the Engineer-in-charge. 

Claim for 

compensation 

for delaying 

starting of 

work 

Clause - 40: No compensation shall be allowed for any delay caused in the 

starting of the work on account of acquisition of land or in the case of clearance 

works on account of any delay in according to sanction of estimates 

Claim for 

compensation 

for delaying 

starting of 

work 

Clause - 41: No compensation shall    be allowed for any delay in the execution 

of the work on account of water standing in borrow pits or compartments. The 

rates are inclusive of hard or cracked soil excavation in mud, subsoil water or 

water standing in borrow pits and no claim for an extra rate shall be 

entertained, unless otherwise expressly specified 

Entering upon 

or 

commencing 

any portion of 

work. 

Clause 42 : The contractor shall not enter upon or commence any portion of 

work except with the written authority and instructions of the Project Architect 

or of his subordinate in charge of the work failing such authority the contractor 

shall have no claim to ask for measurements of or payment for work. 

Minimum age 

of persons 

employed, the 

employment of 

donkey and/or 

other animals 

and the 

payment of fair 

wages. 

Clause 43 : (i) No contractor shall employ any person who is under the age of 

18 years.  

(ii) No contractor shall employ donkeys or other animals with breeching of 

string or thin rope. The breeching must be at least 3 inches wide and should be 

of tape (Newar) 

(iii) No animals suffering from sores, lameness or emaciation or which is 

immature shall be employed on the work. 

(iv) The Project Architect or his agent authorized to remove from the work any 

person or animal found working which does not satisfy these conditions and no 

responsibilities shall be accepted by the Government for any delay caused in the 

completion of the work by such removal. 

 (v) The contractor shall pay fair and reasonable wages to the workmen employed 

by him in the contract undertaken by him. In the event of any disputes arising 

between the contractor and his workmen on the grounds that the wages paid are 

not fair and reasonable the dispute shall be referred without delay to the Chief 

manager, R.P.C. (Central Bank Of India.) who shall decide the same. The 

decision of the Chief manager, R.P.C. (Central Bank Of India.) shall be 

conclusive and binding on the contractor, but such decision shall not in any way 

affect the condition in the contract regarding the payment to be made by the 

Government at the sanctioned bid  rates.   

 (vi) The contractor shall provide drinking water facilities to the workers. Similar 

amenities shall be provided to the workers engaged on large work in urban areas.   

Method of 

payment. 

Clause 44: Payments to contractor shall be made by cheques drawn on any 

treasury within the Division convenient to them. Provided the amount exceeds 

Rs. 100/- Amount not exceeding Rs. 100/- will be paid in cash.  

Acceptance of 

conditions 

compulsory 

before bid ing 

the work. 

Clause 45 : Any contractor who does not accept these conditions shall not be 

allowed to bid  for works. 
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Employment 

of scarcity 

labour. 

Clause 46: If Government declares a state of scarcity or famine to exist in any 

village situated within 1 Kms. of work, the contractor shall employ upon such 

parts of the work as suitable for unskilled labour any person certified to him by 

the Chief manager, R.P.C. (Central Bank Of India.) or by any person to whom 

Chief manager, R.P.C. (Central Bank Of India.) may have delegated this duty in 

writing to be in need of relief and shall be bound to pay to such persons wages 

not below minimum which may arise in connection with the implementation of 

this clause shall be decided by the Chief manager, R.P.C. (Central Bank Of 

India.) whose decision shall be final and binding on the contractor. 

 Clause 47: The price quoted by the contractors shall not in any case exceed the 

control price, if any, fixed by Government or reasonable price which is 

permissible for him to charge as private purchaser for the same class and 

description of goods under the provisions of Hoarding and profiteering 

Prevention Ordinance 1984 as amended from time to time. If the price quoted 

exceeds the controlled price or the price permissible under Hoarding and 

Profiteering Prevention Ordinance, the contractor will specifically mention this 

fact in his bid  along with reasons for quoting such higher price. The purchaser at 

his bid  along with reasons for quoting such higher price. The purchaser at his 

discretion will in such higher price. The purchaser at his discretion will in such 

case exercises the right of revising the price at any stage so as to confirm with 

the controlled price on the permissible under the Hoarding and Profiteering 

Ordinance. This discretion will be exercised without prejudice to any other 

action that may be taken against the contractor.  

 Clause - 47 (A): - 

a) The Bidder shall quote his rate considering the provision counted under GST 

Act- 2017. 

b) Provisional amount of GST 2% i.e. CGST 1% + SGST 1% will be deducted at 

source (T.D.S.) after the enforcement of section 51of Maharashtra Goods and 

Services Act- 2017 

c) The Bidder shall quote his rate excluding GST. 

d) GST shall be paid on the amount of bill of the work done as per prevailing 

guidelines rate of GST during the period of work done as applicable. 

e) Rate quoted by the contractor shall be deemed to be inclusive of the labour 

welfare cess and other taxes (other than GST) that the contractor have to pay for 

the performance of this contract. The employer will perform such duties in 

regards to deduction of such a taxes at source as per applicable law. 

f) The Bidder shall quote his offer only on work portion / civil Cost (A) in 

schedule “B“ without GST. However testing charges will be paid as  per test 

result submitted by the Bidder.  

 Clause - 48: 

 GST shall be payable on the accepted contract value at prevailing 
rates separately. Contractor shall quote his rates excluding GST. 

 Provisional amount of GST @ 2% i.e.1% C.G.S.T. + 1% S.G.S.T. will be 

deducted at source (TDS) after the enforcement of Sections 51 of Maharashtra 

Goods and Services Act.2017 
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 Clause 48 A : The contractors are bound to pay to the labourers wages according 

to the Minimum Wages Act 1948 applicable to the Zone in accordance with the 

order issued in Government DEPARTMENT ./Circular No. MWA/ 1063, dated 

07/12/1968. 

 Clause 49:  In case of materials that remains surplus with the contractor for 

those issued for the work contracted from the date of ascertainment of the 

materials being surplus be taken as the date of sale for the purpose of sales tax 

and the sale tax will be recovered on such sale. 

 Clause 50: The contractor shall employ the unskilled labour to be employed by 

him on the said work only from locally available labours and shall give 

preference to those persons enrolled under Maharashtra Government 

Employment and Self Employment Department Scheme.  

Provided, however, that if the required unskilled laboured are not available 

locally, the contractor shall in the first instance employ such number of persons 

as is available and thereafter may with previous permission, in writing of the 

Project Architect of the said work obtained the rest of requirement of unskilled 

the labour from outside the above scheme. 

 Clause - 51 : Wages to be paid to the skilled and unskilled labours  engaged by 

the contractor. The contractor shall pay the labours skilled and unskilled 

according to the wages prescribed by the Minimum Wages Act 1948 

applicable to the area in which the work of the contractor is located 

 Clause 52: All amount whatsoever which the contractor is liable to pay to the 

Government in connection with the execution of the work including the amount 

payable in respect of (1) Material and / or stores supplied / issued hereunder by 

the Government to the contractor, (2) Hire charges in-respect of heavy plant 

machinery and equipment given on hire by the Government to the contractor, for 

execution by him of the work and / or on which the advance have been given by 

the Government to the contractor shall be deemed to be arrears of the lands 

revenue and the Government may without prejudice to any other rights and 

remedies of the Government recover the same from the contractor as arrears of 

land revenue. 

 Clause 53:  The contractor shall duly comply with all the provisions of the 

contract labour (Regulation and Abolition) Act 1970. (37 of 1970) and the 

Maharashtra Contract Labour (Regulation and Abolition) Rules 1971 as 

amended from time to time and all other relevant statutes and statutory provision 

concerning payment of wages particularly to workmen employed by the 

contractor and working on the site of the work. In particular the Contractor shall 

pay wages to each worker employed by him on the site of the work at the rates 

prescribed under the Maharashtra Contract Labour (Regulation and Abolition) 

Rules 1971. If the contractor fails or neglects to pay wages at the said rates or 

make short payment and the Government makes such payment of wages in full 

or part thereof less paid by the contractor, as the case may be the amount so paid 

by the Government to such worker shall be deemed to be arrears of land revenue 

and the Government shall be entitled to recover the same as such from the 

contractor or deduct the same from the amount payable by the Government to 

the contractor hereunder or from any other amounts payable to him by the 

Government (Minimum Wages Act, as per Government Circular (AT / 1284 / 

(120) / Building, dated 14/08/1988). 
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 Clause - 55: CONDITION FOR MALERIA ERADICATION 

(A)The ant malaria and other health measures shall be as directed by the Joint 

Director (Malaria and Filarial) of Health Services, Pune. 

(B.)  Contractor shall see that mosquito genie conditions are not created so 

as to keep vector populations to the minimum level. 

(C) Contractor shall carry out anti- malaria measures in the area as per 

guidelines prescribed under National Malaria Eradication Programmed and 

as directed by the Joint Director  (M & F) of Health Services, Pune. 

(D.) In case of default in carrying out prescribed ant malaria measure 

resulting increasing in malaria incidence contractor shall be liable to pay to 

Government the amount spent by Government on antimalaria measures to 

control the situation in addition to fine. 

(E.) RELATION WITH PUBLIC AUTHORITIES: 

The contractor shall make sufficient arrangement for draining away the 

sullage water as well as water coming from the bathing and washing places 

and shall dispose off this water in such a way as not to cause any nuisance. He 

shall also keep the premises clean by employing sufficient number of 

sweepers. The contractor shall comply with all rules regulation, byelaws and 

direction given time to time by any local or public authority in connection 

with this work and shall pay fees or charges which are livable on him without 

any extra cost to Government. 

Clause No-56- Condition relating to insurance of contract work. 

The  Contractor  shall  take  out  Insurance  Policy  /  Policies (viz . 

Contractor's All Risks Insurance Policy, Erection All Risks Insurance Policy 

etc. as directed by the Directorate of Insurance) so as to vide adequate 

insurance cover for execution of the awarded  contract work  for  total   

contract   value   and complete contract period COMPULSORILY from the 

"Directorate of Insurance, Maharashtra State, Mumbai" only. Its postal 

address for correspondence is " 264, MHADA , First Floor, Opposite 

Kalanagar, Bandra (East), Mumbai 400 051. " ( Telephone No. 022 -

26590403 / 26590690 and Fax No. is 022- 26592461 /26590403). 

Similarly all workmen's appointed to complete the contract work are 

required to insure under workmen's compensation   Insurance   Policy.   

Insurance Policy/ Policies taken out from any other company will not be 

accepted. If any contractor has not taken out the Insurance Policy from the 

Directorate of Insurance, Maharashtra State Mumbai or have effected 

insurance with any Insurance Company, the same will not be accepted and 

one percent (1%) of the tender amount or such amount of premium 

calculated by the Government Insurance Fund will be recovered directly 

from the amount payable to the Contractor for the executed contract work 

and paid to the Directorate of Insurance Fund, Maharashtra State, Mumbai. 

The Director of Insurance reserves the right to distribute the risks of 

insurance among the other insurers 

Clause 57 -As per Government of India, Industry Energy & Labour 

Deptt. G.R. No. BLA 2009/Pra. Kra. 108/ Kamgar-7A, dt. 17/06/201 & Public 

Works Department circular No. BDG-2010/Pra. Kra. 277/Building-2, dated 

28/09/2010, Building and other Construction Workers Welfare Cess at one 

percent or at the rates amended from time to time as intimated by the 

competent authority under building and other constructions worker welfare 

Act 1996 will be deducted from the bill amount, whether measured Bill 

advance payment or Secured Advance 
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ADDITIONAL CONDITIONS FOR MATERIALS (CEMENT, MILD STEEL, 

TMT / HYSD BARS, STRUCTURAL STEEL ETC.)  

BROUGHT BY CONTRACTOR) 

1. All the materials such as Cement, steel, Bricks, Metal, Sand, etc. shall be brought by the 

Contractor at his own cost. The material shall be brought at the site of work well in advance by 

the Contractor. The gate pas of the Metal, Sand, Invoice of Cement, steel etc. shall be examined 

by the authorized representative of the Engineer- in-charge. 

2. The contractor shall maintain the record of these materials (cement, steel, granite, marble, tiles 

etc.) in the prescribed proforma and registers as directed by Project Architect The sample of 

prescribed proforma is attached at the end (Page No to    ). These registers shall be signed by 

both, the contractors and representative of the Project Architect These registers shall be made 

available for inspection, verification for the Department as and when required. These registers 

shall be in the custody of Project Architect, and shall be maintained by the Project Architect. 

3. The Contractor shall submit periodically as well as on completion of work, an account of all 

materials used by him on the work. In addition, a separate register shall be maintained on site for 

recording daily item wise asphalt, cement consumption and also item wise consumption of other 

materials. This shall be signed daily by Contractor or his representative and representative of 

Project Architect. 

4. All the materials as Cement, steel, Bricks, Metal, Sand, etc. shall be brought by the Contractor at 

his own cost. The materials from any other source in lieu of the approved Institutions   shall   be 

allowed except under written permission from the Project Architect. In  such  case, Certificate for 

its quality shall be produced by the Contractor and samples of materials shall be tested from  any 

Government Laboratory by the Contractor at his cost and the test results be supplied to the 

Department. The materials not conforming to the required standard shall be removed at once from 

the site of work by the Contractor as his own cost. All the materials such as Asphalt, Cement etc. 

required for use in the work shall be confirming to the concerned I.S. / M.O.R.T.& H. 

specifications. The Contractor shall get necessary tests carried out to the frequency specified for 

each material in the specification and submit the test results to the Project Architect or   his  

authorised representative.  These materials shall be used on work by the Contractor, only if the 

test thereof are found satisfactory to   the   results   Project Architect or his authorised 

representative. For the purpose of daily testing of material, such metal, sand, rubble, etc. , the 

Contractor shall make his own arrangements to install a well equipped Laboratory at the site of 

work at his own cost. The Contractor shall employ  qualified  personnel  at   the   site of   work   

at   his   own   cost.   The responsibility of carrying out tests to the frequency specified for each 

material shall rest with the Contractor. The extract of register shall be submitted to the Chief 

manager/Project Architect with each bill. Copy of register for the entire period shall be submitted 

along with the final bill. 

5. The Contractor shall construct at his own cost shed/ sheds as per direction of the Project Architect 

of the work for storing the materials and provide double locking arrangements.  The Store shed 

such constructed shall be removed on completion of work. The Contractor shall take all necessary 

steps to guard the materials brought by him. 

6. The Contractor shall make his own arrangement for the safe custody of the materials brought by 

him on site of work. 

7. The charges for  conveying  of  materials  from  the  place  of  purchase  by  the Contractor to the 

site of work and the actual spot on work site shall be entirely borne by the Contractor. No claims 



P a g e  | 87 

 

CONTRACTOR                                                                    PROJECT ARCHITECT/IEM (CENTRAL BANK OF INDIAD)  

on this account shall be entertained. 

8. Separate registers shall be  maintained  by  the  Contractor  on  the  site  for recording detailed 

item wise Cement and Steel consumption  on  the  work. These registers shall be signed by 

Contractor or his authorized representative and got signed from the representative Engineer-in- 

charge. 

9. The material required only for this work shall be kept in the godown at site. No material shall be 

shifted outside of the godown except for the work for which this arrangement is entered, without 

prior approval of the Engineer-in-charge. 

10. The Contractor shall produce sufficient documentary evidence i.e. bill for the purchase, octroi 

receipts etc. for the purchase of material brought on the work site at once if so requested by the 

Project Architect. 

11. All these material i.e. cement, steel etc. shall be protected from any damages, rains etc. by the 

contractor at his own cost. 

12. The Contractor will have to erect temporary shed of approved specifications storing of above 

materials at work site at contractors cost having double lock arrangements (By Double lock -  it  

is  meant that godown shall always be locked by two locks, one lock being  owned  &  operated  

by Contractor & other by  Engineer-in  charge   of   his  authorized  representative  &  the  door  

shall be openable only after both locks are opened.) 

13. If required, the weighment of cement bags/ steel etc. brought by the Contractor shall be carried 

out by the contractor at his own cost. 

14. The contractor shall not use cement and other material for the item to be executed outside the 

scope of his contract except for such ancillary small item as are connected and absolutely 

necessary for execution of this work as may be decided by the Project Architect. 

15. The Government shall not be responsible for the loss in cement, steel, etc. during transit to work 

site. The cement brought by the contractor at the work site store shall mean 50 Kg. equivalent to 

0.0347 Cubic Meter per bag by weight. The rate quoted should correspond to this method of 

reckoning. In case of ordinary/controlled concrete, if   cement   is   found   short, the 

shortage/shortages will be made good by the contractor at his cost. 

16. ANNEXURE FOR R.C.C. PIPE PROCUREMENT: The R.C.C. pipes required for the work shall 

be procured from the MISSIDC only. The payment towards providing and fixing NP2 / NP3 / 

NP4 pipes will be released only after  the contractor  submits  the  bill  of  MISSIDC  to  

authenticate that the pipes have been purchased from the MISSIDC. No payment towards the 

item of providing and laying of the pipe will be released in absence of the submission of the 

requisite document. After completion of these items in the particular kilometer the withheld 

payment will be finally released. 

17.  INDEMNITY: The condition regarding indemnity as defined on Page ….. At Sr.No.4 will apply 

mutatis mutandis in case of material brought by contractor at the site for the execution of the 

work being executed under this contract. 

18. In case the material brought by the Contractor become surplus owing to the change in the design 

of the work, the material should be taken back by the Contractor at his own cost after prior 

permission of Project Architect. 

19. All empty cement bags shall be returned by Contractor to Department and the Department. 

shall preserve them for one year as token of proof of use of cement in proper proportion in work. 
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ARRANGEMENT OF MATERIALS 

1. The Contractor shall make  his  own  arrangement  for  supply  of  materials including  cement  

and steel , RCC pipes /Collars. The Contractor shall be responsible for all transportation and 

storage of the materials at the site and shall bear all the related costs. The Engineer shall be 

entitled at any time, to inspect or examine all such materials. The Contractor shall provide 

reasonable assistance for such inspection or examination as may be required. 

2. The Contractor shall keep as accurate record of use of materials like cement and steel used in the 

works in a manner prescribed by the Engineer. 

3. If there is any doubt regarding the material received, the same should be get tested from the 

Government laboratory at the cost of the Contractor, and if the results are substandard, the 

material or the work executed with such material will be rejected 

4. The day-to-day record of the receipt /utility/ balance of material should be kept by the Contractor 

at plant site / site of work / store and same will be checked by the Project Architect or authorized 

Engineer at any time. 

5. The procurement of cement/ steel etc.  Should be from the authorized manufacturing company 

and the vouchers regarding purchase thereof shall be submitted to Project Architect. 

6. The testing charges shall be entirely borne by the Contractor



P a g e  | 89 

 

CONTRACTOR                                                                    PROJECT ARCHITECT/IEM (CENTRAL BANK OF INDIAD)  

LIST OF APPROVED MAKES 

Note: 

1. The Project Architect is at liberty select any of the brands indicated below. The contractor 

obtains prior approval from Project Architect. In charge before placing order for any specific 

material may approved order any the 'Makes' or 'Brands' listed below. 

2. All materials should confirm to relevant standard and codes of BIS and shall have ISI mark 

3. In case of items for which approved make / vendor is not given below,  the contractor shall with 

the prior approval of the Project Architect. In charge procure the same of the first quality and 

satisfy the Project Architect before use in the works. 

4. In case of   Contradiction   between   the   approved   makes/vendor   specified   below   and 

mentioned in the Specifications /Bill of quantities. The decision of the Project Architect  shall 

be final and binding on the Contractor. 

SR. 

NO 
MATERIAL APPROVED MANUFACTURES. 

1 REINFORCED STEEL 
TISCO, SAIL, IICO, ISPAT INDIA LTD, Jindal , 

RINIL  or equivalent. 

2 CEMENT 
ACC, Ultra tech , Manikgarh , Birla, JSW or 

equivalent 

  3 CERAMIC TILES (1st QUALITY 
Johnson, Nitco , Sparteck, Nitco , Bell, Kajaria or 

equivalent 

4 WATER PROOFING COMPOUND 
Fosrock, Pidilite , Dr Fixit, BASF, Krishna 

Chemicals , Sunteck or equivalent   

5 ALUMINIUM SECTIONS 
JINDAL, HINDALCO, JINDAL LTD or 

equivalent. 

 6  GLASS 
TRIVENI, SHREE VALLABH INDOSHHANI, 

MODIFOLAT GLASS LTD or equivalent. 

7 LAMINATES SHETS 
FORMICA, RAMMICA, NEOLUX, DECOLAM 

LTD OR equivalent 

8 MORTISE LOCK & LATCH 
GODREJ, HARISON, KESHVRAM, RAMYUS, 

DHIMANI LTD or equivalent  

9 
ACRYLIC PLASTIC EMULSION (1* 

Quality ) 

ASIAN, BERGER, J&N. LTD, JSW, Nerolac or 

equivalent. 

10 SYNTHETIC ENAMEL PAINT ASIAN, BERGER, J&N. LTD or equivalent. 

11 STRUCTURE PAINTS NEROLAC, BURGER,ICL. LTD or equivalent. 

  12 SANITARY WARE 
HINDUSTAN, NYCER, PERRY, CERA LTD or 

equivalent. 

13 C.P. FITTING 
GEM, PARDO, JAQUAR, DRIPLESS LTD or 

equivalent. 

14 SOIL & WASTE PIPE 
RIF BIC, NECO CENTRI (CONFORMING TO 

IS-3839) LTD or equivalent. 

15 GUN METAL VALVES 
LEADER ENGG KIRLOSKAR GG LTD or 

equivalent. 

16 FLUSH VALUE JAQUAR, KINSTON, SHREE VALLAB or 
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equivalent. 

17 CISTERN NOMOS, HINDUSTAN or equivalent. 

18 C.I. SLUISE VALVE 
KIRLOSKAR, INDIAN VALVE, LEADER, 

BURN or equivalent. 

19 G.I. FITTING 1ST QUALITY 
ZENITH, TATA, R.M. ENGG. WORKS or 

equivalent. 

20 P.V.C. FITTINGS FINOLEX, JAN OR EQUIVALANT GRADE 

21 ANTISTATIC FLOORCOATING 
INARCO, PVC WONDER FLOOR, ARMSTRON 

or equivalent. 

22 CONCRETE ADMIXTURES FOSCROC, PIDLITE or equivalent. 

23 CORROSION INHBITORS  
CORTEC CORPORATION, ACURD 

ORGANICS, RIMPRO INDIA or equivalent. 

24 SUPER PLASTICIZER 

PERMA CONSTRUCTION, AIDS, 

TECHNOTRADE ASSOCIATES, 

CONSTRUCTION INDIA PVT. LTD., or 

equivalent. 

 

In addition to the condition of contract described before, following General Condition shall 

also   become part of this bid document and will later become part of the contract. 
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1. COMPETANCY OF TENDERER: 

The work will be awarded only to those contractors who are considered to be substantially 

responsive bidders, capable of performing the class of work to be completed. Before passing 

the final award any or all bidders may have to show that they have the necessary experience, 

facilities, ability and financial resources to execute the work in satisfactory manner and also 

within the stipulated time. 

2. PAYMENTS: 

The tenderer’s must understand clearly that the rates quoted are for completed work and 

include all costs due to labor, all leads and lifts involved and if further necessitated, 

scaffolding plant, supervision, service works, power, royalties, octroi taxes etc. and to include 

all to cover the cost of lighting on night work if any and round the clock  work as and when 

required and no claim for additional payment beyond the prices or rates quoted will be 

entertained and the tenderer shall not be entitled subsequently to make any claim on the 

ground of any representation or on any promise by any person (whether member in the 

employment of any Public Works Department or not) or on the ground of any failure on his 

part to obtain all necessary information for the purpose of making his tender and fixing the 

several prices and rates therein relieve him from any risks or liabilities arising out of the 

tender. 

3. INDEMNITY : 

  The Contractor shall indemnify the Government against all actions, suits, claims and demands 

brought or made against it in respect of anything done of committed to be done by the 

contractor in execution of or in connection with the work of this contract and against any loss 

or damage to the Government in consequence to any action or suit being brought against the 

Contractor for anything done or committed to be done during the execution of this contract. 

 The Government may at its discretion and entirely at the cost of the contractor defend such 

suit, either jointly with the Contractor or single in case the latter chooses not to defend the 

case. 

4. ACCEPTANCE : 

Intimation of acceptance of tender will be given by a telegram or a letter sent by Registered 

Post to the address given below the signature of the tenderer in the tenders.  The tenders 

which do not fulfill any of the above conditions or those in the form and which are incomplete 

in any respect shall be liable for rejection. 

5. PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVENT 

ACCIDENT : 

i) No live electric lines should be allowed to run along the ground in the blasting zone and 

ADDITIONAL GENERAL CONDITIONS 
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they should be at least about 10 ft. above ground if not more.  

ii) The wiring cable should not be taken near the live electric line and it should be preferably 

shot firing cable as supplied by the supplier of explosives.  If such a cable is not available a 

substitute cable recommended by the explosive suppliers should only be used.  Under no 

circumstances should cable made up of several pieces jointed and tapped be used.  

iii) The blasting shed from where the exploder is to finally operated should be at least 150 

meter away from the area to be blasted.  It should have a strong roof which can with stand 

the impact of flying stones at this range. 

iv) Only trained hands should be allowed to handle explosives, cable detonators etc.  

6. CONTRACTOR TO INFORM HIMSELF FULLY: 

5.1. The contractors shall be deemed to have carefully examined the work and site conditions 

including labor, the general and special conditions, the specifications, schedules and 

drawings and shall be deemed to have visited the site of the work and to have fully 

informed himself regarding the local conditions and carried out his own investigations to 

arrive at the rates quoted in the tender. In this regard, he will be given necessary 

information to the best of the knowledge of Department but without any guarantee about 

it. 

If he shall have any doubt as to the meaning of any portion of these general conditions or 

the special condition, to the scope of working of the specifications and drawings or any 

other matter concerning the contract, he shall in good time, before submitting his tender, 

set forth the particulars thereof and submit them to the Engineer in writing in order that 

such doubts may be clarified authoritatively before tendering.  Once a tender is submitted, 

the matter will be decided in accordance with tender conditions in the absence of such 

authentic pre-clarification. 

5.2. ERROR, OMISSIONS AND DISCREPANCIES: 

A. In case of errors, omissions and /or disagreement between written and scaled dimensions in the 

drawing or between the drawings and specifications etc., The following order of preference 

shall apply. 

a. Between actual scaled and written dimensions or descriptions on a drawing, the latter 

shall be adopted. 

b. Between the written or shown description of dimensions in the drawing and 

corresponding one in the specifications, the latter shall apply. 

c. Between the quantities shown in schedule of quantities and those arrived at from the 

drawings, the latter shall be preferred. 

B. In all cases of omission and / or doubts of discrepancies in the dimensions or description of 

any item or specifications, a reference shall be made to the Engineer, whose elucidation, 

elaboration or decision shall be considered as authentic. The contractor shall be held 
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responsible for any errors that may occur in the work through lack of such reference and 

precaution. 

5.3.   WORKING METHODS AND PROGRESS SCHEDULES : 

A. The Contractor shall submit within the time stipulated by the Project Architect in writing the 

details of actual methods that would be adopted by the Contractor for the execution of any 

item as required by Engineer at each of the location, supported by necessary detailed drawing 

and sketches including those of the plant and machinery that would be used, their locations, 

arrangement for conveying and handling materials etc. and obtain prior approval of the 

Project Architect well in advance of starting of such item of work. The Project Architect 

reserves the right to suggest modifications or make corrections in the method proposed by the 

contractor, whether accepted previously or not, at any stage of the work to obtain the desired 

accuracy, quality and progress which shall be binding on the contractor. No claim on account 

of such change in method of execution will be entertained by Government so long as 

specifications of the item remain unaltered. The full responsibility for the safety and 

adequacy of the methods adopted by the contractor shall however, rest on the contractor, 

irrespective of any approved given by the Engineer.  

In case of slippage from the approved work programme at any stage, the contractor 

shall furnish revised programme to make up the slippage within the stipulated time schedule 

and obtain the approved of the Engineer to the revised programme. 

 PROGRESS SCHEDULE 

B. The Contractor shall furnish within the period stipulated in writing by the Project Architect of 

the order to start the work, progress schedule using PERT/CPM technique in quadruplicate 

indicating the date of actual start, the monthly progress expected to be achieved and 

anticipated completion date of each major item of work to be done by him, also indicating 

and setting up materials, plants and machinery. The schedule is to be such as is practicable of 

achievement towards the completion of the whole work in the time limit and of the particular  

items, if any on the due date specified in the contract and shall have the approval of the 

Project Architect. No revised schedule shall be operative without such acceptance in writing. 

The Engineer is further empowered to ask for more detailed schedule or schedules in weekly 

form, for any item or items, in any case of urgency of work as will be directed by him and the 

contractor shall supply the same as and when asked for.   

C. The Contractor shall employ sufficient plant, equipment and labour as may be necessary to 

maintain the progress schedule.  The working and shift hours restricted to one shift a day for 

operations to be done under the Government supervision shall be such as may be approved by 

the Project Architect. They shall not be varied without the prior approval of the Engineer. 

Night work requiring supervision shall not be permitted expect when specifically allowed by 

Engineer on each item, if requested by Contractor. The Contractor shall provide necessary 
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lighting arrangements etc. for night work as directed by the Engineer without extra cost to 

Government. 

Further, the contractor shall submit the progress of work in prescribed forms and charts etc. at 

periodical intervals, as may be specified by the Project Architect. Schedule shall be in the 

form of progress charts, forms, progress statement and/or reports as may be approved by the 

Engineer. The contractor shall maintain proforma, charts, details regarding machinery, 

equipment, labor, materials, personnel etc. as may be specified by the Engineer and submit 

periodical returns thereof as may be specified by the Project Architect. 

D.  CONSTRUCTION EQUIPMENT AND LOCATION: 

The Contractor shall be required to give a trial run of the equipment’s for establishing, their 

capability to achieve the laid down specifications and tolerance to the satisfaction of the 

Engineer before commencement of the work.  All equipment provided shall be of proven 

efficiency and shall be operated and maintained at all times, in a manner acceptable to the 

Engineer and no equipment or personnel will be removed from site without permission of the 

Engineer. 

The contractor shall maintain proforma, charts, details regarding machinery, equipment, 

labor, materials, personnel etc. As may be specified by the Engineer and submit periodical 

returns thereof as may be specified by the Project Architect. 

E. PRIORITIES OF WORKS TO BE EXECUTED: 

Priorities for items to be executed shall be determined periodically keeping in view of the 

final time limit allowed for the work and all the time schedule fixed for intermediate stages of 

work. 

F. Revised Programme of Work in case of slippage: 

In case of slippage from the   approved   work   programme   at   any   stage,   the contractor 

shall   furnish   revised programme    to    make    up    slippage    within    the stipulated time 

schedule and obtain the approval of the Project Architect to the revised programme. 

G. Action in case disproportionate progress: 

In case of extremely poor progress of the work or any item at any stages of work which in the 

opinion of the Project Architect cannot be made good by the Contractor considering his 

available resources, the Project Architect will get it accelerated to make up the lost time 

through any other agency, and recover the additional cost incurred, If any, in getting the work 

done from the Contractor after informing him about the action envisaged by him. 

5.4. TREASURE TROVE : 

In the event of discovery by the Contractor or his employees, during the progress of the works 

of any treasure, fossils, minerals or any other  articles or value of interest, the Contractor shall 

give immediate intimation thereof to the Engineer such treasure of things which shall be the 

property of the Government. 
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5.5. QUARRIES : 

5.5.1. The Contractor (s) shall have to arrange himself / themselves to procure the quarry.  

However necessary assistance without any extra cost to Government will be rendered by 

the Department for procuring the quarries if required by the Contractor. 

5.5.2. The quarrying operation shall be carried out by the Contractor with proper equipment such 

as compressor, jack-hammers, drill bits, explosives etc. and sufficient numbers of workmen 

shall be employed so as to get the required out-turn. 

5.5.3. The Contractor shall carry out the works in the quarries in conformity with all the rules and 

regulations already laid down or that may be laid down from time to time by the 

Government.  Any cost incurred by the Government due to noncompliance of any rules or 

regulations or due to damages by the Contractor shall be the responsibility of the 

Contractor.  The Project Architect or his representative shall be given full facility by the 

Contractor for inspection at all times of the working of the quarry, records maintained, the 

stocks of the explosives and detonators etc.  

So as to enable him to check that the working records and storage are all in accordance with 

the relevant rules.  The Project Architect or his representative shall at any times be allowed 

to inspect the work, building and equipment at the quarters. 

5.5.4. The Contractor shall maintain at his own cost the books, registers etc. required to be 

maintained under the relevant rules and regulations and as directed by the Project Architect. 

These books shall be open for inspection at all times by the Project Architect or his 

representative and the Contractor shall furnish the copies or extract of books or registers as 

and when required. 

5.5.5. All quarrying operations shall be carried out by the Contractor in organized and expeditious 

manner, systematically and with proper planning.  The Contractor shall engage licensed 

blasters and adopt electric blasting and / or any other approved method which would ensure 

complete safety to all the men engaged in the quarry and its surroundings. The Contractor 

shall himself provide suitable magazines and arrange to procure and store explosives etc. as 

required under the rules at his own cost.  The designs and the location of the magazine shall 

be got approved in advance from the Chief Inspector of Explosives and the Rules and 

Regulations in this connection as laid down by the Chief Inspector of Explosives from time 

to time shall be strictly adhered to by the Contractor. It is generally experienced that it takes 

time to obtain the necessary license for blasting and license for storage of materials from 

the concerned authorities.  The Contractor must therefore, take timely advance action for 

procuring all such licenses so that the work progress may not be hampered. 

5.5.6. The approaches to the quarrying place from the existing public roads shall have to be 

arranged by the Contractor at his own cost and the approaches shall be maintained by the 

Contractor at his own cost till the work is over. 
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5.5.7. The Quarrying operations shall be carried out by the Contractor to the entire satisfaction of 

the Project Architect and the development of the quarry shall be made efficiently so as to 

avoid wastage of stones.  Only such stones as are of the required quality shall be used on 

the work.  Any stone which is in the opinion of the Project Architect, not in accordance 

with the specifications or of required quality will be rejected at any time, at the quarry or at 

the site of work.  The rejected stones shall not be used on the work and such rejected 

materials shall be removed to the place shown at the Contractor's cost. 

5.5.8. Since all stones quarried from Government quarry (if made available) by the Contractor 

including the excavated over burden are the property of the Government, no stones or earth 

shall be supplied by Contractor to any other agencies or works and are not allowed to be 

taken away for any other works.  All such surplus quarried materials not required for work 

under this contract shall be the property of the Government and shall be handed over by the 

Contractor to the Government free of cost at the quarry site duly heaped at the spots 

indicated by the Project Architect 

5.5.9. Quarrying permission will have to be directly obtained by the Contractor, from the 

Collector of the District concerned for which purpose the Department will render necessary 

assistance.  All quarry fees, royalty charges, Octroi duties, ground rent for staking material 

etc.  if any to be paid, shall be paid directly by the contractor as per prevailing rules in 

force.  

5.5.10. The Contractor will be permitted to erect structures such as stores, office, huts for the 

labors at his own risk and cost at the quarry site, if suitable vacant space in Government 

area is available for the purpose at places approved by the Project Architect. On completion 

of the work the Contractor shall remove all the structures erected by him and restore the 

site to its original condition. 

5.5.11. The Contractor shall not use any land in the quarry for cultivation or for any other purpose 

except, that required for breaking or stacking or transporting stones. 

5.5.12. The rates in the tender include all incidental charges such as opening of a new quarry, 

opening out a new portion in an existing quarry, removing top soil and the unsuitable 

material, dewatering a quarry, cost of blasting powder and fuse, lift, lead, repairs to 

existing cart tracks, making new cart tracks, control charges, Central/State Government 

or Municipal taxes, Local Boards, Cess, etc. 

5.6. COLLECTION OF MATERIALS:- 

5.6.1. Where suitable and approved Department’s quarries exist the Contractor or piece worker 

will be allowed if otherwise there is no objection to obtain the materials to the extent 

required for the work from the quarry.  He will be, however, liable to pay compensation, if 

any damage caused to the quarry either deliberately or through negligence or for wastage of 

materials by himself or his staff or labor. The Contractor shall pay necessary royalty in 
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advance and claim refund according to rules, if admissible and shall submit detailed 

accounts of materials quarried as directed. 

5.6.2. Where no suitable Department’s quarries exist or when the quantity of the material required 

cannot be obtained from a Department Quarry, the Contractor or piece worker shall make 

his own arrangements to obtain the material from existing or a new quarry in Government 

waste land, private land or land belonging to other States or Talukas etc. After opening the 

quarry but before starting collection, the quarry shall be got approved from the Project 

Architect or his representatives.  The Contractor or piece worker shall pay all royally 

charges, compensation etc.  No claims or responsibility on account of any of obstructions 

caused to execution of the work by difficulties arising out of private owners of the land will 

be entertained. 

5.6.3. The rates in the tender, include all incidental charges such as opening of a new quarry, 

opening out a new portion in an existing quarry, removing top soil and the unsuitable 

material, dewatering, quarry, cost of blasting powder and fuse, lift and lead, repairs to 

existing cart tracks, making new cart tracks, control charges, Central/State Government or 

Municipal Taxes, etc. 

5.6.4. The rates in the tender are for the delivery of the approved material on work site, properly 

stacked at the places specified by the Project Architect and are inclusive of conveyance 

charges in respect of the leads and lifts.  No claims on account of changes in lead will be 

entertained. 

5.6.5. No material shall be removed from the land within the road boundary or from the land 

touching it without the written permission of the Project Architect or his authorized agent.  

If any material is unauthorisely obtained from such places, the Contractor or piece worker 

shall have to make good the damages and pay such compensation, in addition as may be 

decided by the Chief manager/Project Architect and will have to stop further collection. 

5.6.6. Any material that falls on any DEPARTMENT. Road from the cart etc. during conveyance 

shall be immediately picked up and removed by the Contractor or piece worker, failing 

which it will be got removed departmentally at his cost.  No heap shall be left prior to 

stacking even temporarily on the road surface or in any way so as to cause any obstruction 

or danger to the traffic.  The Contractor or the piece worker shall be liable to pay for any 

claims of compensation etc. arising out of any accident, etc.  Any such materials causing 

obstruction or danger etc. will be got removed departmentally at his cost and no claim for 

any loss or damage to the material, thus removed will be entertained.  The Contractor shall 

also be responsible for the damage or accident etc.  Arising out of any material that falls on 

the road or track, not in charge of the Department and shall attend to any complaints which 

may be received. 

5.6.7. The materials shall not be stacked in place where it is liable to be damaged or lost due to 
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traffic passing over it, to be washed away by rain or floods, to be buried under the 

landslides etc. or the slip down an embankment or hill side etc. No claims for any loss due 

to these and similar causes will be entertained. 

6.7 AGENT AND WORK ORDER BOOKS :- 

 The contractor shall himself engaged an authorized all time agent on the work capable of 

managing and guiding the work and understand the specifications and contract condition.  A 

qualified and experienced, Engineer shall be employed by the contractor as his agent for technical 

matters in case the Project Architect considers this as essential for the work and so directs 

contractors.  He will take orders as will be given by the Project Architect or his representative and 

shall be responsible for carrying them out. 

This agent shall not be changed without prior intimation to the Chief manager/Project Architect 

and his representative on the work site. The Project Architect have the unquestionable right to ask 

for change in the quality and strength of contractor’s supervisory staff and to order removal from 

work of any of such staff.  The contractor shall comply with such orders and effect replacements to 

the satisfaction of the Project Architect. 

  A work order book shall be maintained on site and it shall be the property of the Government 

and the contractor shall promptly sign orders given therein by the Project Architect or his 

representative and his superior officers and comply with them. The compliance shall be reported 

by the Contractor to the Engineer in good time so that it can be checked.  The blank work order 

with machine numbered pages will be provided by the Department free of charge for this purpose.  

The contractor will be allowed to copy out instructions therein from time to time. 

 6.8 INITIAL MEASUREMENTS FOR RECORD:- 

 Where for proper measurement of work, it is necessary to have initial set of levels or other 

measurements taken, the same as recorded in the authorized field book or measurement book 

of Government by the Project Architect or his authorized representative will be signed by the 

Contractor who will be entitled to have a true copy of the same made at his cost.  Any failure 

on the part of the Contractor to get such levels etc. recorded before starting the work will 

render him liable to accept the decision of the Engineer as to the basis of taking 

measurements.  Like-wise the Contractor will not cover any work which will render its 

subsequent measurements difficult or impossible without first getting the same jointly 

measured by himself and the authorized representative of the Project Architect. The record of 

such measurements on the Government side will be signed by the Contractor and he will be 

entitled to have a true copy of the same made at his cost. 

 

6.9 HANDING OVER OF WORK :- 

 All the works and materials before finally taken over by Government it will be the entire 

liability of the Contractor to guard, maintain and make good any damage of any magnitude.  
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Interim payments made for such work will not alter this position.  The handing over by the 

Contractor and taking over by the Project Architect or his authorized representative will be 

always in writing copies of which will go to the Project Architect or his authorized 

representative and the Contractor.  It is however, understood that before taking over such 

work, Government will not put it into regular use as distinct from casual or incidental one 

expects as specifically mentioned elsewhere in this contract, or as mutually agreed to. 

6.10 ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC : 

The Project Architect on a written request by Contractor will, if in his opinion the request is 

reasonable and in the interest of work and its progress, assist the Contractor in securing, the 

priorities for deliveries, transport, permits for controlled materials etc. where such are needed.  

The Department will not however be responsible for the non-availability of such facilities or 

delays on this behalf and no claims on account of such failure of delays shall be allowed by 

the Department. 

  The Contractor shall have to make his own arrangement for machinery required for 

the work.  However if the same is conveniently available with the Department it may be 

spared as per the rules in force on recovery of necessary Security Deposit and rent at the rate 

approved from time to time by the independent agreement to this contract and the supply or 

non supply of machinery shall not form a ground for any claim or extension of time for this 

work. 

7. SAMPLES AND TESTING OF MATERIALS: 

i) All materials to be used on work, such as cement, lime, aggregates, stone, asphalt, etc. shall 

be got approved in advance from the Project Architect and shall pass the tests and analysis 

required by him, which will be : 

 a)  As specified in the specifications of the items concerned and / or 

 b)  Red book 

 c)  As specified by the Indian Road Congress Standard Specification and code of practice for 

Road and Bridges or 

 d)  I.S.I. Specifications (whichever and wherever applicable) or 

 e) Such recognized specifications acceptable to the Project Architect as equivalent there to or 

in the absence of such authorized specifications 

 f)  Such requirements test and/or analysis as may be specified by the Project Architect in the 

order of procedure given above. 

ii) The Contractor shall at his risk and cost make all arrangement and/or shall provide for all 

such facilities as the Project Architect may require for collecting, preparing required number 

of samples for test or analysis at such time and to such places as may be directed by Project 

Architect and bear all such charges, such samples shall also be deposited with Project 

Architect. 
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iii) The Contractor shall as and when required submit at his cost the samples of materials to be 

tested or analyzed and if, so directed, shall not make use of or incorporate in the work any 

material represented by the samples until the required test or analysis have been made and 

after the test of the materials, finally accepted by the Project Architect. 

iv) The contractor shall not be eligible for any claim or compensation either rising out of any 

delay in the work or due to any corrective measure required to be taken on account of and as a 

result of testing of the materials. 

v) The contractor or his authorized representative will be allowed to remain present in the 

Department laboratory which testing the samples furnished by him. However the results of all 

the tests carried out in the Departmental laboratory whether in the presence or in absence of 

the contractor or his authorized representative will be binding on the contractor. 

vi) Quality Control Tests: - The contractor shall at his own cost set up Laboratory at site of 

work to carry out the testing of materials which are to be used for the work. This laboratory 

shall be approved by the Project Architect. The testing shall be done as per frequencies 

mentioned in the specification/additional specification of each item of Schedule 'B'. The 30% 

of the required test included in Annexure ‘A’ (on Page No. 106-108) shall be carried out in 

Vigilance and Quality Control Laboratory or any approved Government Institutions at the 

cost of contractor and balance 70 % in the site laboratory. The test which are not included in 

Annexure 'A' , 50 % test shall be carried out each in Vigilance and Quality Control laboratory 

and site laboratory. The frequency of testing of construction materials is mentioned in 

Annexure-B ( on Page No. 106-110).  

 If field laboratory is not established by the contractor, 70 % of the required tests shall 

be carried out in approved NABL laboratory at his own costs. 

vii) In case of material procured by the contractor, testing as required by the Codes and 

Specifications shall be arranged by him at his own cost. Testing shall be done in the presence 

of authorized representative of the Project Architect, at the nearest approved laboratory. If 

additional testing other than as required by specification is ordered, the testing charges shall 

be borne by the Department, in case the test results are satisfactory and by the contractor if 

the same are not satisfactory. 

viii) In case of materials specified by the Government, if the contractor demands certain testing, 

the charges thereof shall be paid by the contractor if the testing results are satisfactory and the 

Department if the same are not satisfactory. 

ix) Contractor shall have testing machinery/apparatus in his possession as mentioned on Page 

134-135.  

x)    It is mandatory on the part of Contractor to carry out all the required tests of various 

construction materials as mentioned in Schedule-'B' of the Tender. 

If the contractor fails to submit required Test Results of the   various   construction 
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materials as mentioned in the items of Schedule-'B', he will be liable to deposit the 

amount at penal rate of five times of the amount of particular test which he has not carried 

out. Contractor will be informed by the Project Architect by letter. On receipt of letter, 

contractor will have to either deposit the said amount or to carry out the required test 

within 10 days. If he again failed to carry out the required tests in stipulated time limit, the 

said tests will be carried out by the department and total expenditure incurred on the testing 

charges plus five times amount of testing charges will be recovered from the 

Contractor's bill. 

As this recovery is only due to the negligence on the part of contractor to carry out work 

as per Tender Conditions and Project Architect decision will be final and binding on the 

Contractor and it cannot be challenged by the Contractor by way of Appeal, Arbitration or 

in the Court of Law. 

xi) Test shall be carried out at approved Government Laboratories or Government institutions as 

directed by Project Architect and all testing charges shall be borne by the Contractor. 

xii) 15 % of the rate of the item involving the material shall be withheld and shall be released 

only after the receipt of the satisfactory test result wherever specified. Routine test shall   

mean   testing   of aggregate for gradation, flakiness index, impact, value and binder 

content. All other tests shall be carried out by the contractor at his own cost. However 

the cost of testing of material as directed by Project Architect for approving a particular 

material as laid down in paragraph 7 (ii) to (vi) will have to be borne by the 

contractor. 

7.1 QUALITY CONTROL ON WORKS AND MATERIALS :  

 The Contractor shall be responsible for the quality of the work in the entire construction work 

within the contract.  He shall, therefore, have his own independent and adequate set up for 

ensuring the same.  This shall include establishing field laboratory for testing required for 

works. The laboratory shall be equipped with the equipment’s and apparatus required for the 

testing. The list of various equipment’s/apparatus is enclosed on Page 106-110   for 

information and guidance of the Contractor.  These   equipment’s   shall  be   in   working  

condition. The Project Architect of the work will verify these equipment’s in the laboratory at 

site.  The work shall not be started unless and until the laboratory is equipped with 

equipment’s. (Ref. Page 106-110   ). If the field laboratory is not established before 

starting on Concrete items, Rs. 10 Lakh will be withheld from the next immediate RA 

bill and field tests of construction material (70 % of the tests required as per frequency) 

shall be carried out in NABL approved laboratory at his own risks and costs. The 

withheld amount will be released after establishment of field laboratory. If the laboratory 

is not established by the contractor , the amount kept in deposit will be forfeited.   

7.2 CO-ORDINATION : 
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When several agencies for different sub-works of the project are to work simultaneously on 

the project site, there must be full coordination between the contractors to ensure timely 

completion of the whole project smoothly. The scheduled dates for completion specified in 

each contract shall therefore, be strictly adhered to.  Each contractor may make his 

independent arrangements for water, power, housing etc. if they so desire. On the other hand 

the Contractor are at liberty to come to mutual agreement in this behalf and make joint 

arrangements with the approval of the Project Architect .  No Contractor shall take or cause to 

be taken any steps or action that may cause disruption, discontent, or disturbance of work, 

labour or arrangement etc. of the contractor in the project localities. Any action by any 

Contractor which the Project Architect in his unquestioned discretion may consider as 

infringement of the above code, would be considered as a breach of the contract conditions 

and shall be dealt-with accordingly. 

  In case of any dispute of disagreement between the Contractors, the Project 

Architect’s decision regarding the co-ordination, co-operation and facilities to be provided by 

any of the Contractor shall be final and binding on the contractors concerned and such a 

decision shall not vitiate any contract nor absolve the Contractor of his obligations under the 

contract nor consider from the grounds for any claim or compensation. 

7.3 TEMPORARY QUARTER AND SITE OFFICE  

i. The Contractor shall at his own expense maintain sufficient experienced supervisory staff etc. 

required for the work and shall make his own arrangements for housing such staff with all 

necessary amenities.  General layout plan for such structures shall be got approved from the 

Project Architect. It will be the responsibility of the Contractor to get his lay out plan of 

temporary structure approved from the local competent authority. 

ii. The contractor shall provide furnish, maintain and remove on completion of the work; a 

suitable office on the work site for the use of Project Architect or his representative. The 

covered area exclusive of verandah should not be less than 40.00 sqm. It may have brick 

walls and asbestos or corrugated iron roof, paved floor should be 45 cm. above ground level. 

He should provide latrines, urinals and keep them clean daily. This will be supposed to be 

included in his offer. 

iii. If the site office is not established before starting on Concrete items, Rs. 5 lakh will be 

withheld from the next immediate RA bill and will be released after establishment of field 

laboratory. If the laboratory is not established by the contractor, the amount kept in deposit 

will be forfeited. 

 

7.4 PATENTED DEVICES, MATERIALS AND PROCESSES : 

 When the Contractor desires to use any designed device, materials or process covered by 

letter of patent or copy right, the right for such use should be secured by suitable legal 
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arrangement and agreement with patent owner and a copy of their agreement shall be filed 

with the Project Architect if so desired by the latter. 

7.5 WATER SUPPLY : 

 Availability of adequate water for works and sources thereof shall be confirmed by the 

Contractor before submitting the tender. 

The Contractor shall make his own arrangements at his own cost  for entering into contract 

with concerned authorities for obtaining the connection and carry the water upto the work site 

as required by him.  The location of the pipe line with respect to the road shall be decided by 

Project Architect and shall be binding on the Contractor. 

  The Contractor is advised to provide water storage tank of adequate capacity to take 

care of possible shutdown of water supply system. 

  The Contractor shall have to supply water required by the Department for its 

establishment at work site.  The water consumed by the Department will be metered.  For 

providing the meter permission, if necessary will be arranged by the Department.  Charges for the 

water consumed by the Department will be paid to the Contractor at the rates of 125% of the 

recurring costs or actually charged to him by concerned authorities and no other charges would be 

payable by the Department. 

7.6 ELECTRICITY : 

 The Contractor will have to make his own arrangement at his own cost for obtaining or 

providing electric supply at work site. 

 Electrical supply for the Departments use at work site shall be provided by the contractor. No 

charges would be payable by the Department. 

8. SAFETY MEASURES AND AMENITIES : 

8.1 SAFETY MEASURES : 

 The Contractor shall take all necessary precautions for the safety of the workers and 

preserving their health while working on such job as require special protection and precautions 

wherever required. The following are some of the requirements listed, through not exhaustive. The 

contractor shall also comply with the directions issued by the Project Architect in this behalf from 

time to time and at all times. 

1) Providing protective foot-wear to workers, in situations like mixing and placing of mortar or 

concrete, in quarries and place where the work is  to be done under too much wet conditions 

as also for movements over surfaces infected with oyster growth etc. 

2) Providing protective head wear to workers, working in quarries etc. to protect them against 

accidental fall of materials from above. 

3) Taking such normal precautions like providing hand rails to the edges of the floating platform 

or barges, not allowing nails or metal parts or useless timber to spread around etc. 

8.2 AMENITIES : 
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1) Supporting workmen with proper belts, ropes etc. when working on any masts, cranes, grabs, 

hoist, dredger etc.  

2) Taking necessary steps towards training the workers concerned of the use of machinery 

before they are allowed to handle it independently and taking all necessary precautions in and 

around the areas where machines, hoists and similar units are working 

3) Avoiding bare live-wires etc. as would electrocute workers. 

4) Making all platforms, stagings and temporary structures sufficiently strong and not causing 

the workmen and supervisory staff to take undue risks. 

5) Providing sufficient first aid trained staff and equipment to be available quickly at the work 

site to render immediate first aid treatment in case of accidents due to suffocation, drowning 

and other injuries. 

6) Providing full length  gum boots, leather hand gloves, leather jackets with fireproof aprons to 

cover the chest and black reaching upto knees plain goggles for the eyes to the labour 

working with hot asphalt handling vibrators in cement concrete and also where use of any or 

all these items is, essential in the interest of health and well being of the labourers in the 

opinion of the Engineer. 

8.3 EXPLOSIVE :  

The Contractor shall at his own expense construct and maintain proper magazines, if such are 

required for the storage of explosives for use in connection with the work and such magazines, 

being situated constructed and maintained in accordance with the Government Rules applicable in 

that behalf.  The Contractor shall at his own expenses obtain such license or licenses as may be 

necessary for storing and using explosives.  Notwithstanding that the location etc. or storage of 

explosives are approved by the Project Architect, the Government , shall not bear any 

responsibility whatsoever in connection with the storage and use of explosives on the site or any 

accident or occurrence what -so-ever in connection, therewith, all operations of the Contractor in 

or for which explosives employed being at the risk of contractor and upon his sole responsibility 

and the Contractor hereby gives to Government an absolute indemnity in respect thereof. 

8.4 DAMAGE BY FLOODS OR ACCIDENTS  :- 

The contractor shall take all precautions against damage by floods or from accident etc. No 

compensation will be allowed  to the Contractor on this account or for correcting and repairing any 

such damage to the work during construction The Contractor shall be liable to make good at his cost 

any plant or materials belonging  to the Government lost or damaged by floods or from any other 

cause while is in his charge. 

 

8.5 RELATION WITH PUBLIC AUTHORITIES: 

The Contractor shall comply with all rules, regulations, bye-laws and directions given from 

time to time by any local or public authority in connection with this work and shall himself pay all 
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charges which are leviable on him without any extra cost to the Government. 

8.6 POLICE PROTECTION:  

For the Special Protection of camp of the Contractor's works, the Department will help the 

Contractor as far as possible to arrange for such protection with the  concerned authorities, if so 

required by the contractor in writing. The full cost of such protection shall be borne by the Contractor. 

8.7 MEDICAL AND SANITARY ARRANGEMENTS TO BE PROVIDED FOR  

        LABOUR EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR 

a)   The Contractor shall provide an adequate supply of pure and wholesome water for the use of 

labourers on work and in camps. 

b)   The Contractor shall construct trench or semipermanent latrines for the use of the Labours. 

Separate latrines shall be provided for men and women. 

c)   The Contractor shall build sufficient number of huts on a suitable plot of land for use of the 

labourers according to the following specifications :- 

1.   Huts with Bamboo’s and Grass may be constructed. 

2.  A good site not liable to submergence shall be selected on high ground remote from jungle but 

well provided with tress, shall be chosen wherever it is available.  The neighborhood of tank, 

jungle, trees or wood should be particularly avoided, Camps should not be established close to 

large cutting of earth work. 

3.  The lines of huts shall have open space of at least ten metre between rows.  When a good natural 

site cannot be procured, particular attention should be given to the drainage. 

4.  There should be no over crowding.  Floor space at the rate of 3 Sq. metre per head shall be 

provided.  Care should be taken to see that the huts are kept clean and in good order. 

5.  The Contractor must find his own land and if he wants Government land, he should apply for it. 

Assessment for it, if demanded will be payable by Contractor.  However the Department does not 

bind itself for making available the required land. 

a) The Contractor shall construct a sufficient number of bathing places, Washing places should also 

be provided for the purpose of washing cloths. 

b) The Contractor shall engage a Medical Officer with a travelling dispensary for a Camp containing 

500 or more persons if there is no Government or other private dispensary situated with 8 Kms. 

from the camp.  In case of emergency the Contractor shall arrange a this cost of transport for 

quick medical help to his sick worker. 

c) The Contractor shall provide the necessary staff for effecting satisfactory conservancy and 

cleanliness of the camp to the satisfaction of the Project Architect. Atleast one sweeper per 200 

persons should be engaged. 

d) The Assistant Director of  Public Health shall be consulted before opening a labour camp and his 

instruction on matters such as water supply, sanitary conveniences, the camp site accommodation 

and food supply shall be followed by the Contractor. 
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e) The Contractor shall make arrangements for all antimalarial measures to provided for the labours 

employed on the work.  The antimalarial measures shall be provided as directed by the Assistant 

Director of Public Health. 

f) The anti-malaria and other health measures shall be as directed by the Joint-Director (Malaria and 

Filaria) Health Services, Pune. 

g) Contractor shall see that mosquitogenic condition are not created so as to keep vector populations 

to minimum level. 

h) Contractor shall carry out anti-malaria measures in the area as per guidelines prescribed under 

National Malaria Eradication Programme and as directed by the Joint Director, (M & F) of Health 

Services Pune. 

i) In case of default in carrying out prescribed antimalaria measures resulting in increase in Malaria 

incidence, contractor shall be liable to pay to Government the amount spent by Government on 

anti-malaria measure to control the situation in addition to fine. 

j) The Contractor shall make sufficient arrangements for draining away the surface and sullage 

water as well as water coming from the bathing and washing places and shall dispose off  this 

waste water in such way as not to cause any nuisance.  He shall also keep the premise clean by 

employing sufficient number of sweepers. 

k) The Contractor shall comply with all rules, regulation bye-law and directions given from time to 

time by any local or public authority in connection with this work and shall pay fees or charges 

which are leviable on him without any extra cost to Government. 

l) In addition to above all provisions of the relevant labour act pertaining to basic amenities to be 

provided to the labourer shall be applicable which will be arranged by the Contractor. 

9. MISCELLANEOUS: 

9.1 For providing electric wiring or water lines ete. recesses shall be provided if necessary 

through walls, slabs, beams etc. and later on refilled it with bricks or stones, chipping cement 

mortar without any extra cost. 

9.2 In case it becomes necessary for the due fulfillment of contract for the Contractor to occupy 

land outside the Department limits, the Contractor will have to make his own arrangements 

with the land owners and pay such rents, if any, are payable as mutually agreed between 

them. 

9.3 The Contractor shall duly comply with the provision of the Apprentices Act 1961 (iii of 1961) 

and the rules and orders made thereunder from time to time under the said Rules and on his 

failure or neglect to do so he shall be subject to all the liabilities and penalties provided by the 

said Act and Rules. 

9.4 It is presumed that the Contractor has gone carefully through the Standard Specification (Vol. 

I & II 1981 Edition) M.O.R.T. & H specifications (edition 2013) and Schedule of Rate of the 

division, and studied the site conditions before arriving at rates quoted by him.  The special 
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provisions and detailed specification of wording of any item shall gain precedence over the 

corresponding contrary provisions (if any) in the standard specification given without 

reproducing the details in contract. Decision of Project Architect shall be final in case of 

interpretation of specification. 

9.5 If the standard specifications fall short for the items quoted in the schedule of this contract 

reference shall be made to the latest Indian Standard specifications, I.R.C. codes.  If any of 

items of this contract do not fall in reference quoted above, the decision and specifications as 

directed by the Project Architect shall be final. 

9.6 The stacking and storage of building materials at site shall be in such a manner as to prevent 

deterioration or inclusion of foreign materials and to ensure the preservation of the quantity, 

properties and fitness of the work.  Suitable precautions shall be taken by Contractor to 

protect the materials against atmospheric action fire and other hazards.  The materials likely 

to be carried away by wind shall be stored in suitable stores or with suitable barricades and 

where there is likelihood of subsidence of soil, heavy materials shall be stored on paved 

platforms.  Suitable separating barricades and enclosure as directed shall be provided to 

separate materials brought by contractor and from different sources of supply. 

10. DEFINITIONS: 

 Unless excluding by or repugnant to the context :- 

a)   The expression "Central Bank of India" as used in the tender documents shall mean the 

IEM Shri. Trivikram Nath Tiwari officer of the Central Bank of India 

b)   The expression IEM as used anywhere in the tender papers shall mean officer Shri. 

Trivikram Nath Tiwari, for the time being of the Central Bank of India who is designated 

as such. 

c) The expression Project Architect as used in the tender papers shall mean the officer of 

Project Architect rank (by whatever designation he may be known) under whose control 

the work lies for the time being. 

d) The expression Project Architect as used in the tender papers shall mean the Project 

Architect of the work. 

e) The expression "Contractor" as used in the tender papers shall mean the successful 

tenderer that is the tenderer whose tender has been accepted, and who has been authorised 

to proceed with the work. 

f) The expression "Contract" as used in the tender papers shall mean the deed of contract 

together with or its original accompaniment and those later incorporated in it by mutual 

consent. 

g) The expression "Plant" as used in the tender papers shall mean very temporary and 

necessary means necessary or considered necessary by the Project Architect to execute, 

construct, complete and maintain the works and used in altered, modified, substituted and 
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additional works ordered in the time and in the manner herein provided and all temporary 

materials and special and other articles of appliances of every sort, kind and description 

whatsoever intended or used therefor. 

h)  The expression “Department” as used in the tender papers shall means IEM Shri. 

Trivikram Nath Tiwari  officer of Central Bank of India.  

i)   "Drawing" shall mean the drawings referred to in the specifications and any 

modifications of such drawings approved in writing by Project Architect   and   such   

other drawings as may from time to time be furnished or approved in   writing   by   

the Project Architect. 

j)   "Project Architect’s representative'' shall mean an   assistant   of   the   Engineer   

notified   in writing to the contractor by the Project Architect. 

k)   "Provisional items" shall mean items for which approximate quantities have been 

included in the tender documents. 

l)   The "Site" shall mean the lands and/or other places, on, under in or through which the 

work is to be executed under the contract including any other lands or places which 

may be allotted by Government or used for the purpose of contract. 

m)  The "work" shall mean the works to be executed in accordance with the contract or 

part(s) thereof as the case may be and shall include all extra, additional, altered or 

substituted works as required for performance of the contract. 

n)  The "Contract sum" shall mean the sum for which the tender is accepted. 

            o)  The "Accepting Authority" shall mean the officer competent to accept the tender. 

p)   The "Day" shall mean a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in any day in that day. 

q)   "Temporary works" shall mean all temporary works of every kind required in or about 

the execution, completion, or maintenance of the works. 

r)    "Urgent works" shall mean any measure which, in the opinion of the Project Architect, 

become necessary during the progress of the works to obviate any risk or accident or 

failure or which become necessary for security of the work or the persons working, 

thereon. 

s)     The expression "Latest Valid Certificate" as used in the e-tender papers shall mean 

certificate issued during the last financial year or certificate issued during the current 

financial year of the tender opening as per e-tender system. 

t)     Where the context so requires, words importing the singular only also include the 

plural and vise versa. 

Heading and marginal notes, if any, to the general conditions shall   not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction 

thereof of the contract. 
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11. TESTING ETC. : 

 The Contractor shall be responsible for the quality of the work in the entire construction work 

within the contract. He shall, therefore, have his own independent and adequate setup for 

ensuring the same. This shall include establishing field laboratory for testing required for 

concrete works. 

12. AUTHORITIES OF THE PROJECT ARCHITECT : 

 Save in so far as it is legally or physically impossible the Contractor shall execute, complete 

and maintain the works in strict accordance with the contract under the directions and to the entire 

satisfaction of the Project Architect and shall comply with and adhere strictly to the Project 

Architect instructions and directions on any matter (Whether mentioned in the contract or not) 

pertaining to this works.   

  The Project Architect shall decide all questions which may arise as to quality and 

acceptability of materials furnished and work executed, manner of execution, rate of progress  of 

the works, interpretation of the plans and specifications and acceptability of fulfillment of the 

contract on the part of the Contractor .  He shall determine the amount and quantity of work 

performed and materials furnished and his decision shall be final.  In all such matters, and in any 

technical questions which may arise touching the contract, his decision shall be binding on the 

Contractor.  

The Project Architect shall have the power to enforce such decisions and orders if the 

Contractor fails to carry them out promptly.  If the Contractor fails to execute the work ordered by 

the Project Architect. The Project Architect may give notice to Contractor specifying a reasonable 

period therein and on the expiry of that period proceed to execute such work as may be deemed 

necessary and recover the cost there of from the Contractor. 

12.1 AUTHORITIES OF THE PROJECT ARCHITECT’S REPRESENTATIVE 

 The duties of the representative of the Project Architect are to watch and supervise the work 

and to test and examine any material to be used for workmanship employed in connection with the 

works. 

12.2 The Project Architect may from time to time, in writing delegate to his representative any of 

the powers and authorities vested in the Project Architect and shall furnish to the Contractor a 

copy of all such delegations of powers and authorities.  Any written instruction or approval 

given by the representative of the Project Architect to the Contractor within the terms of such 

delegations (but not otherwise) shall bind the Contractor and the Department as though it had 

been given by the Project Architect, provided always as follows. 

a) Failure of the representative of the Project Architect to disapprove any work or material 

shall not prejudice the power of the Project Architect there after to disapprove such work 

or materials and to order to pulling down, removal or breaking up thereof. 

b) If the Contractor is dissatisfied with any decision of the Representative of the Project 
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Architec. The shall be entitle to refer the matter to the Project Architect, who shall there 

upon confirm/reverse or vary such decision. 

13. LAY OUT OF WORK : 

 Layout of the work will be done by the Contractor in consultation with the Project Architect 

or his representative, some permanent marks should however be established to indicate the 

demarcation of the structure or any component there of made to this permanent marks in 

measurement books and drawing signed by the contractor and the departmental officer, 

Responsibility regarding layout will be joint. 

14. SETTING OUT  

14.1 BUILDING WORKS :- 

  The Project Architect shall furnish the contractor with only the four corners of the works site 

and a level bench mark and the contractor shall set out the works and shall provide an efficient 

staff for the purpose and shall be solely responsible for the accuracy of such setting out. 

The contractor shall provide, fix and be responsible for the maintenance of all stacks, templates, level 

marks, profile and other similar things and shall take all necessary precautions to prevent their 

removal or disturbance and shall be responsible for the consequence of such removal or 

disturbance, should the same take place and for their efficient and timely reinstatement. The 

contractor shall also be responsible for the maintenance of all existing survey marks, boundary 

marks distance marks and center line marks, either existing or supplied and fixed by the 

contractor. The work shall be set out to the satisfaction of the Project Architect. The approval 

thereof or joining with the contractor by the Project Architect in setting out the work, shall not 

relive the contractor of any of his responsibilities. 

  Before beginning the work, the contractor shall at his own cost provide all necessary 

reference and level posts, pegs, bamboos, flags, ranging rods, strings and other materials  for  

proper  layout  of  the  work  in accordance with the scheme for bearing marks acceptable to the 

Project Architect. The center, longitudinal or face lines and cross lines shall be marked by 

means of small masonry pillars. Each pillar shall have distinct mark at the center to enable the 

theodolite to be set over it. No work shall be started until all these ponts are checked and 

approved by the Project Architect in writing but such approval shall not relieve the contractor of 

any of his responsibilities. The contractor shall also provide all labour, material and other 

facilities, as necessary, for the proper checking of layout and inspection of the points during 

construction. 

  Pillars bearing geodetic marks located at the sites of units of works under construction should 

be protected and fenced by the contractor. 

  On completion of works, the contractor must submit the geodetic documents according to 

which the work was carried out. 
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14.2   RESPONSIBILITIES FOR LEVEL AND ALIGNMENT :-  

 The contractor shall be entirely and exclusively responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the work and shall rectify effectually 

any errors or imperfections therein, such rectifications shall be carried out by the contractor, 

at his own cost, when instructions are issued to that effect by the Project Architect. 

15.   LEVELING INSTRUMENTS :-  

 If measurements of items of the work are based on volumetric measurements calculated from 

levels taken before and after the construction of the item, a large number of leveling staves, tapes etc. 

will have to be kept available by the contractor at the site of the work for this purpose.  Lack of the 

such leveling staves, tapes etc. in required numbers may case delay in measurements and the work.  

The contractor will have therefore to keep sufficient numbers of these instruments readily available at 

site and in good working condition. 

Contractor shall make all necessary arrangements to carry out all necessary detail surveys 

required as per the Specifications / Tender Conditions, during currency of work / project, and 

deliver desired outputs in printed / soft as instructed by Project Architect at different stages of works 

as instructed by the Project Architect during the currency of the project, that is from start to finish 

of the work/project. To carry out such surveys and deliver desired outputs in printed form / soft copy 

as instructed by Project Architect as mentioned above. 

The Contractor shall appoint a survey agency with the approval of the Project Architect, for 

that, Contractor shall submit list of three survey agencies to Project Architect, along with the 

payment of his security deposit (as required under the clause one of the B-1 contract) . The 

Project Architect on receipt of such list will select one survey agency out of three and   

communicate   it, along with the work order to contractor.   Contractor should appoint survey 

agency as selected by the Project Architect. The survey agency shall not be changed without 

permission of the Project Architect. The survey agency and / or contractor shall have 

1) Latest survey instruments and/or equipment’s viz. total station, auto levels, plotter etc. 

2) Auto CAD, non-auto CAD base software to deliver desired outputs based on survey carried out 

using (1) above, in printed/soft copy as instructed by Project Architect. 

3) Necessary trained manpower to work on and deliver as (1) and (2) above 

For appointing survey agency, to carry out such surveys and deliver desired outputs in printed/soft as 

instructed by Project Architect as mentioned above the Contractor shall not be paid separately. His 

offer shall be inclusive of all. 

16. STACKING AND STORAGE AND GUARDING OF MATERIALS : 

16.1 The stacking and storage of material at site shall be in such a manner as to prevent 

deterioration or intrusion of foreign matter and to ensure the preservation of their quality, properties 

and fitness for the work.  Suitable precautions shall be taken by the Contractor to protect the materials 

against atmospheric action, fire and other hazards.  The materials likely to be carried away by wind 
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shall be stored in suitable stores or with suitable barricades and where there is likely hood of 

subsidence of soil, heavy materials shall be stored on paved platforms. 

  Suitable separating barricades and enclosures as directed shall be provided to separate 

materials brought by Contractor and materials issued by Government to Contractor under Schedule 

"A" Same applies for the material obtained from different sources of supply. 

16.2 The Contractor shall at his own expense engage watchman for guarding the materials and 

plant and machinery and the work during day and night against any pilferage or damage and also for 

prohibiting trespassers. 

16.3 No materials brought to the site shall be removed from the site without the prior approval of 

the Project Architect. 

17. SUPERVISION AND INSPECTION OF WORKS 

 The Contractor shall either himself supervise the   execution   of   the   works   or   shall 

appoint the competent agent approved by the Project Architect, to act on his behalf. If in the 

opinion of the Project Architect, the Contractor has himself no sufficient knowledge and 

experience of receiving instructions or cannot give his full attention to the works, the Contractor 

shall at his own expenses employ as his accredited agent & qualified Engineer approved by the 

Project Architect. Orders given to the Contractor's agent shall be considered to have the force as if 

these had been given to   the   Contractor   himself.   If   the Contractor fails   to   appoint   a   suitable 

agent as directed by the Project Architect, the Project Architect shall have full power to suspend the 

execution of the   work   until   such   date   a   suitable   agent   is appointed and the Contractor shall 

be responsible for the delay so caused to the works and the Contractor shall not be entitled for. 

 

17.1 The Contractor shall inform the Project Architect in writing when any portion of the work is 

ready for inspection giving him sufficient notice to enable him to inspect the same without affecting 

the further progress of the work. 

17.2 The Contractor shall provide at his cost necessary ladders and such arrangements as are 

considered safe by the Project Architect for proper inspection of all parts of the work. 

17.3 Contractor shall extend his full co-operation and make all necessary arrangements when 

needed for carrying out inspection of the work or any part of the work by the local representatives, 

M.L.As, M.Ps and officers and dignitories / delegates of various Government departments, local 

bodies, private sectors etc. No compensation shall be paid to the contractor on this account. 

17.4 The work shall be carried out by the Contractor without causing damage to the existing 

Government property and / or private property.  If any such damage are caused, the Contractor shall 

pay for restoration of the property to the original conditions, and any other consequent damages. 

17.5 In the event of the occurrence of an accident involving serious injuries or death of any person, 

at site of work or quarry or at any place in connection with the work the same shall be reported in 

writing within twenty four hours of the occurrence to the Project Architect and  Commissioner of 
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Workmen's compensation. 

17.6 The Contractor after completion of work shall clean the site of all debris and remove all 

unused materials other than those supplied by the department and all plant and machinery, equipment, 

tools  etc. belonging to him within one month form the date of completion of the work, or otherwise 

the same will be removed by the department at his cost or disposed off as per departmental procedure. 

In case the material is disposed off by the department, the sale proceeds will be credited to the 

Contractor’s account after deducting the cost of sale incurred.  However, no claim of Contractor 

regarding the price or amount credited will entertained afterwards.  

17.7 All constructional plant, provided by the Contractor shall when brought on to the site be 

deemed to be exclusively intended for the construction and the contractor shall not remove the same 

or any part thereof (save for the purpose of moving it from one part of the site to another) without the 

consent in writing of the Project Architect who shall record the reasons for withholding the consent. 

18. RESTRICTIONS BECAUSE OF LOCAL TRAFFIC:  

 As there is local traffic by the side of construction during construction for the bilding, the 

Contractor will have to take proper precautions such as proper barricading, fencing, lighting, 

information and cautionary boards for safe and smooth flow of traffic, and keeping the concerned 

authorities informed about the work in progress. 

19. COMPLETION CERTIFICATE : 

19.1 The work shall not be considered to have been completed in accordance with the terms of the 

contract until the Project Architect shall have certified in writing to that effect.  No approval of 

material or workmanship or approval of part of work during the progress of execution shall bind the 

Project Architect or in any way prevent him from even rejecting the work which is claimed to be 

complete and to suspend the issue of his certificate of completion until such alteration and 

modifications or reconstruction have been effected at the cost of the Contractor as shall enable him to 

certify that the work has been completed to his satisfaction. 

19.2 After the work is completed the Contractor shall give notice of such completion to the Project 

Architect and within 30 days of receipt of such a notice the Project Architect shall inspect the work 

and if there  is no defect in the work shall furnish the Contractor with a certificate indicating the date 

of completion.  However, if there are any defects which in the opinion of the Project Architect are 

rectifiable he shall inform the Contractor the defects noticed.  The Contractor after rectification of 

such defects shall then inform the Project Architect and Project Architect on his part shall inspect the 

work and issue the necessary completion certificate within 30 days if , the defects are rectified to his 

satisfaction, and if not, he shall inform the Contractor indicating defects yet to be rectified.  The time 

cycle as above, shall continue. 

19.3 In case defects noticed by the Project Architect which in his opinion are not rectifiable but 

otherwise work is acceptable at reduced payment, work shall be treated as completed.  In such cases 

completion certificate shall be issued by the Project Architect within 30 days indicating the un-
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rectifiable defects for which reduction in payment is being made by him. 

19.4 The issued of completion certificate shall not be linked up with the site clearance on 

completion of the work. 

20. ANCILLARY WORK : 

 The Contractor shall submit to Project Architect in writing the details of all ancillary works 

including layout and specifications to be followed for its construction. Ancillary work shall not be 

taken up in hand unless approved by Project Architect. The Project Architect reserves the right to 

suggest modifications or make complete changes in the layout and specifications proposed by the 

Contractor at any stage to ensure the safety on the work site. The Contractor shall carry out all such 

modifications to the ancillary works at his  own expenses as ordered by Project Architect. 

21 SPECIAL CONDITIONS: 

21.1 The Contractor should ensure that all safety precautions are observed by their laboures, 

working closed to the State  Highway and while closing the State Highway precautions are taken 

including insurance etc., for their labour at the cost of the contractor and the contractor will bear all 

the expenses, compensation etc.  if any accident occurs to the labour etc.  No claim in this regard on 

whatsoever account shall be entertained and this decision of the Department will be final and 

conclusive. 

21.2 The Contractor shall observe the rules and regulation imposed by traffic police for smooth 

flow of traffic on the diversion road and shall not be entitled for claims any compensation arising 

thereof. 

21.3 In case of delay in handing over the land required for the work, due to unforeseen cause, the 

Contractor shall not be entitled for any compensation what-so-ever form the Government on ground 

that the machinery or labour was idle for certain period.  Contractor may, however apply for extension 

of time limit which may be granted on the merit of the case. 

22. REJECTION OF MATERIALS NOT CONFORMING TO SPECIFICATIONS: 

 Any stock or batch of material(s) of which sample(s) does not conform to the prescribed test 

and quality, shall be rejected by the Project Architect or his representative and such materials shall be 

removed from site by the Contractor at his own cost.  Such rejected materials shall not be made 

acceptable by any modifications. 

 Materials not corresponding in character and Quality with approved samples will be rejected 

by the Project Architect or his representative and shall be removed from site at the Contractor’s own 

cost. 

23. INSPECTION OF OPERATIONS : 

The Project Architect and any person authorised by him shall at all times have access to the works and 

to all workshops and places (including required documents) where work is being prepared or from 

where materials, manufactured articles or machinery are being obtained for the works and the 

Contractor shall afford every facility for & every assistance in or in obtaining the right to such access. 
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24. FIELD LABORATORY : 

The Contractor shall arrange to provide a well furnished and fully equipped field laboratory which 

shall be manned by adequately qualified technical staff.  The laboratory shall preferably be located 

adjacent to the plant site and shall be provided with amenities like water supply, electric supply, toilet 

block etc. The list of equipment is enclosed on Page No. 134-135. This shall be considered as 

incidental to work and no separate payment whatsoever will be made for the same.  

If the field laboratory is not established before starting on Concrete items, Rs.10 lakh will be 

withheld from the next immediate RA bill and will be released after establishment of field laboratory. 

If the laboratory is not established by the contractor, the amount kept in deposit will be forfeited. 

25. SUPPLY OF COLOURED RECORD PHOTOGRAPHS AND ALBUMS: 

  The Contractor shall arrange to take dated post card size coloured photographs at various 

stages/facts of the work including interesting and novel features of the work as desired by the Project 

Architect and supply them in five copies each in separate albums of appropriate size. He shall also 

arrange for the Video Filming of important activities of the work during the currency of the contract 

and edit it to a video film of 60 to 180 minutes playing time. 

  It shall contain narration of the various activities in English/Marathi by a competent narrator.  

The cassette shall be of acceptable quality and the film shall be capable of producing color pictures.  

This shall be considered as incidental to the work and no additional payment whatsoever will be made 

for the same. 

26. SUPPLY OF SAFETY JACKETS TO LABOURERS/SUPERVISORS/ENGINEERS  

As a safety measure during the execution of work all labours, construction and supervisory staff shall 

be provided with an orange colour jacket in flouroscent blue so as to make them starkly visible from a 

distance even during evening hours. 

27. APPROVAL OF CONSTRUCTION MATERIALS AND CONSTRUCTION 

 ACTIVITIES: 

  Approval of all materials for the work shall be obtained in writing from Project Architect or 

his representative before its use in the Project. 

Before taking up of any construction activity the construction work done earlier shall be got 

approved in writing.  Any failure on this account may result in the work for which the Contractor will 

be solely responsible. 

Materials and job mix, etc. shall be got approved in writing atleast 15 days in advanced of the 

commencement of the corresponding activity.  The testing charges shall be borne by the Contractor . 

Besides the prescribed tests and frequencies any other test of tests over the prescribed 

frequency shall also be carried out by the Contractor at his own cost if so directed by Project Architect 

or his authorised representative. 

28. CONDITION RELATING TO INSURANCE OF CONTRACT WORK. 

Contractor shall take out necessary Insurance Policy/ (viz. Contractors All Risks  Insurance 
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Policy, Erection All Risks Insurance Policy etc. as decided by the Directorate of Insurance) so as to 

provide adequate insurance cover for execution of the awarded contract work for total contract value 

and complete contract period compulsorily from the “Directorate of Insurance, Maharashtra State, 

Mumbai only its postal address for Correspondence is “264, MHADA, First Floor, Opp. Kalanagar, 

Bandra (East) Mumbai – 400051” ( Telephone  Nos. 26590403/26590690 and Fax No. 

26592461/26590403) Similarly, all workmen’s appointed to complete the contract   work   are  

required  to  insure  under  workmen’s  compensation  insurance policy. Insurance policy/policies 

taken out from any other Company will not be accepted. If any contractor has effected Insurance with 

any insurance company the same will not be accepted and the amount of premium calculated by the 

Government Insurance Fund will be recovered directly from the amount payable to the Contractor for 

the executed contract work and paid to the Directorate of Insurance Fund, Maharashtra State, 

Mumbai, The Director of Insurance reserves the right to distribute the risks of insurance among the 

other insurers. 

  

29. DIARY : 

Contractor shall maintain, throughout the construction period, a diary in the from of a register 

regarding the following :- 

i) Daily presence of all categories of labours.  

ii) Daily availability and use of machinery and equipment’s on work.  

iii) Daily procurement, Consumption and balance of materials on site.  

iv) Daily record of various visiting authorities along with name of the officers visited and timing.  

v) Details of work  executed per day.  

vi) The register shall be closed on daily basis and signature of Project Architect or his representative 

should be taken over it. 

30. The execution of Electrical work through Joint venture or subletting shall be the responsibility of the 

tenderer. 

31. ADDITIONAL TECHNICAL CONDITIONS 

31.1 The work shall be carried out in the best workmanship like manner and in strict accordance 

with DEPARTMENT . hand book Volume I & II 1960. Edition supplemented by specification 

attached and as per Standard Specifications Book of Government of India of 1979 and as per specific 

order of the Project Architect or his representative from time to time. 

31.2 The orders issued by the Project Architect/ IEM (Central Bank of India)  from time to time 

regarding construction procedure shall be binding on the contractor in addition to the specification 

contained in DEPARTMENT . hand book Volume I & II and book of standard specification of 

Department and the specifications enumerated above. 

31.3 The contractor shall submit day to day account of the materials issued to him and its use and 

also monthly progress and programme of work. 
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31.4     a) The concrete mix design shall be got approved from Project Architect and the mix design 

shall give preliminary strength of 1.33 times working strength. 

             b) The maximum size of aggregate permisible would be as per A-7 page-8 of Standard Specifications 

Book 1979 Edition. 

31.5 The items provided with watering for curing include continuous watering operations through 

out the day including lunch hours and also during holidays. For this purpose contractor shall have to 

construct tank of appro. 5000 liters capacity near each building and provide necessary Booster Pumps 

etc. to ensure adequate curing and wetting. Hold fasts coming in contact with R.C.C. columns shall be 

of sizes 30 cm x 4 cm to be fitted with two rows, nails fixed properly in concrete.  

31.6 For all sand covering items, use of washed mixer sand (with sand washing machine) is 

obligatory. No separate claim in this regard will be entertained. 

31.7 Material testing requirement frequency and type of testing is enclosed separately. Material to 

be used shall be tested accordingly and cost shall be borne by contractor. 

31.8 For R.C.C. centering plywood and M.S. sheet of approved quality shall be used and 

adjustable props and fasteners shall be used. 

31.9 The execution of any work from external side of the building 'H' frame steel scaffolding shall 

be used. No separate payment for claims in this regard shall be entertained. 

31.10 The scaffolding shall not be supported on existing external walls of the building by making 

holes in it and also the scaffolds shall not rest on any part of the building. 

32.      MAINTENANCE  

i. The Contractor shall maintain the Completed Work for a period mentioned in Clause No. 20 

after the completion of work without any extra cost to Government irrespective of the designs, 

standards and specifications etc. 5% amount of the total work done shall be recovered from 

running account bill and shall be withheld for period mentioned in clause 20 from the date of 

actual completion at the work as maintenance charges of maintaining and keep Structure in good 

condition. This 5% amount withheld towards maintenance charges shall be allowed to be 

replaced   with   bank   guarantee   or    other    recognised    forms    at intermediate stage, if so 

desired in writing. This maintenance charges shall be in addition to security deposit. 

ii. On completion of the work in all respects, necessary certificate will be issued by the concerned 

Project Architect and the defects liability period will be counted 

iii. It will be responsibility of the contracting Agency to maintain Structure under work portion of 

this contract Agreement in good condition from the date of issue of work orders, till completion of 

defect liability period as per Clause 20 and this shall be treated as part of total scope of this 

contract Agreement. In case the contractor fails to maintain Structure properly including 

rectification of the defects pointed out by the department within a period of 7 days from the 

date of written notice by the Project Architect rectification / repairs to   such defects will be 
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carried out by   the   department   at   expenditure   incurred on such rectification work shall be 

recovered from the amount withheld as per Clause 32(i) 

iv. All damages during execution shall be made good by the Contractor at his cost. He will be 

responsible for any damages during construction and guaranteed maintenance period and no 

separate payment will be made for restoring such damages. "Any defects noticed in Completed 

Structure within a period mentioned in Clause 20, after completion of work (including 

Monsoon) will have to be repaired by the Contractor at his own cost." 

v.   Defective work is liable to be rejected at any stage. The Contractor on no account can refuse 

to rectify the defects merely on reasons that further work has been carried out. No extra payment 

shall be made for such rectification. 

33.         Final Bill 

33.1 The contractor should submit final bill within one month after completion of the work and 

the same will be paid within 5 months if it is in order. Disputed items and claims, if any shall be 

excluded from the bill and settled separately later on 

33.2  Bills for extra work or for any claim shall be paid separately apart from the interim bills 

for the main work. The payment of bills for the main work shall not be withheld for want of 

decision on the extras or claims not covered in the stipulations of the contact. 

33.3 Claims for extra work shall be registered within 30 days of occurrence of the event. However, 

bills for these claims including supporting data, details may be submitted subsequently at his own 

cost. 

34.         PRELIMINARY ARRANGEMENTS 

34.1  The Contractor if necessary construct temporary Structures and maintain these in proper condition till 

the completion of the   work   at   his   own   cost.   If   necessary,   he shall also, at his own 

expenses make necessary arrangements for acquisition   of land required by him in connection 

with the execution of the work. 

34.2   The   contractor   shall   have   to   makes   at   his   own   cost    all    preliminary arrangements 

forlabour, water electricity and materials   etc. immediately   after getting the work order. No 

claim for any extra payment or application for extension of time on the grounds of difficulty in 

connection with the above matter, will be entertained. 

34.3  The contractor shall at his own expenses, engage watchmen for guarding the materials and plant and 

machinery and the work during-day and night against any pilferage of damages and also for 

prohibiting trespassers or damage to them. 

34.4   The contractor shall have to make his own arrangement for water required for any purpose on the 

work. 

 35.         ACCIDENT 

 In the event of an accident involving serious injuries or damages to human life or death of any of 

his employees and or laborers or tress passers, the same will be reported within 24 hours of the 
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occurrence to the Project Architect and the Commissioner of workmen's compensation. 

 36.        PLANT 

 All constructional plant, provided by the contractor shall when brought on to the site be 

deemed to be exclusively intended for the construction of this work and the contractor shall not 

remove the same or any part thereof (Say for the purpose of moving it from one part of the site to 

another or the repairs etc.) without the consent in writing of the Project Architect which shall not 

be unreasonably with-held. The concreting shall be done by the ready mix batch type concrete 

mixer diesel or electrically operated with a  minimum size of  200 liters with automatic water 

measuring system and integral weighed ( Hydraulic or pneumatic type one). This RMC Plant may 

be of portable type. 

37.       EXPECTED RISKS 

1   The contractor shall be under no liability   whatsoever   by   way   indemnity   or otherwise 

for or in respect of destruction of-or damage to the works (save work condemned under the 

provisions of specifications and conditions of this tender prior to the occurrence of any excepted 

risk hereinafter mentioned) or temporary works or to property whether of the Department or third 

parties or for or in respect of injury or loss of life which is the consequence whatever direct or 

indirect, were hostilities (whether were to declared or not) invasion, act   of   foreign   enemies,   

rebellion, revolution, insurrection or military of usurped power. Civil war or riot, commotion or 

disorder otherwise than among the contractor's own employees or his piece worker and sub- 

agencies (hereinafter comprehensively referred to as "The said excepted risks") and the department 

shall indemnify and save harmless the contractor against and' from the same and against and 

from all claims, demands proceedings, damages, costs charges and expenses, whatsoever arising 

there out or in connection therewith and shall compensate the contractor for any loss of or 

damage to property of the contractor used for intended to be used / or the purpose of the works and 

laying at site of work and occasioned either directly or indirectly by the said excepted risks. 

2 If the works or temporary works or any materials (whether for the former or the later brought to site 

shall sustain destruction or damages by reasons of any of the said excepted risks, the contractor   

shall   be   entitled   payment   for   any   permanent works and for any materials so destroyed or 

damaged and   shall   be   paid   by   the department the cost of making good any such destruction or 

damages whatever to the works or temporary works and for replacing or making good such 

materials so far as may be necessary for the completion of the works on a prime costs basis as 

3 Destruction, damage injury or   loss   caused   by   the   explosion   or   impact whenever and 

wherever occurring of any   mine   bomb,   shell,   grenade   or   other projectile missile or 

ammunition or explosive or war resulting from action described in above shall be deemed to be a 

consequence of the. Said excepted Risk. foreign enemies, rebellion, revolution, insurrection or 

military of usurped power. Civil war or riot, commotion or disorder otherwise than among the 

contractor's own employees or his piece worker and sub-agencies (hereinafter comprehensively 
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referred to as "The said excepted risks") and the department shall indemnify and save harmless the 

contractor against and' from the same and against and from   all   claims, demands proceedings, 

damages, costs charges and expenses, whatsoever arising there out or in connection therewith and 

shall compensate the contractor for any loss of or damage to property of the contractor used for 

intended to be used / or the purpose of the works and laying at site of work and occasioned either 

directly or indirectly by the said excepted risks. the Project Architect may certify to be reasonable. 

The contractor shall lodge his claim, in writing, supported by Project Architect immediately, but 

not later than 30 days of such occurrence of damage to works by excepted risk. 

38.  CONTRACTOR’S FACILITIES 

According to the contract ( see para1.3 above) , the Contractor is responsible for the quality of the 

entire construction work, and for this purpose he is required to have his own independent and 

adequate set up. To meet this requirement:- 

A. The Contractor shall set up his own laboratory at locations(s) approved by the Project Architect. The 

laboratory shall be equipped with modern and efficient equipment with sufficient standbys suitable 

to carry out the tests prescribed for different materials and work according to   the   

specifications.   The   list   of   equipments   to   be procured and the facilities to be provided shall be 

got approved by the Project Architect. The equipment shall be maintained in a workable condition to 

the satisfaction of the Project Architect. 

B. Sampling and testing procedures shall be in accordance with relevant standards of BIS (previously 

called lSI) or IRC. Frequency of testing shall be as laid down in the Ministry's Specifications for 

Structure and Bridge Work, 5th Revision, 2013. In the absence of relevant Indian Standards, sampling 

and testing procedures shall be as approved by the Project Architect. 

C. The laboratory should be manned by a qualified Materials Engineer assisted by Materials Inspector / 

Technicians, and the set up should be got approved by the Project Architect. 

D. The Contractor should prepare printed proforma for according   readings   and results of each 

type of test, after getting the formats of the performance approved from the Project Architect. 

E. He should keep a daily record of all the tests conducted by him. Two copies of the test results should 

be submitted to the Project Architect for his examination and approval, of which one copy will be 

returned to the Contractor for being kept at site of work. 

The Material Engineer of the Contractor should keep close liaison with the Quality Control 

Unit of the Engineer and keep the later informed of the sampling and testing programme so that the 

Project Architect's representative could be present during this activity, if considered necessary 

39. Quality Assurance Manual : Contractor shall prepare the quality assurance manual booklet in 

consultation with the Project Architect. Quality assurance manual shall be comprehensive document 

covering every aspect of the work. Project Architect shall approve this document. The quality manual 

document shall be used only after approval from Project Architect. Provision of the quality manual be 
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binding on the contractor. Quality manual shall be treated as a legal document as per with this 

contract document. It shall be used till the work is completed in full respect. 
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GENERAL INSTRUCTIONS 
 

1. In the absence of any definite provision on any particular   issue   in   the   aforesaid "Standard 

Specification "reference may be made to the Volume-II. Codes of practice and in case of any 

dispute arising out of interpretation of the above, the Decision   of   the Project Architect shall be 

final and binding in the contractor. 

2. In so far as any stipulation made herein conflict or is in consistent with any provision of the standard 

specification I.S. codes of practice. The stipulation made here always prevail. 

3. The Special stipulations which are in   addition   and   over   and above the   specification 

contained in "Standard Specification" are given in forgoing clauses and shall be binding on the 

contract without any claim for extra labour and material thereof for. 

4. The purpose of these stipulation is to achieve good workmanship and the work done in an Engineer-

like-manner in part as well as in the totally at proper stage of work. This necessitates and 

becomes binding on a part of the contractor to obtain written approval and acceptance of the work 

done under different items of work at different stages from the Project Architect 

5. Not obtaining the written approval /acceptance work done from the Project Architect at a particular 

stage of items of works stipulated and processing ahead of the next stage of work under the same 

or different item may viewed as serious lapse on part of the contract. In such an event the work done 

but not proved by the Project Architect may summarily rejected. Similarly wherever work done 

which converts the unapproved work may also be rejected. Such rejected work shall be removed 

by the contractor at his own cost. 

6. Acceptation of work done and granting permission to the contractor to proceed   with further 

stage of work as per the stipulation made herein shall bedone by the Engineer by such mentions in 

"work Order Book" or by letter writing. The Contractor shall have to note and sign such remarks and 

certifications made in the work order book maintained at the site of work. 

7. In case the contractor finds that part of whole of the excavated material is such that useful for refilling 

the excavated pits and trenches and/ or plinth or land development of site of work he shall 

informs so in writing to the Project Architect requesting for final disposal outside the premises 

in the initial stage only. In case the Project Architect approves of his fact and such proposal he 

shall order for final disposal of excavated unuseful material beyond premises. 

8. As soon as the excavation pits and trenches partly or fully by the Contractor he shall get the same 

approved in writing from the Project Architect and shall not proceed with next item of work such as 

laying of soil or bed concrete etc. Without complying with his requirement. 

9. As soon as the excavation for foundation is approved he levels of these same shall be taken recorded 

by the Project Architect in a Separate   book   known   as   field   book   which   will   be signed by 

the Contractor in token of acceptance of the same. 
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10. The depth and height of work done under different hidden items of work in foundation shall be 

determined from difference of level of top and bottom. Hence it will b binding upon the Contractor to 

arrange for level taking at interval of top and bottom. Hence it will be binding upon the Contractor 

to arrange for level taking at intervals and sign the levels taking at intervals and sign the 

levels record riled   book   by   the   Project Architect   in   token   of acceptance of the same. The 

Contractor shall not proceed with next items unless this be done 

11. The plinth level i.e. floor level of the ground floor shall be got predetermined by the contractor 

from the Project Architect in Writing. 

12. The Floor level shall be fixed in the form of reduced level with reference to the level of permanent 

or temporary bench mark fixed shall be properly   secured,   Constructed, Protected, and 

maintained by the contractor at one or more location as ordered by the Project Architect. 

13. For Fixing the plinth level the Contractor   shall   get   the   made   up   or   the   developed ground 

level decided before hand writing from the Project Architect. 

1. For this Purpose, the engineer and the Contractor shall take account following 

considerations. 

1. Contours and slop of natural ground of works sight. 

2. Level of top adjoining public Structure. 

3. The length and gradient of approach from the public Structure to the entrance of building. 

14. The plinth level shall be accordance with the height of plinth shown on Architectural drawing 

measured above the made up or developed ground level decide and fixed in advance as above. 

15. On the basis of Reduced levels of made up or developed ground level in plinth the Contract shall 

submit the Sectional drawing of plinth in to copies to Project Architect duly signed by him. He shall 

Clearly show thereon the reduced level of flooring at plinth top of bed concrete below flooring top of 

the plinth filling on the predetermined reduced level of the made up or developed ground level. The 

sectional drawing shall show the section through internal wall and external walls distinctly duly 

indicating top of R.C.C plinth beams incase of frame structure and offset of walls and plinth 

level and at ground level and inside the foundation, in case of load bearing structure. 

16. The Engineer shall scrutinize the sectional drawing submitted by the Contractor modify the same of 

necessary and return one copy of approved drawing to the contractor duly signed token of 

approval and acceptance of the content of the drawing. The contractor shall strictly adhere to 

the reduced level involved different items of work in plinth as shown on approved plan. 

SUBMISSION OF MONTHLY BILL 

1. As per Clause 10 of this B1 contract, it is responsibility of the contractor to submit the bill monthly 

to the Project Architect. 

2. In support of the bills, required measurements, drawings, quality control reports (field lab and VQCC 

lab as per clause 24 of Additional General Condition), site 
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3.  Supervision data (SCADA) shall be submitted, the data so submitted shall have a facility to Tightly 

integrate it with the contract conditions, provisions in the Maharashtra Public Works manual, 

Maharashtra Public Works Account Code (updated to date of submission of this tender) and current 

general engineering practices (issued through various govt. resolutions, govt. circulars, Chief 

Engineer's Circulars etc. issued up to date of submission of this tender.) followed in Public Works 

Department / Project Architect/ IEM (Central Bank of India). 

a. Calibration of all Accessories/attachment related to bill shall be as per the specification 

b. Submission of printed and authenticated reports to the Project Architect as  and when required. 

c. All data generated as per this special condition of contract shall be the property of Project 

Architect/ IEM ( Central Bank of India) 

d. The architectural and RCC design plan mentioning measurement of items considered shall be 

submitted with bill along with photographs. 
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Annexure 'A' 

QUALITY CONTROL TESTS 

(Refer Additional  Specification Condition No.7 (vi) on Page No. 98 ) 

Sr.No. Material Test 

1 Trap Stone i) Compressive Strength. 

ii) Water Absorption 

2 Trap Metal i) Crushing value. 

ii) Impact value. 

iii) Abrasion value. 

iv) Water Absorption & surface moisture. 

v) Flakiness Index & Elongation index 

vi) Gradation 

3 Natural Sand / VSI grade crushed sand i) Sieve Analysis 

ii) Silt / Dust Content 

iii) Water Absorption 

iv) Surface Moisture 

4 Bricks / A.A.C. blocks i) Crushing Strength. 

ii) Water Absorption. 

5 Flooring Tiles i) Flexural strength 

ii) Water Absorption 

iii) Abrasion Test 

6 Glazed Tiles i) Water Absorption 

7 Cement  i)  Compressive Strength 

ii) Initial setting time. 

iii) Final setting time. 

iv)  Specific Gravity 

v)  Soundness 

vi)  Fineness 

vii)  Standard Consistency 

8 Steel i)  Weight per meter. 

ii)  Ultimate Tensile stress. 

iii)  Yield stress 

iv)  Elongation 

v)  Bend Test. 

vi) Chemical Test 

9 Interlocking concrete paving block i)   Compressive Strength 
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ii)   Fexural Test 

iii)  Resistance to wear (Abrasion) 

10 Wood work (shutters) i)   End immersion tests 

ii)  Knife test 

iii) Glue adhesion test 

11 Cement Concrete i)   Mix design 

ii)  Compressive strength 

iii) Concrete permeability test 

v) Flexural strength 

vi) workability 

12 Structural steel  i) Weight/Running meter 

ii) Chemical Composition 

13 Aluminum Windows i) Weight per running meter 

14 Non Destructive Tests i) Ultra Pulse Velocity 

ii) Cover meter 

iii) Schmidt Hammer 

iv) Core Test 
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Annexure 'B' 

Construction Material Testing & its frequency 

(Refer Additional  Specification Condition No.7 (vi) on Page No.98 ) 

Sr. Material  Frequency 

1 CEMENT   

 1)  Consistency 

2)  Initial & Final Setting time 

3)  Fineness 

4)  Specific Gravity 

5)  Soundness 

6)  Compressive Strength 

  

 

Test per 50 M.T. above six tests shall 

be carried. 

2 METAL   

a 1)  Sieve Analysis (Gradation) 

(Concrete work) 

 1 Test for every day work 

 2) Sieve Analysis Red Book Specification   1 Test per 100 m3 

 3)  Sieve Analysis 

Granular Sub Base (N.H.Work) MOST 

 1 Test per 200 m3 

b Water Absorption  1 Test per 200 m3 

c Impact (Concrete WBM/BT)  1 Test per 200 m3 

d Crushing   1 Test per for Each Source 

e Abrasion  1 Test per for Each Source 

f Flakiness & Elongation Index  1 Test per 200 m3 

3 SAND   

 1) Water Absorption & Specific Gravity  1 Test per for Each Source 

 2) Fineness Modulus  1 Test per for Each day 

 3) Slit Content  1 Test per for Each day work 

 4)  Bulkage  1 Test per for Each day work 

4 BRICKS / AAC BLOCKS   

 1) Water Absorption  

2) Comp Strength 

3) Effloresce  

 For each 50000 Nos bricks Above 

three tests are to be carried out 

5 Flooring Tiles   

 1) Flexural Strength 

2) Water Absorption 

3) Abrasion 

 

 

 For 2000 Nos of Tiles above three tests 

are to be carried out 

6 Glazed Tiles   

 1) Water Absorption  1 Test- 6 Tiles per 2000 Nos. 

7 Concrete Mix Design  1 Concrete Mix Design for each 

8 Compressive strength C.C.Cubes for Qty  grade of concrete per every per hour 

 Qty. utpo 5 m3  1 Set (3 Nos.) 

 6-15 m3   2 Set (3 Nos) 

 16-30 m3   3 Set (3 Nos) 

 31-50 m3   4 Set (3 Nos) 

 Quantity above 51 m3   4+1 additional set per 50 m3 
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9 MURUM/ SOIL for earth work   

 1) Optimum Dry Density  2 Test per 5480 m3 

 2) C.B.R.  1 Test per 5480 m3 

 3) Liquid & Plastic Limit/Plasticity Index  1 Test per 5480 m3 

 4) Field Density 97 % P.D.  1 Test per 5480 m3 

 5) Filed Moisture Content   1 Test per 5480 m3 

10 WOOD   

 1) Moisture Content  1 test per Source 

 2) Density  1 test per Source 

11 WATER   

 1) P.H. Value for Water and Sand  1 test per Source 

 2) Chloride & Sulphate content  2 test per Source 

12 Steel   

 1)  Weight per meter 

2) Ultimate Tensile Stress 

3) Yield stress 

4) Elongation 

 One test for every 5.0 MT or part 

thereof for each diameter 

 5) Chemical composition  One test per source / supplier 

13 ALUMINIUM WINDOWS   

 Weight per running meter  One Test per section 

14 M 40 Precast Door Frame   

 1) Compressive Strength  One Test per 100 frames 

15 Roofing Sheets   

 Thickness & weight per meter  One Test per 250 sq.m. 

 

 

Note : If frequency of tests for any material to be used for work is not mentioned in above table, 

the frequency mentioned in relevant BIS codes / IRC Code / MoRTH specifications shall be 

followed. The decision of the Engineer in Charge will be final in that case and the tests will have 

to be carried out by the contractor at his own costs. 
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LIST OF APPARTUS REQUIRED FOR BUILDING WORK 

(Ref. Additional  Specification Condition 7 (iv) Page No.98 , Condition 7(ix) Page 99 , Condition 7.1 

Page 100 and Condition 24 Page 117 ) 

 

Sr. Name of Apparatus Nos ( min ) 

required 

1. 30 m and 50 m chain/ tape 2 Nos 

2. Automatic leveling instrument/ Tachometer with all accessories like 

5.00 meter staff 

2 Nos. 

3. Vernier calipers 1 No. 

4. Cube moulds for concrete/ Cube moulds for cement mortar 6 Sets 

5. Silt jar for sand silt testing. 4 Sets 

6. Oven- Electrically operated, thermostatically controlled, range upto 200 

0
C sensitivity 1

0
C. 

1 No. 

7. Platform balance 548 kg capacity 1 No. 

8. Balance 20 kg capacity - self indicating type 1 No. 

9. Electronic Balance 5 kg capacity, accuracy 0.5 gm 2 Nos 

10. Water bath- electrically operated and thermostatically controlled with 

adjustable shelves, sensitivity 1
0
C. 

1 No. 

11. Thermometers : Mercury-in-glass thermometer, range 0
0
 to 250

0
C 

Mercury-in-steel thermometer with 30 cm stem, range Upto 548
0
C. 

4 Nos. 

12. Kerosene or gas stove or electric hot plate. 1 No. 

13. Set of IS sieves with lid and pan: 

450 mm diameter 

63 mm, 53 mm, 37.50 mm, 26.50 mm, 13.20 mm,  

9.50 mm, 6.70 mm, and 4.75 mm size  

200 mm diameter 

2.36 mm, 2.0 mm, 1.18 mm, 600 micron, 425 micron,  

548 micron, 150 micron, and 75 micron 

 

1 Sets 

 

 

2 Sets 

14. Water testing Kit 1 Set 

15. Atterberg Limits (liquid and plastic limits) Determination apparatus 1 Set 

16. Dry Bulk Density Test apparatus (sand pouring cylinder, tray, can etc.).  

1 Set 

17. Speedy Moisture Meter complete with chemicals 1 Set 

18. Aggregate Impact Value Test apparatus/ 

Los Angles Abrasion Test apparatus. 

 

1 Set 
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19. Flakiness and Elongation Test Gauges 1 Set 

20. Vicat apparatus for testing setting times 1 Set 

21. Slump testing apparatus 4 Sets 

22. Compression testing machine, 100 Metric Tonne capacity with 

additional dial for flexural testing. 

1 No. 

23 Permeability Test apparatus 1 No. 

24 Cover meter 1 No. 

23. Non Destructive Testing Apparatus  

 a) Ultra Pulse Velocity meter 1 No. 

 b) Schmidt Hammer 1 No. 

 c) Half Cell Potential  1 No. 

 d) Core Test – If required 1 No. 
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The contractor shall achieve that following requirements in respect of quantity of work and his 

contract rate shall provided for the same. 

1.1 ADMIXTURES:- 

 Whenever necessary the admixture should be used to achieve the required workability. The 

type of admixture should be got approved from Project Architect. The rate is inclusive of all 

admixtures etc. if found necessary.  

 Approved super plasticizers and corrosion inhibitors shall be used to improve workability and 

durability of concrete.  

1.2 CEMENT CONCRETE IN CONCRETE: 

 For this purpose the conditions mentioned in additional specifications on Page 110 to 120 

shall be applicable. 

1.3 WATER / CEMENT RATIO: 

 For high quality concrete of low permeability, the water/cement ratio shall not be more than 

0.45 and preferably 0.40 or less subject to the attainment of adequate workability. 

1.4 CURING FOR CONCRETE: 

 Special attention shall be paid to curing of concrete in order to ensure maximum durability 

and no minimize cracking. Concrete shall be cured with fresh water whenever it is possible to 

ensure that the concrete surface can be kept wet despite wind, etc. care shall be taken on avoid 

rapid lowering of concrete temperatures caused by applying cold water to hot concrete surface 

(thermal shock) Sea water shall not be used for curing reinforced concrete or prestressed concrete. 

Where there is doubt about the ability to keep concrete surface permanently wet for the whole of 

the curing period heavy duty membranes curing compound shall be used. 

1.5 CONCRETE COVER TO REINFORCEMENT: 

(i) The cover concrete must be of the same quality, impermeability and strength as the 

rest of the concrete.   

(ii) The concrete cover must develop sufficient alkalinity, and protect the steel. The 

alkalinity developed shall not be less than 0.04 N and shall not more than 0.08 N. 

(iii) The cover must be uniform throughout and it's thickness shall be exclusive of plaster 

or other decorative finishes. 

(iv) The concrete cover shall be as per the relevant clause of IS codes. In the case of poles 

the cover thickness shall be separately decided by the Project Architect. 

1.6 DETAILING OF MISCELLANEOUS ITEM : 

 Binding Wires: All ends of binding wires shall be carefully turned inwards so that they do 

not project out of concrete and start rusting action. Galvanized wires shall be used. Wherever 

possible polythene binding string and polythene bar grips shall be used, after making sure that 

ADDITIONAL SPECIFICATIONS 
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these do not result in loss of bond or chemical reaction with concrete. The use is subject to 

approval of Engineer-in-charge. 

1.7 BAR SPACING: As per relevant I.S. codes and as detailed design drawing or as directed by 

Project Architect. 

1.8 HOLLOWS IN CONCRETE: After concreting is complete the concrete surface particularly 

where there is congestion of reinforcement, shall be tested by light hammering or if possible by 

Schmitz hammer. Any portion showing signs of hollowness should be grouted immediately. 

 

SPECIFICATION FOR FORMWORK AND STEEL CENTERING 

I) FORMWORK :- 

1.1 Formwork :- Formwork shall include all temporary forms of moulds required for forming the 

concrete which is cst-in-situ, together with all temporary construction required for their support. 

Unless otherwise stated all formwork shall conform to I.S. Specification. 

1.2 Design of Formwork :- Formwork including complete false work shall be designed by the 

contractor in accordance with I.S.: 2750 (1964), 4041 (1987) and all other relevant I.S. codes 

without any extra cost to the Government and these shall be got approved from Project 

Architect before any formwork is taken up. 

1.3 The contractor shall entirely be responsible for the adequacy and safety for false work not-

withstanding any approval or review by the Project Architect of his drawing and design. 

Proprietary system of formwork if used a detailed information shall be furnished to the 

Project Architect for approval. 

2. QUALITY OF SHUTTERING :  

            The shuttering shall have smooth and even surface and its joints shall not permit leakage of 

cement slurry. 

2.1 Ply-board shuttering materials to be used shall be steel shuttering / marine plywood well 

seasoned free from projecting nails, splits or other defects that may mark on the surface of 

concrete. It shall not be so dry as to absorb water from concrete, or so green or wet as to 

shrink after erection. Mild steel plates or plywood shall be used for slab and beam bottoms. 

2.2 The timber shall be accurately spawned planed on the sides and the surface coming in contact 

with concrete. 

2.3 So far as practicable, clamps shall be used to hold the forms together. Where use of nails is 

unavoidable minimum number of nails shall be used and these shall be left projecting so that 

they can be easily with drawn. use of double headed nails shall be preferred. 

3. TOLERANCE :- 

3.1 The formwork shall be made so as to produce finished concrete true to shape, lines, levels 

plumb and dimensions as shown on the drawings, subject to the following tolerance unless 

otherwise specified in these documents or drawings or as directed by the Project Architect: 
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 a) Section dimension = 5 mm 

 b) Plumb   = 1 in 1000 of height 

 c) Levels   = 3 mm before any deflection takes place. 

3.2 Tolerance given above are specified for local aberrations in the finished concrete surface and 

should not be taken as tolerance for the entire structure taken as a whole or for the setting and 

alignment of formwork which should be as accurate as possible to the entire satisfaction of 

the Project Architect, Errors if noticed in any lift/ tilt of the structure after stripping of forms, 

shall be corrected in the subsequent work to bring back the surface of the structure to its true 

alignment. 

4. SPECIAL PROVISION :-  

            Whenever the concreting of thinner members in required to be carried out within shutters of 

considerable depth, temporary openings in the side of the shutters shall, if so directed by the 

Engineer be provided to facilitate the puring and consolidation of the concrete. Small 

temporary openings shall be provided as necessary at the bottom of shutters of walls and deep 

beams to permit the expulsion of rubbish etc. 

5. REMOVAL OF FORMWORK :-                                                                                 

The formwork shall be so removed that it shall not cause damage to concrete. Centering shall 

be gradually and uniformly lowered in such a manner as to avoid any shock or vibrations. 

Supports shall be removed in such a manner as to permit the concrete to take stresses due to 

its own weight uniformly and gradually. 

 The whole of the formwork removal should be planned and definite scheme of operation shall 

be worked out. Under no circumstances forms be struck until the concrete reaches a strength 

of at least twice the stress to which the concrete may be subjected at the time of striking but 

not before the period as mentioned in IS:456-2000 where ordinary Portland cement is used. 

a Vertical Formwork to columns, beams, walls 16-24 h 

b Soffit formwork to slabs {props to be refixed 

immediately after removal of formwork} 

3 days 

c Soffit formwork to beams {props to be refixed 

immediately after removal of formwork} 

7 days 

d Props to slabs  

1}Spanning up to 4.5m 

2}Spanning over 4.5m 

 

7 days 

14 days 

e Props tp beams and arches  

1}Spanning upto 6m 

2}Spanning over 6m 

 

14 days 

21 days 

 

II) STEEL CENTERING:- 
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1. Work include :- Erecting steel centering with contractor's material comprising of standard 

steel adjustable props and standard steel trusses / joists / spans, centering place for bottom of 

slab and steel plats for bottom of beams etc. of adequate strength properly balanced for 

obtaining adequate rigidity to with stand all loads coming on it including permanent and 

temporary fixtures and fastenings etc complete for R.C.C. member like beams slabs and 

canopy including its removal after the specified period, stacking making good the damaged 

parts / its replacement before its next use with all leads and lift (all centering material shall be 

contractor.) 

2. For R.C.C. works formwork shall be of marine plywood of adequate thickness and grade 

only. The centering and supporting arrangement such as standard steel trusses/ joists/ spans 

standards adjustable/ fixed props. H type frames etc shall be designed by the Contractor and 

approved from the Engineer before commencement of its erection. The Contractor with the 

prior approval of the Engineer shall use standard steel centering arrangement which may be 

manufactured by the reputed firm. Wooden ballies shall not be used for supporting centering 

of  beam & slab bottoms.  

 

3. The supporting arrangement designed by the contractor shall conform to the relevant I.S. code 

and Standard practice adopted in this type of work. The centering arrangement shall be 

adequately braced and properly secured by using appropriate type of fastenings and fixtures to 

ensure stability and rigidity of the centering to withstand all loads coming on it. The entire 

responsibility for design, erection, maintenance and safety etc. will exclusively rest with the 

contractor. The Project Architect reserves right to call detailed design calculations of the 

entire centering or part there of to verify its stability and also reserve tight to reject entire 

centering arrangement or part there of and any material used for the centering in the event of 

which the contractor shall have to arrange for its replacement at his own cost. 
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SPECIFICATIONS FOR CEMENT CONCRETE WORKS:- 

1 DESIGN OF CEMENT CONCRETE MIXES : 

a) The materials ( cement, fine aggregates, coarse aggregates & water ) required shall comply 

with specifications laid down for the respective items in specification no. B.6 for ordinary 

concrete page no. 32 & 33. 

1. Standard specifications published by Government of India 1979 Edition. 

2. I.S. 8112 :- 2000 Specifications for 43 grade ordinary Portland cement. 

 (Reaffirmed) 

3. I.S. 12269 :- 2004 Specifications for 53 grade ordinary Portland cement. 

 (Reaffirmed) 

4. I.S. 12330 :- 2000 Specifications for Sulphate Resistant Portland cement. 

 (Reaffirmed) 

5.   I.S.   383 :- 2002 Specifications for coarse and fine aggregate from natural 

           (Reaffirmed) sources for concrete. 

6. I.S. 1786 :- 1985 (Reaffirmed in 2000)  Specifications for H.Y.S.D. bars. 

7. I.S.   432 Part I :- 1982 Specification for mild steel and medium steel bars 

 (Reaffirmed in 2000)   

8. I.S.  456 :- 2000 Code of practice for plain and reinforced concrete. 

 If the standard specifications quoted above fall short for items quoted in these 

schedule of this contract reference shall be made to the latest British Standard Specifications. 

If any of the items of contract do not fall in reference quoted above, the decision and 

specifications of the Project Architect shall be final.                                 

b) The provision of the specification No. B-7 at page - 38 to 40 of Vol. 1 1979 Edition of 

standard specification book for controlled concrete shall be applicable for all the structural 

concrete items.  

c) All the cement concrete of grade M-15 and higher strength shall be done with proper mix 

design as per IS : 10262 - 1982 and shall confirm to the durability and other requirements of 

I.S. 456-2000.  

 The design of concrete mixes for various concrete items in the work shall be obtained 

by the contractor at his cost from an approved laboratory.  

For concrete of Grade M-15/ M-25 - Preliminary mix design must be carried out from 

an approved laboratory, for subsequent changes field mix design shall be acceptable. 

However incase the Project Architect has got difficulty in acceptance of the field mix design, 

laboratory mix design shall be got done by the contractor from approved laboratory at his own 

cost.  

d) Cement from same stock sent for mix design shall be used for concrete work.  Mix design 

shall be reverified / modified after every four months or  whenever there is change in source 
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of quarry materials , whichever is earlier.   

e) Therotical consumption of cement considered while framing estimate for cement concrete of 

M-15 grade is 548 kg/cu.m. , cement consumption for cement concrete M-20 grade is 350 

kg/cu.m. & cement consumption for cement concrete M-25 grade is 375 kg/cu.m. 

 Mix design involving change in theoretical cement consumption more than 2 % on lower side 

of theoretical consumption will not be allowed. 

f) The minimum cover to the reinforcement shall be provided as stipulated in I.S.456-2000 for 

the corresponding structural member.  

g) Detailing of the reinforcement shall be as per the guidelines in I.S.456-2000, Design Circle’s 

Technical Note 7502. 

h) Cement from same stock sent for mix design shall be used for concrete work.  Mix design 

shall be reverified / modified after every four months or  whenever there is change in source 

of quarry materials , whichever is earlier.   

i) The river sand brought on site shall be washed by sand washing machine prior to its mixing 

for concrete. This condition is applicable for sand related items elsewhere. No claims or 

enhancement of rates due to this provision shall be entertained.  

2. FORMWORK FOR CONCRETE WORK :-  

The forms of concrete shall be of the materials as directly by the Project Architect and shall 

preferably be of steel or plywood. Forms shall be of the required shape, profile and lines. 

Suitable devices shall be used to hold corners, adjacent ends, edges of panel or other forms 

together in accurante alignment. The forms and joints shall tight enough. Forms used for 

circular curved or structures of unusual shape, petal dome etc. shall be of such a character that 

will result in smooth concrete surface and exact shape. They shall be prepared such that they 

will not warp or distort during erection or while placing concrete. Their design and layout 

shall be got approved form the Project Architect in advance. 

3. ERECTION AND REMOVAL OF FORM WORK :-  

The centering and strutting shall be of steel or plywood board exclusively for concreting. The 

design and drawing should be got approved in advance from the Department. For minor 

members the Project Architect may, at his discretion, permit use of wooden shuttering. The 

centering and shuttering shall be close and tight to prevent leakage of cement slurry. The 

centering shall have the necessary props, bracing and edges sufficiently strong and stable 

which shall not yield or displace while or after laying of concrete. They shall be made in such 

way that they can be slackened and removed gradually and slowly without distributing the 

concrete. Centering and shuttering shall not be removed before the design strength is 

achieved. 

4. MIXTURE OF CONCRETE :-  

Design mix concrete as well as nominal mix concrete shall be mixed by following the 
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provision in Standard specification at B. 6.4 unless otherwise directed by the Project 

Architect. 

 Unless otherwise agreed by the Project Architect concrete shall be mixed in a batch type 

mixer or such other type of mixer as the Project Architect may approve. 

 During hot weather the Contractor shall ensure that the constituent materials are sufficiently 

cool to prevent the concrete from stiffening in the intervals between its discharge from the 

mixer and its final position. 

5. TRANSPORTATION, PLACING AND COMPACTION OF CONCRETE :-  

The method of transportation placing and compaction of concrete shall be followed as per 

section B.6.6, 6.7 and 6.8 of Standard Specification unless otherwise directed by the 

Engineer. The compaction shall be done with surface float vibrators for slabs and with pin 

vibrators for columns and beams. Vibrators of adequate vibrating capacity shall be employed 

for all types of works. 

6. CURING :-  

Curing shall be done by following provision of Section B.6.9 of Standard Specification and as 

directed by the Project Architect. Concrete surface immediately after finishing shall be 

covered with L.D.P.E. film and water curing shall be started after final setting of concrete. 

7. WORKING IN EXTREME WEATHER :  

During windy weather sufficient protection shall be provided to prevent the cement from 

being blown away during the process of proportioning and mixing. During wet weather, the 

concrete shall be adequately protected as soon as it is placed in position. 

  No concreting shall be carried out during period of continuous heavy rains unless, it 

is completely covered during mixing, transporting and placing, In extreme hot weather, 

concreting shall be restricted to morning and evenings The time between mixing and placing 

of concrete shall be kept to the minimum and formwork shall be cooled by sprinkling with 

water. 

8. FINISHING :  

Finishing work shall comply with requirement of section B.6.10 of Standard Specification 

unless otherwise specified herein below : 

 Immediately on removal of forms, the R.C.C. work shall be examined by the Engineer before 

any defects are made good. 

a) The work that has sagged or contains honey combing to an extent detrimental to 

structural safety or architectural concept shall be rejected. 

b) Surface defects of a minor nature shall be rectified generally as indicated below by 

the contractor. 

i) Surface defects which require rectification when forms are removed usually consist of 

bulges due to movement of forms, ridges at form joints, honeycombed areas, damage 
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resulting from the stripping of forms and bolt hole. Bulges and ridges shall be removed by 

careful chipping or tooling and the surface is then rubbed with a grinding stone. Honey 

combed and other areas shall be chipped out, the edges being cut as straight as possible 

and perpendicular to the surface, or preferably slightly under cut to provide a key at the 

edge, of the patch. Bolt holes shall be closed by cement mortar to ensure thorough filling.  

ii) Shallow patches shall be treated with a coat of thin grout composed of one part of cement 

and one part of sand and then filled with mortar similar to that used in concrete. The 

mortar is placed in layers not more than 10 mm thick and each layer shall be given a 

scratch finish to secure bond with the succeeding layer. The last layer shall be finished to 

match the surrounding concrete by floating, rubbing or tooling on formed surfaces by 

pressing the form material against the patch while the mortar is still plastic. 

iii) Large and deep patches requires filling up with concrete held in place by forms. Such 

patches shall be reinforced and carefully dowelled to the hardened concrete. 

iv) The same amount of care to cure the material in the patches shall be taken for the whole 

structure. Curing shall be started, as soon as possible after the patch is finished to prevent 

early drying. Damp Hessian cloth may be used. But in some locations it may be difficult 

to hold it in place, a membrane curing compound in these cases will be most convenient. 

9. CONSTRUCTIONS JOINTS :  

Construction joints shall be provided and treated following the provisions of Specification 

and as directed by the Project Architect. 

10. DURABILITY :-  

Minimum cement contents for different exposures and sulphate attack are given in Tables 4 

and 5 o I.S. 456, 2000 shall be followed for design mix. Approved corrosion inhibitors shall 

be used to improve durability of concrete. 

11. TESTS AND STANDARD OF ACCEPTANCE :- 

11.1 Tests and Standard of acceptance criteria of design mix concrete and nominal mix concrete 

shall be as follows: 

 Sampling and testing of Concrete shall be done as per provision of section B.6.12 of Standard 

Specifications. Acceptance criteria for strength of concrete shall be as per clause 16 of ARE 

456-2000. 

  ACCEPTANCE CRITERIA  

 16.1 Compressive Strength 

The concrete shall be deemed to comply with the strengt h requirements when 

both the  following condition are met 

a) The mean strength determined from any group of four consecutive test results 

compiles with the appropriate limits in column 2 of Table 11 i.e. not less than i) fck 

+0.825 x Standard Deviation (i.e. 4.0) or ii) fck - 3 N/mm
2
 whichever is greater. 
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b) Any individual test result complies wi th the appropriate limits in column no. 3 of  

Table 11  i.e. not less than fck -3 N/mm
2

. 

 

16.2           Flexural Strength 

When both the following conditions are met, the concrete complies with the specified 

flexural strength. 

a) The mean strength determined from any group of four consecutive test results 

exceeds the specified characteristic strength by at least  0..3 N/mm
2

 

b) The strength determined from any test result is not less than the specified     

characteristic strength less 0..3 N/m
2

. 

16.3      Quantity of Concrete Represented by Strength test Result 

The quantity of concrete represented by a group of four consecutive test results shall 

include the batches from w hich .the first and last samples were taken together with 

all intervening batches. 

For the individual test result requirements given in col 3 of Table 11 i.e. not less than 

fck - 3 N/mm
2
 or in item (b) of 16.2 i.e. not less than the specified     characteristic 

strength less 0..3 N/m
2
.Only the particular batch for which the sample was taken shall be 

at risk.  

 Case falling outside the above limit shall be examined by the Engineer on Merits in each case. 

11.2 DEFECTIVE CONCRETE :  

Any concrete which gives substandard results, or is severely damaged due to cracking or 

shows excessive honey combing and exposure of reinforcement, if exhibits any fault which in 

the opinion of the Project Architect, seriously impairs its function, may be declared as 

defective concrete. Such non acceptable concrete shall be removed from the site and replaced 

by fresh concrete of the specified quality by the contractor at his own expenses. Alternatively 

in case of acceptable concrete, the Contractor shall carry out whatever other remedy the 

Project Architect may reasonably suggest "Small rendering shall be done by the Contractor 

without extra cost." 

12 KEEPING RECORDS :  

The record of mix design, mixing, slum, testing of C.C. cubes etc. shall be maintained in 

accordance with Section B-6.13 of the Standard Specification. 
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GENERAL SPECIFICATION FOR WATERPROOFING 

Rates for respective items shall include for the additional specification 

1. The work of waterproofing described in the following items shall be carried out by The contractor 

only through a renowned specialist waterproofing agency using cement waterproofing 

compounds, as approved in writing by the Project Architect. 

2. The Contractor shall give before execution, detailed specifications for each item of works of 

waterproofing to be executed according to the specifications of the specialized agency, he 

proposes to employ, for approval. The work shall not be started unless approval in writing is 

given by the Project Architect to the said specification. 

3. The Contractor shall give a guarantee bond on requisite stamp paper for a minimum period of 10 

years for all the items of waterproofing done. During the guarantee period the Contractor shall 

entirely be responsible to rectify any defect at his own cost to maintain the work in waterproof 

condition. The waterproofing Contractor shall also have to make good all the surroundings 

disturbed by him during the rectification work at his own cost. The form of written guarantee 

shall be on a legal stamped agreement acceptable to the Government. The Guarantee shall be 

given within one month from the date of completion of water proofing treatment but any delay in 

furnishing the guarantee shall not relieve the contractor from implications of the clause. 

4. 10% (Ten percent) of the cost of the waterproofing work executed shall be retained as "Retention 

Money" for a period of 10 years covering the guarantee, and the same shall be released only after 

satisfactory performance of the treatment during guarantee period of 10 years. This amount may 

be converted into any approved interest bearing security (for 10 years after completion of defect 

liability period), in the name of Project Architect/ IEM ( Central Bank of India) on receipt  of 

such written request from the contractor. 

5. The waterproofing agency as approved by Project Architect shall provide and install at his own 

cost the following for his own use and remove the same after completion of the work: I) Two 

pumps electrical/ diesel operated for watering and curing of work at any level in the building. 

Curing for all items shall be carried out for a minimum period of 14 days. Temporary Mild Steel 

Water storage  tanks. Temporary galvanized iron piping and fittings for water line. Flexible hose 

lengths. Cement Godown, site office. 

6.  Injections .to reinforced cement concrete slab, wherever required, have to be undertaken by the 

Contractor free of cost. 

7. Before starting the waterproofing work, the surface receiving the treatment shall be cleaned 

properly. 

8. The item of waterproofing as given in the Schedule `B' applies for work in any position and on 

any floors and at any heights. The lift of materials shall not form any criteria for extra payment. 
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QUALITY ASSURANCE AND MAINTENANCE 

 

 To ensure the specified quality of work which shall also include necessary surveys, temporary 

works etc., the contractor shall prepare a quality assurance plan and get the same approved from the  

Project Architect within eight days from the date of work order. For this, contractor shall submit an 

organization chart of his technical personnel to be deployed on the work along with their 

qualification, job descriptions defining the functions of reporting, supervising inspecting and 

approving. The contractor shall also submit a list of tools, equipment’s and the machinery and 

instrumentation which he proposes to use for the construction and for testing in the field and/or in the 

laboratory and monitoring. The contractor shall modify/supplement the organization chart and the list 

of machinery, equipment etc. as per the direction of the Project Architect and shall deploy the 

personnel and equipment on the field as per the approved chart and list respectively. The contractor 

shall submit written method statements detailing his exact proposals of execution of the work in 

accordance with the specifications. He shall get these approved from the Project Architect. The 

quality of the work shall be properly documented through certificates, records, check-lists and 

logbooks of results etc. Such records shall be complied from the beginning of the work and be 

continuously updated and supplemented and this shall be the responsibility of the contractor. The 

forms should be got approved from the Project Architect. 

The contractor shall prepare detailed completion drawings after completion of the work. He 

shall also prepare and submit a maintenance manual giving procedure for maintenance, with the 

period of maintenance works including inspections, tools and equipment to be used, means of 

accessibility for all parts of the structure. He shall also include in the manual, the specifications for 

maintenance work that would be appropriate for his design and technique of construction. This 

manual shall be submitted within the contract period. 
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DECLARATION   OF  THE  CONTRACTOR     

 

 I/We hereby declare that I/we have made myself / ourselves thoroughly conversant with the 

local conditions regarding all materials  and labour on which I/we have based my/our rates for this 

tender. The specifications and lead of materials on this work have been carefully studied and 

understood by me/us before submitting this tender. I/we undertake to use only the best materials 

approved by the Project Architect or his duly authorized representative before starting the work and to 

abide by his decision. 

 I/We hereby undertake to pay the laborers engaged on the work as per minimum wages Act 

1948 applicable to the Zone concerned. 

 

   

 

 

 

 

Signature of Contractor 
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SCHEDULE-A 

Schedule showing (Approximately) the materials to be supplied from the Department 

store for work contracted to be executed and preliminary and ancillary work and the 

rates at which they are to be charged  

 

Particulars Quantity Unit Rates at which the material will  be 

charged to the contractor 

Place of 

delivery/Amount 

In figure In words 

    

             Nil 

 

 

 

Note :- 

 

2. All materials are to be procured by contractor at his own cost. 

3. Conditions for materials to be brought by contractor are attached separately 
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D R A W I N G S  

    

CONTRACT DRAWINGS :- 

 The Contract Drawings provided for tendering purpose with the tender documents 

shall be used as a reference only.  Contractor should visualize the nature and type of work 

contemplated and to ensure that the rates and prices quoted by him in the bill of quantities 

take due consideration of the complexities of work involved during actual execution / 

construction as experienced contractors in the field. 

  The tendered rates / prices for the work shall be deemed to include the cost of 

preparation, supply and delivery of all necessary drawings, prints, tracings and negatives  

which the contractor is required to provide in accordance with the contract. 

 DOCUMENTATION : 

  If so ordered by the Project Architect, the contractor will prepare drawings of the 

work as constructed and will supply original and three copies to the Project Architect who 

will verify and certify these drawings. 

  Final as constructed drawings shall then be prepared by the contractor and applied in 

triplicate along with a micro-film of the same to Engineer for record and reference purpose at 

the contractor’s cost. 

 

 

 

 

 

 

 

 

 

 


