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1. BID NOTICE 
 
Central Bank of India invites applications under “Two Bid System” on prescribed forms for 
the under noted works from reputed Consultancy Firms/Companies engaged in conducting 
structural audit, Non-destructive testing of structures & allied works of multi- storied 
buildings. 

Name of work Consultancy and conducting of Structural Audit and NDT of 
Bank’s Buildings at Central Apt., Ville Parle, Mumbai. 

Last date and time 
of submission of 
bids 

Upto 15.00 hrs on 21.03.2022 in the office of the Asst. General 
Manager, 16th F, Business Support Department, Central Office, 
Chander Mukhi, Nariman Point, Mumbai – 400021.  
 

Availability of 
Bid document 

Bid document could be downloaded from 
www.centralbankofindia.co.in 
 

 

NOTE: The Pre-Qualifying (Technical) bid and Financial Bid should be put in separate 
envelopes super-scribed as technical bid and financial bid respectively and sealed. The said 
two sealed envelopes shall be put in a third sealed envelope super scribing “Consultancy and 
conducting of Structural Audit of Bank’s Buildings at Central Apt. Ville Parle (E), 
Mumbai.” and deposited in the tender box allotted for the purpose in the office of the Asst. 
General Manager, BSD, 16th floor, Chander Mukhi Building, Nariman Point, Mumbai, by 
the prescribed date and time. The Financial Bid of only those who qualify in terms of 
eligibility criteria will be opened and the date of opening of financial bid shall be intimated 
to the bidders. Bids through post/email/fax will not be admitted. 
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2. PRE-QUALIFICATION CRITERIA 
 
The Firm/Company 

a) Should have at least 5 years of experience in the field of Consultancy and conducting 
of Structural Audit, NDT, of various Buildings. Should have services of Licensed 
Structural Engineers registered with BMC, authorized for the Structural Audit/NDT 
works. 

b) Experience of Structural Audit as per the guidelines of the Indian Society of 
Structural Engineers is essential. 

c) Should have successfully completed in last 5 Financial Years, at least one work in 
the field of Consultancy for Structural Audit including conducting NDT, preparation 
of BOQ with estimates, drawings/specifications based on NDT for reputed 
organizations for structural repair works amounting equal to or more than Rs 2.00 
crore.  

d) Should submit audited balance sheets/P&L account and Income Tax clearance 
certificates for the last 3 financial years. 

e) Interested applicants should submit their application as per enclosed Performa & 
Annexure giving requisite details. All documents should be duly signed and stamped 
by an authorized signatory of the firm/company and all facts/figures should be 
supported by appropriate documentary evidence / certificates. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



4 

3. APPLICATION LETTER 
 

Date:……………. 
Asst. General Manager – BSD 
16th floor, Chander Mukhi Building, 
Nariman Point, Mumbai, 
Central Office 
 

I/we   have read the various conditions to tender attached hereto and hereby agree to abide 
by the said conditions. I/We also agree to keep this tender open for acceptance for a period 
of 120 days from the date fixed for opening the same and in default thereof, I/We will be 
liable for forfeiture of my/our earnest money. 

I/We offer to do this work of “Consultancy and conducting of, Structural Audit, NDT of 
Bank’s Buildings at Central Apt., Ville Parle (E), Mumbai.” 

The rates quoted by us in the Financial Bid schedule and hereby bind myself/ourselves to 
complete the work in all respects within 30 days from the date of issue of letter of 
acceptance of tender. 

I/We also hereby agree to abide by the General Condition of Contract and to carry out the 
work according to the Special Conditions of Contract and specifications for material and 
works as laid down by Central Bank of India. 

I/We do not reserve the right to offer or modify the terms and conditions thereof in a manner 
not acceptable to Central Bank of India during a period of 120 days from the date of 
opening of tender or during the execution of contract whatsoever until a formal agreement is 
prepared and executed, the issuance of acceptance of the tendered rates shall constitute a 
binding contract between us as per the terms & conditions of the tender document subject to 
modification, as may be mutually agreed to between us as indicated in the letter of 
acceptance of my/our offer for this work. 

I/We also understand that the quantities of various items of works will be finalized by 
Central Bank of India, in consultation with the agency/consultant and the work will be 
executed by us as per final decision of Central Bank of India, and claim will be as per actual 
quantity executed and as per rates quoted in the tender without any extra claim. We are, 
therefore, agreeable in case some of the items are deleted from the scope without making 
any claim/damages. 

 

Signature of the Tenderer(s) 

 

Tenderer(s) Address (complete postal address to be given) 

Dated Place 
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4. INSTRUCTIONS TO THE BIDDER 

All Technical bid papers annexed along with the Technical Bid’ document should be 
serially numbered on the top right hand corner of every page. 

All pages of the technical bid document should be duly signed and stamped by the 
authorized signatory of the applicant. The PQ bid document should be submitted in original. 
Technical bid document not submitted in original will be rejected. 

The applicant should submit all requisite documents in support of information furnished in 
the Technical/PQ Bid document and should be attested by an authority competent to attest 
the documents. Failure to attach attested copies may lead to disqualification of the bidder. 

Tenders should be in the specified form, which may be either downloaded from our website 
www.centralbankofindia.co.in or collected from under-mentioned address .The completed 
document should be submitted along with necessary papers in prescribed proforma. 

Address: Asst. General Manager – BSD, Central Bank of India, Chander Mukhi Building, 
Nariman Point, Mumbai.   

Date of opening the Financial Bid shall be intimated later to the participating bidders. 

The employer (Central Bank of India) does not bind itself to accept the lowest or any 
TENDER, and Central Bank of India, reserves its right of accepting the whole or any part of 
the TENDER and the Bidder shall be bound to perform the same at the rate quoted. Central 
Bank of India, also reserves its right sub-divide the work Colony-wise among different 
consultants and the offer has to be submitted as per colony-wise BOQ, enclosed in the 
tender booklet. 

The Financial Bid of only those who qualify in terms of eligibility criteria will be opened 
and the date of opening of financial bid shall be intimated to the bidders. Bids through 
post/email/fax will not be admitted. 

Any bid sent through registered/ordinary post etc., should be avoided and shall be 
considered as invalid and will be rejected. The envelopes should clearly reflect the 
applicant’s name, address and name of the work. 

TENDER submitted shall remain valid for 120 days from the date of opening of financial 
bid for the purpose of acceptance and award of work. Validity beyond 120 days from the 
date of opening shall be by mutual consent. 

An Initial Security Deposit (ISD) of 2% of accepted value of the tender shall be provided by 
the successful tenderer in form of bank draft from a scheduled bank within 15 days of 
intimation to the tenderer of acceptance of tender, or may be credited to our Current  

The deposited ISD will be forfeited if the bidder does not turn up after acceptance of his 
tender. ISD will not bear any interest. The ISD will be liable to be forfeited in case the 
contractor commits any breach of terms and conditions of the Contract or fails to complete 
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the work. This forfeiture is independent of the liquidated damages provided for in the 
Contract. 

The Bidder shall quote rates both in figures and words. On checking if there are differences 
between the rates quoted by the Bidder in words and in figures, the rates in words will be 
considered as final. 

Before quoting, the Bidder shall inspect the site, to fully acquaint himself about the 
condition in regard to accessibility of the site, nature and extent of ground, working 
condition of site and locality including stacking of materials, installations of tools and plants 
(T&P) etc., conditions affecting accommodations and movement of labour etc. required for 
the satisfactory execution of the work contract. No claim whatsoever on such account shall 
be entertained by the Employer in any circumstances. 

Except writing rates and amounts, the Bidder should not write any conditions or make any 
changes, additions, alterations and modifications in the printed form of Tenders. No 
conditional rebate will be accepted. 

Bidder should attach required proofs (Self attested Photocopies) for the eligibility criterion 
while submitting tenders, though originals may be required for verification thereof. 
Certificate in support of works of similar nature, for a minimum value as indicated in 
Technical Bid should also be submitted along with the Technical bid i.e. Pre-Qualifying 
Bid. 

All tender papers annexed along with the ‘Bid’ should be serially numbered on the top right 
hand corner of every page. All pages of the tender document should be duly signed and 
stamped by the authorized signatory of the applicant. The tender document should be 
submitted in original. Tender document not submitted in original will be treated as invalid 
and rejected. The applicant should submit complete set of documents in support of 
information furnished in the Bid document. 

The Structural Audit reports in hard copy should be submitted in triplicate along with a soft 
copy. 

As the building is old and Central Bank of India, will not be able to provide any data, 
drawings & documents related to the buildings. All the necessary works related to the job 
component shall be under the scope of the party. 

Important: Central Bank of India also reserves its right to sub-divide the work Colony-wise 
among different consultants and the offer has to be submitted as per colony-wise BOQ, 
enclosed in the tender booklet. 

For any query, the applicant may contact us on the phone no. 022-6638 7867 or mail us on 
mgrarchgad@centralbank.co.in.  
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5. BROAD SCOPE OF CONSULTANCY WORK 
 
STRUCTURAL AUDIT: 
 
1. Structural audit shall be carried out as a qualitative assessment in accordance with latest 
guidelines of Indian Society of structural engineers. Visual health inspection of buildings 
covering internal, external and common areas using light tapping hammer, marking in floor 
plans all the visible defects, deterioration and quantification.  
 
2. Assessment of damages of RCC members through NDT (Non-Destructive Testing) with 
calibration chart for the site. Initially digital rebound hammer test and Ultrasonic Pulse 
Velocity test, Half Cell Potential test, carbonation depth test, core test, chemical test etc. 
Necessity of which will be decided after inspection.  
 
3. Finding the probable causes of damages, seepage / leakages and status of external 
plumbing installations.  

 
4. Preparation of detailed report based on visual inspection, NDT, suggesting/ phasing out 
priority wise repair/ remedial and retrofitting measures supported by photographs wherever 
necessary.  
 
TENDERING AND AWARD OF WORK 
5. Preparation of specification, detailed estimate for proposed structural repairs/ restoration, 
rectification work with rate analysis and BOQ (Bill of Quantities).  
 
6. Preparation of as Built Drawings including Site Plan, Floor Plans, Sections, Elevations to 
a suitable scale and submitting four Sets of Hard Copies and corresponding Soft Copies, 
(Auto Cad and PDF versions). 
 
7. Preparation of tender documents, drawings (main & working) etc., with sufficient no. of 
copies for proposed structural repairs/ restoration, rectification work and assisting Central 
Bank of India, in respect of publishing of notice, inviting Tender from the experienced 
contractors registered with the Government/Semi Government organizations.  

 
8. Advise on preparation of a panel of contractors to be invited for tendering. 

 
9. Assist in obtaining tenders, advise on tenders received and, prepare contract documents. 

 
PROJECT MANAGEMENT 
10. Assistance for Execution of repairs / renovation works through periodic visits during 
execution of work as and when required and certification of RA and final bills. 

 
11. Prepare such further details and particulars as are necessary for the proper carrying out of 

the works. 
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12. Attending meetings with Central Bank of India Officials, wherever required, in respect 
to above work regarding making addition/alteration in the drawings, specifications, make etc.  
13. Final report on the restoration work executed.  
 
14. A. Preliminary Work ( Part of Report)  
 Collection of preliminary data.  

 Pre-repair survey (field work}  

 Submission of survey report, general defects and damages, general 
recommendations, budgetary estimate in the descending order of preference, 
generalized bill of quantities  
 
B. Pre-repair Planning.  
 

 Evaluation of methodology and repair strategy.  

 Detailed estimation of quantities.  

 Estimated value of project and Bill of quantities(BOQ)  
  
The offer shall include the professional charges for all the consultancy services mentioned 
above and submitted as financial bid in separate sealed cover. The other details such as 
registration etc. with appropriate authority, qualification, work done details, etc. shall be 
submitted in a separate cover. 
 
C.  DURING REPAIR (REPAIR) /RE-DEVELOPMENT WORK.  
i.  Periodic visits for quality checking  
ii.  Routine meeting with Officers.  
iii.  Certification of bills  

 
D. Post Repair.  
i. Preparation of Checklist and checking before handover of site.  
ii. Checking of building support system restoration.  
 
The offer shall include the professional charges for all the consultancy services mentioned 
above and be submitted as financial bid in separate sealed cover. The other details such as 
registration, qualification, work done details, etc. shall be submitted in a separate cover as 
technical/PQ bid. 
 
The fee for the Structure Engineer includes, documents including drawings etc has to be 
submitted by the Structure Engineer, if required by the local authority. 
 
 
(Jagdish Poonia) 
Asst. General Manager 
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6. GENERAL CONDITIONS OF CONTRACT 

 
Definitions: 
 
‘The Contract’ means the documents forming the tender and acceptance thereof and the 
formal agreement executed between Central Bank of India and the Consultant, together with 
the documents referred to therein including these conditions, the specifications, designs, 
drawings and instructions issued from by the Employer / Consultant from time to time and all 
these documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 
In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 
 
1.1 Central Bank of India / Employer - Asst. General Manager – BSD, 16th F, Central 
Bank Of India, Chander Mukhi, Nariman Point, Mumbai – 400 021 and includes its 
representatives, successors and assigns. 
 
1.2 ‘Sanctioning Authority’ means authority nominated to exercise power of approval, 
sanction and Acceptance concerning administrative, financial and technical aspects of 
transactions done on behalf of Central Bank Of India.. 
 
1.3  ‘Site Engineer’ or ‘Engineer’ means an Engineer appointed by the Employer as 
their representative to give instructions and supervise the work of the consultant/consultant at 
site.  
 
1.4 ‘The Consultant or Consultants’ means the firm or agency or individual engaged by 
the Employer to execute the work. It shall also include their legal representative(s), 
successors or assigns.  
 
1.5 ‘Contract value’ means the value of the entire work as stipulated in the work order. 
 
Conveying acceptance of the tender subject to such additions thereto or deductions there from 
as may be made under the provision herein after contained. 
 
1.7 ‘Tendered value’ means the value of the entire work as stipulated in the work order.  
 
1.8 ‘Works’ or ‘work’ means the permanent or temporary work(s) or testing or 
consultancy work described in the ‘Scope of Work” and/or to be executed in accordance with 
the contract and includes materials, apparatus, equipment, temporary supports, fittings and 
things of all kinds to be provided, the obligations of the consultant hereunder and work to be 
done by the consultant under the contract.  
 
1.9 ‘The Site’ means the premises, into or through which work is to be executed under 
the contract or any adjacent premises, which may be allotted or used for the purpose of 
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carrying out the contract.  
1.11 ‘Specifications’ means the specifications referred to in the tender and any 
modifications thereof as may be furnished or approved by the Employer from time to time.  
 
1.12 ‘Market Rate’ means the rate as decided by the Employer on the recommendations 
of their engineer based on the cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned elsewhere to cover, all overheads and profits.  
 
1.13 ‘Schedule(s)’ referred to in these conditions mean the relevant schedule(s) annexed 
to the tender papers.  
 
1.14 ‘Local Controlling Authority’ means the Local Municipal Authority or any other 
appropriate statutory authority viz. Town Planning Department, Town Development 
Authority, Town/City Improvement Trust, Electricity Board, Water and Sewerage 
Department, Civil Aviation Authority, High-rise Building Committee, Lift Inspectorate, 
Telephone Department, Pollution Control Board, Fire Board and any other authorities as the 
case may be according to whose rules and regulations a building within its jurisdiction is to 
be, designed and approval of the drawings to be obtained.  
 
1.15 ‘Month’ means calendar month.  
 
1.16 ‘Week’ means seven consecutive days beginning Monday.  
 
1.17 ‘Day’ means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.  

 
1.18 ‘Defect Liability Period’ (DLP) one year after final completion of the project.  
 
2.0 Scope and performance  
 
Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 
 
3.0 Work to be carried out  
The work to be carried out under the contract shall, except as otherwise provided in these 
conditions, include all Labor, Materials, Tools, Plants, Tackles, Equipment and Transport 
which may be required in preparation of and for and in the full and entire execution and 
completion of the work. The descriptions given in the Schedule of Quantities shall, unless 
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 
return of empties, hoisting, setting, fitting and fixing in position and all other labors necessary 
in and for the full and entire execution and completion of the work as aforesaid in accordance 
with good practice and recognized principles. 
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4.0 Sufficiency of Tender  
The Consultant shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in 
the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover 
all his obligations under the Contract and all matters and things necessary for the proper 
completion and maintenance of the works. 
 
4.1 Scope of Work  
The consultant shall carry out complete work and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the satisfaction of 
the Employer. Any discrepancy in the drawings or between the BOQ and/or drawings and/or 
specifications should be brought to the notice of Engineer before taking up the work 

1. LOCATION / ADDRESS OF SITE  
Central Apartment, Central Bank of India Officers Quarters, Dayal Das Road, Ville Parle (E), 
Mumbai. 
  
2. RATES FOR PAYMENT  
The rates given in the BOQ tendered by the consultant/agency and as accepted by, Central 
Bank of India will form the basis of payment for such items under this contract. 
 
1. No material price variation or wages escalation on any account whatsoever, the 
compensation for force majeure etc. shall be payable under the contract, by the Bank.  
 
2. The rates for any item of work not included in the Schedule of items, and which the 
consultant may be called upon to do by BANK shall be fixed by the supplementary written 
agreement between the consultant and BANK before the particular item or items of work is 
/are executed in the event of such agreement not being entered into and executed BANK may 
also execute these works by making alternative arrangements. BANK will not be responsible 
for any loss or damages on this account.  
 
3.  It should be specifically noted by the tenderer that no separate loading, unloading etc 
charges for materials and site visits shall not be paid for by BANK and the rates quoted by 
the tenderer/s shall be inclusive of all these charges. 
 
4.  Should there arise any items which may be necessary for the smooth completion of 
work but which does not appear in the Schedule of items, rates and Quantities attached with 
Tender, items rate will be fixed by analysis of actual inputs of all types including labor and 
material or derived from the labor and material rates given in the latest CPWD Standard 
Schedule of Rates. The rates for such non-scheduled items occurring during the course of 
construction shall be payable subject to the approval of the competent authority. 
 
No items of work requiring non-scheduled rates will be carried out unless ordered to do so by 
BANK in writing. 
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5. Payment for the work done will be made to the consultant only when the formal 
agreement has been executed between the parties and as per the Payment schedule.  
 
6. Payment schedule: Payment shall be made in stages as per the following 
schedule: 
  

S. No. Stage of Work Payment percentage 
1. Acceptance of Structural Audit report 15% of the fees 
2. Award of Tender for repair works 50% of fees – Earlier Payments 
3. Supervision and Certification of Repair 

Works 
90% of fees – Earlier Payments 

4. On completion of Defect Liability Period 100% of fees – Earlier Payments 
 
7. Discrepancies and Adjustment of Errors  
 

 The several documents forming the contract are to be taken as mutually explanatory 
of one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale. 
 

 Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Consultant from the execution of the 
whole or any part of the works comprised therein according to drawings and specifications or 
from any of his obligations under the contract. 

 

 Unless otherwise specified, CPWD Specifications 2012 volume I - VI with up-to-date 
corrections slips and Revised CPWD Specifications 2014 for cement mortar, cement 
concrete and RCC works shall be followed in general. Any additional item of work, if taken 
up subsequently, shall also conform to the relevant CPWD specifications mentioned above. 
Should there be any difference or discrepancy between the description of items as given in 
the schedule of quantities, general and special conditions of contract, particular specifications 
for individual items of work and I.S. Codes etc., the following order of preference shall be 
observed : 
 
Description of items as given in Schedule of quantities. 
 Special conditions of Contract. 

 General Conditions of Contract. 

 Particular Specification’s. 

 CPWD Specifications.IS Codes. 

 Decision of Employer. 
 

 Work Order 
 

Within the validity period of the tender, the Employer shall issue a work order by registered 
post or otherwise dispatching at the address of the consultant as given in the tender to enter 
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into a contract for execution of the work as per the terms of the tender. The work order shall 
constitute a binding contract between the Employer and the Consultant. 
 
9.0 Contract document 
 
On receipt of work order from the Employer, the successful tenderer shall be bound to 
implement the contract and within seven days thereof, he shall sign an agreement on a non-
judicial stamp paper of appropriate value. The consultant shall be furnished, one certified 
copy of the contract documents 
Together with all drawings as may be forming part of the tender papers. None of these 
documents shall be used for any purpose other than that of this contract. 
 
10.  Language 
 
The language in which the contract documents shall be drawn shall be English. 
 
11. Security Deposit 
 
Retention Money/Security Deposit as given below shall be calculated as under: 
 
5% of amount against the bill. 
 
The rate of recovery of security deposit shall be @ 5% of the bill amount till the full security 
deposit is recovered. 
 
All compensations or the other sums of money payable by the consultant under the terms of 
this contract may be deducted from his security deposit or from any sums which may be due 
to or may become due to the consultant by the Employer on any account whatsoever and in 
the event of his security deposit being reduced by reason of any such deductions, the 
consultant shall within 10 days make good in Demand Draft endorsed in favour Central Bank 
of India, Mumbai, any sum or sums which may have been deducted from his security deposit. 
The Security deposit shall be refunded on completion of defect liability period and after 
28 days after final fitness certificate by the consultant. 
 
12. Liquidated Damages  
 
If the consultant fails to maintain the required progress as per the stipulated time period or to 
complete the work and clear the site on or before the contract or extended date of completion, 
he shall, without prejudice to any other right or remedy available under the law to the 
Employer on account of such breach, pay as agreed compensation the amount calculated at 
the rates stipulated below: 
½ % of the consultancy fees per week subject to a maximum of 10% of the consultancy fees. 
The amount of compensation may be adjusted or set off against any sum payable to the 
Consultant under this contract with the Employer. 
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13. Secured Advance  
 
No secured advance will be paid for any of the materials brought to site for carrying out the 
works under this contract. 
 
14. Mobilisation Advance  
 
No mobilization advance will be paid for this contract. 
 
15. Escalation  
 
No escalation and payment due to increase in prices / wages will be made to the consultant. 
The rates quoted by the consultant shall remain firm throughout till completion of the work 
and nothing extra beyond unit rates shall be paid on account of any reason whatsoever. 
 
16. Detailed drawings and instructions  
The Employer shall furnish with reasonable promptness additional instructions by means of 
drawings or otherwise necessary for proper execution of the work at site. All such drawings 
and instructions shall be consistent with the contract documents, true developments thereof 
and reasonably inferable there from. The work shall be executed in conformity therewith and 
the consultant shall on receipt of the work order prepare and submit a detailed programme 
schedule indicating therein the date of start and completion of various activities to the 
Employer. In case structural drawings or any other drawings like plans, elevation are 
not readily available with the Employer (Central Bank of India ) the consultant/bidder 
are required to prepare all necessary drawings at the site on their own for completing 
the structural audit report etc. 
 
17. Ownership of drawings  
 
All drawings, specifications and copies thereof furnished by the Employer if any are the 
properties of the Employer. They are not to be used on any other work. 
 
18.  Setting out Work 
 
The consultant shall set out the work and shall be responsible for the true and perfect setting 
out of the same including correctness of the positions, levels, dimensions, and alignment of 
all parts thereof. The consultant shall get it approved from the Engineer before commencing 
and proceeding with the work. If at any time, any error in this respect appears during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
Engineer; the consultant shall be responsible for the same. The consultant shall at his own 
expenses rectify such error, if so, required, to satisfaction of the Employer / Consultant. 
 
19. Materials, Appliances and Employees  
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The consultant shall, at his own expense, provide all materials required for the works and no 
material required for carrying out the work shall be supplied by the Employer. 
 
20. Quality of Materials, Workmanship & Test  
 
All materials and workmanship shall be the best of the respective kinds described in the 
contract and in accordance with Employer’s / Consultant’s /Site Engineer’s instructions and 
shall be from time to time subject to such tests as the Employer / Consultant/Site Engineer 
may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The consultant shall provide such assistance, instruments, machinery, labour and 
materials as are normally required for examining, measuring, sampling and testing any 
material or part of the work before incorporation in the work for testing as may be selected 
and required by the Employer / Consultant/ Site Engineer. The consultant shall, wherever 
applicable, use material as per the approved brand only. 
 
21. Work to be executed in accordance with specifications, drawings, orders etc.  
 
The consultant shall execute the whole and every part of the work in the most substantial and 
workman like manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The consultant shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Employer and the consultant shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and instructions. The Consultant 
shall take full responsibility for adequacy, suitability and safety of all the works and methods 
of execution. 
 
22. Action in case Work not done as per Specifications  
 
All works under or in course of execution or executed in pursuance of the contract shall at all 
times be open and accessible to the inspection and supervision of the Employer / Consultant, 
and the consultant shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the consultant, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for the purpose. Orders given to the Consultant’s agent shall be 
considered to have the same force as if they had been given to the consultant himself. In such 
case, the Employer may not accept the item of work at the rates applicable under the contract 
but may accept such items at reduced rates as the Employer may consider reasonable during 
the preparation of account bills or final bill if the item is so acceptable without detriment to 
the safety and utility of the items and the structure or he may reject the work outright without 
any payment and / or get it and other connected and incidental items rectified, or removed 
and re-executed at the risk and cost of the consultant. Decision of the Employer to be 
conveyed in writing in respect of the same will be final and binding on the consultant. 
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23. Consultant/Agency to supply tools & plants etc.  
 
The consultant shall provide at his own cost all materials, plant, tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and temporary works required for the 
proper execution of the work, whether original, altered or substituted and whether included in 
the specification or other documents forming part of the contract or referred to in these 
conditions or not, or which may be necessary for the purpose of satisfying or complying with 
the requirements of the Employer / Consultant as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with 
carriage therefore to and from the work. 
 
24. Protection of works and property  
 
The consultant shall continuously maintain adequate protection of all his work from damage 
and shall protect the Employer’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss resulting due to his fault or 
negligence except due to causes beyond his control. He shall take adequate care and steps for 
protection of the other floors and adjacent properties. The consultant shall take all precautions 
for safety and protection of his employees on the works and shall comply with all applicable 
provisions of Government and local bodies on safety laws and building codes to prevent 
accidents, or injuries to persons or property in or adjacent to his place of work. The 
consultant shall take insurance covers (i.e. Contractor's All Risk Policy) at his own cost. The 
policy shall be taken in joint names of the consultants and Employer. 
 
In case of flooding of site on account of rain or any other cause and any consequent damage, 
whatsoever, no claim financially or otherwise shall be entertained notwithstanding any other 
provisions elsewhere in the contract agreement. Also, the Consultant shall make good, at his 
own cost, the damages caused, if any. 
 
 
25. Assignment and subletting  
 
The whole of work included in the contract shall be executed by the consultant and he shall 
not directly entrust and engage or indirectly transfer assign or underlet the contract or any 
part or share thereof or interest therein without the written consent of the Employer and no 
undertaking shall relieve the consultant from the responsibility of the consultant from active 
superintendence of the work during its progress. 
The contract shall not be assigned or sublet without the written approval of the Employer / 
Consultant. And if the consultant shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the consultant, or any of his servants or agent to any public officer or person in the 
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employment of Employer / Consultant or if any such officer or person shall become in any 
way directly or indirectly interested in the contract, the Employer shall have power to adopt 
any of the courses specified under clause of “when contract can be determined” hereof as the 
Employer may deem best suited to the interest of Employer and in the event of any of these 
courses being adopted the consequences specified in the said Clause of shall ensure. 
 
26. Consultant’s superintendence  
The consultant shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Employer / Consultant may consider necessary until the 
expiry of the defects liability period, stated hereto. The consultant shall depute necessary 
technical staff for supervision of work. 
 
27. Quantities  
The rates quoted for various items shall remain valid for variation of quantity against 
individual item to any extent. The payment to the consultant shall be made as per the actual 
work executed based on the joint measurement and quoted unit rates for individual items. 
The quantities in the BOQ are only indicative and may increase or decrease, however the rate 
quoted shall remain firm. 
 
28. Works to be measured  
The Bank shall, except as otherwise provided, ascertain and determine by measurement the 
value in accordance with the contract of work done. All measurement of all items having 
financial value shall 
be entered in Measurement Book and / or field level book so that a complete record is 
obtained of all works performed under the contract. 
If for any reason, the consultant or his authorized representative is not available and the work 
of recording measurements is suspended by the Engineer, the Employer shall not entertain 
any claim from consultant for any loss or damages on this account. 
If the consultant or his authorized representative does not remain present at the time of such 
measurements after the consultant or his authorized representative has been given a notice in 
writing three (3) working days in advance or fails to countersign or to record objection within 
a week from the date of the measurement, then such measurements recorded in his absence 
by the Site Engineer shall be deemed to be accepted by the Consultant. All authorized extra 
work, omissions and all variations made shall be included in such measurements. 
The consultant shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 
The Employer / Consultant may cause either themselves or through other representative of 
Employer / Consultant to check the measurements recorded jointly or otherwise as aforesaid 
and all provisions stipulated hereinabove shall be applicable to such checking of 
measurements or levels. 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and / or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the consultant from liabilities from any over measurement or 
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defects noticed till completion of the defects liability period. 
 
29. Certificate of payment  
The consultant shall submit bill on completion of work. Bank shall arrange to have the bill 
verified by taking or causing to be taken, where necessary, the requisite measurements of the 
work. The amount admissible shall be paid by 15th working day after the day of certification 
of the bill by the Bank’s Architect, subject to the bill is found to be in order by the Employer 
with no discrepancies. The Employer shall recover the statutory recoveries, other dues 
including the retention amount from the certificate of payment. 
Bank shall deduct the Service Tax/ IT/ sales tax/turn over tax or any other tax from the 
consultant’s bill at the rate as applicable as per rules framed by concerned Govt. /local 
bodies from time to time and remit it to concerned department and shall issue a certificate 
regarding tax/duties/levies so deducted on demand by the consultant. 
30. Variations/Extra Items of Work  
No alteration, omission or variation ordered in writing by the Engineer shall vitiate the 
contract. In case the Employer /Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any alteration 
in the kind or quality of the materials to be used therein, the Employer / Consultant shall give 
notice thereof in writing to the consultant or shall confirm in writing within seven days of 
giving such oral instructions to the consultant and the consultant shall alter to, add to, or omit 
from as the case may be in accordance with such notice(s) but the consultant shall not do any 
work extra to or make any alteration or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the Employer / Consultant and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the 
Employer and the same shall be added to or deducted from the contract value, as the case 
may be. 
 
 
31. Valuation of Variations  
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Employer as herein mentioned. Any such extra is herein referred to as authorized extra 
and shall be made in accordance with the following provisions: 
i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 
work priced herein.  
ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced schedule of quantities.  
iii) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the consultant shall submit rates duly supported by rate analysis 
worked on the “market rate basis” for material, labor, hire/running charges of equipment and 
wastages etc plus 15%  
Towards establishment charges, consultant’s overheads and profit. Such items shall not be 
eligible for escalation. 
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32. Work by other agencies  
The Employer/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have 
carried out by other persons simultaneously and the consultant shall not only allow but also 
extend all reasonable facilities for the execution of such work(s). Such work(s) shall be 
carried out in such manners not to impede the progress of the works included in the contract. 
 
33.  Work in shifts and holidays 
For completing the work in time, the Consultant might be required to work in two or more 
shifts (including night shifts) or on Holidays. No claim whatsoever shall be entertained on 
this account, notwithstanding the fact that the Consultant may have to pay extra amounts for 
any reason, to the labourers and other staff engaged directly or indirectly on the work 
according to the provisions of the labour and other statutory bodies regulations and the 
agreement entered upon by the Consultant with them. 
 
34. Dismantled material Employer property  
The consultant shall treat all useful materials obtained during dismantling/ testing of the 
building/premises as Employer’s property and such materials shall be disposed off to the best 
advantage of Employer according to the instructions in writing issued by the Employer / 
Consultant. 
 

35. Maintenance of Registers  
The consultant shall maintain the following registers at site of work and should produce the 
same for inspection of the Employer / Consultant whenever desired by them. The consultant 
shall also maintain the records/registers as required by the local authorities/Government from 
time to time. 
i) Daily progress register/ Test Register  
ii) Site order book  
 
36. Permits, Laws and Regulations  
Permits and licenses required for execution of the work shall be obtained by the consultant at 
his own expenses. The consultant shall give necessary notices and comply with the local 
regulations, laws, and ordinances rules, applicable for execution of work. If the consultant 
performs any act, which is against the local law, rules and regulations, he shall meet all the 
costs and consequences arising there from and shall indemnify the Employer against any 
legal actions arising there from. The consultant shall arrange to obtain completion certificate 
from the relevant local authority after completion of work. The rates quoted by the consultant 
are inclusive of obtaining such approval(s) and nothing extra beyond quoted rates shall be 
paid to the consultant on this account. 
 
37.  Local Laws, Acts, Regulations 
The consultant shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation 
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And abolition act of 1970) and other safety regulations. The consultant shall comply with the 
provision of all labour legislation including the latest requirements of all the Acts, laws, and 
any other regulations that are applicable to the execution of the project. 
1. Minimum Wages Act, 1948 (Amended)  
2. Payment of Wages Act 1936 (Amended)  
3. Workmen’s Compensation Act 1923 (Amended)  
4. Contract Labour Regulation and Abolition Act 1970 and Central  
5. Apprentice Act 1961 (Amended)  
6. Industrial Employment (Standing Order) Act 1946 (Amended)  
7. Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  
8. Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof  
9. Shop and Establishment Act  
10. Any other Act or enactment relating thereto and rules framed there under 
from time to time.  
 
39 Time for completion  
Time is the essence of the contract and shall be strictly observed by the consultant. The entire 
work shall be completed within a period of 30 days from the date of commencement of work. 
If required in the contract or as directed by the Employer, the consultant shall complete 
certain portions of work before completion of the entire work. However the completion date 
shall be reckoned as the date by which the whole work is completed as per the terms of the 
contract. 
40 Rate of progress  
Should the rate of progress of the work or any part thereof at any time in the opinion of the 
Employer / Consultant is slow, to ensure the completion of the whole of the work by the 
prescribed time or extended time for completion, the Employer / Consultant shall thereupon 
take such steps as considered necessary by the Employer / Consultant to expedite progress of 
work so as to complete the work by the prescribed time or extended time. Such 
communications from the Employer / Consultant neither shall relieve the consultant from 
fulfilling obligations under the contract nor will he be entitled to raise any claims arising out 
of such directions. 
 
41 Extension of Time  
41.1 If the work(s) are delayed by: Force Majeure or abnormally bad weather or serious loss 
or damage by fire or Civil Commotion. Location commotion of workmen, strike or lockout, 
affecting any of the trades employed on the work or  

 Delay on the part of other consultants or tradesmen engaged by Employer in 
executing work not forming part of the contract or 

 Any other causes which in the absolute discretion of the Employer is beyond the 
Consultant’s Control. 
Then upon the happening of any such event causing delay, the consultant shall immediately 
give notice thereof in writing to the Employer but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably 
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required to the satisfaction of the Employer / Consultant to proceed with the works. 
 
41.2 Request for extension of time, to be eligible for consideration, shall be made by the 

consultant in writing within two days of the happening of the event causing delay. 
The Consultant may indicate in such a request the period for which extension is 
desired.  

 
41.3 In any such cases the Employer will give a fair and reasonable extension of time for 

completion of work. Such extension shall be communicated to the Consultant by the 
Employer in writing, within 3 days of the date of receipt of such request. Non 
application by the consultant for extension of time shall not be a bar for giving a fair 
and reasonable extension by the Employer and this shall be binding on the consultant.  
 

42 Virtual Completion Certificate (VCC)  
Soon after the completion of the work, the Consultant shall give notice of such completion to 
the Employer and within 10 working days of the receipt of such notice, the Employer shall 
inspect the work and if there is no defect in the work, the Employer shall furnish the 
consultant with a virtual completion certificate, otherwise a provisional virtual completion 
certificate of physical completion indicating defects (a) to be rectified by the consultant and / 
or (b) for which payment will be made at reduced rates, shall be issued. 
On successful completion of entire works covered by the contract to the full satisfaction of 
the Employer, the consultant shall ensure that the following works are also completed to the 
satisfaction of the Employer. 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, consultant’s labour, 
equipment and machinery. 
b) Demolish, dismantle and remove the consultant’s make shift site office if any temporary 
works, structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the consultant by the 
Employer and not incorporated in the permanent works. 
c) Remove all rubbish, debris etc. from the site as required by the Employer.  
d) Shall put the Employer in undisputed custody and possession of the site.  
e) Shall hand over the work in a peaceful manner to the Employer.  
f) All defects/imperfections have been attended and rectified as pointed out by the Employer 
and to the full satisfaction of Employer. Upon the satisfactory fulfilment by the consultant as 
stated above, the consultant shall be entitled to apply to the Employer for virtual completion 
of the work. The Employer shall within seven (10) working days of the receipt of the 
application for virtual completion certificate (VCC), issue a VCC in respect of the work for 
which the VCC has been applied. 
This issuance of a VCC shall be without prejudice to the Employer’s rights and consultant’s 
liabilities under the contract including the consultant’s liability for defects liability period nor 
shall the issuance of VCC in respect of the works or work at any site be construed as a waiver 
of any right or claim of the Employer against the consultant in respect of works or work at the 
site and in respect of which the VCC has been issued. 
43 When Contract can be determined  
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Subject to other provisions contained in this clause, the Employer may, without prejudice to 
his any other rights or remedy against the consultant in respect of any delay, inferior 
workmanship, any claims for damages and / or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the cases. 
 
44 Suspension of work  
i) The consultant shall, on receipt of the order in writing of the Employer (whose decision 
shall be final and binding on the consultant) suspend the progress of works or any part thereof 
for such time and in such manner as the Employer / Consultant may consider necessary so as 
not cause any damage or injury to the work already done or endanger the safety thereof for 
any of following reasons:. 
a) On account any default on the part of the consultant, or  
b) For proper execution of the works or part thereof for reasons other than the default of the 
consultant, or  
c) For safety of the works or part thereof.  
The consultant shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Employer / 
Consultant. 
ii)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) above : 
The consultant shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
If the works or part thereof is suspended on the orders of the Employer for more than three 
months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the 
consultant may after receipt of such order serve a written notice on the Employer requiring 
permission within fifteen days from receipt by the Employer of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and if such 
permission is not granted within that time, the consultant, if he intends to treat the suspension, 
where it affects only a part of the works as an omission of such part by the Employer or 
where it affects whole of the works, as an abandonment of the works by the Employer, shall 
within ten days of expiry of such period of 15 days give notice in writing of his intention to 
the Employer. In the event of the consultant treating the suspension as an abandonment of the 
contract by the Employer, he shall have no claim to payment of any compensation on account 
of any profit or advantage which he might have derived from the execution of the work in full 
but which he could not Derive in consequence of the abandonment. He shall, however, be 
entitled to such compensation, as the Employer may consider reasonable, in respect of 
salaries and / or wages paid by him to his employees and labor at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the consultant 
provided, the consultant submits his claim supported by details to the Employer within 30 
days of the expiry of the period of 3 months. 
45 Foreclosure of contract due to abandonment or reduction in scope of work  
If at any time after acceptance of the tender, the Employer decides to abandon or reduce the 
scope of the work for any reason whatsoever and does not require the whole or any part of 
the works to be carried out, the Employer shall give notice in writing to that effect to the 
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consultant and the consultant shall act accordingly in the matter. The consultant shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the works. 
 
46 Cancellation of contract in full or part  
If consultant: 
1. at any time makes default in proceeding with the works or any part of the work with the 
due diligence and continues to do so after a notice in writing of 7 days from the Employer / 
Consultant; or  
2. commits default to complying with any of the terms and conditions of the contract and 
does not remedy it or take effective steps to remedy it within 7 days after a notice in writing 
is given to him in that behalf by the Employer / Consultant; or  
3. fails to complete the work, on or before the stipulated date of completion, and does not 
complete them within the period specified in a notice given in writing in that behalf by the  
Employer / Consultant; or 
The Employer may, without prejudice to any other right or remedy which shall have accrued 
or shall accrue hereafter to Employer, by a notice in writing, cancel the contract as whole or 
only such items of work in default from the Contract. 
The Consultant / Site Engineer shall on such cancellation by the Employer have powers to: 
Take possession of the site and any materials, constructional plant, implements, stores, 
etc. thereon; and / or carry out the incomplete work by any means at the risk and cost of 
the consultant. 
On cancellation of the contract in full or in part, the Employer shall determine the amount, if 
any, is recoverable from the consultant for completion of the works or part of the works or in 
case the works or part of the works is not to be completed, the loss or damage suffered by 
Employer. In determining the amount, credit shall be given to the consultant for the value of 
the work executed by him up to the time of cancellation, the value of consultant’s materials 
taken over and incorporated in the work and use of plant and machinery belonging to the 
consultant. 
Any excess expenditure incurred or to be incurred by Employer in completing the works or 
part of the works or the excess loss or damages suffered or may be suffered by Employer as 
aforesaid after allowing such credit shall without prejudice to any other right or remedy 
available to Employer in law be recovered from any moneys due to the consultant on any 
account, and if such moneys are not sufficient the consultant shall be called upon in writing 
and shall be liable to pay the same within 30 days. If the consultant shall fail to pay the 
required sum within the aforesaid period of 30 days, the Employer shall have the right to sell 
any or all of the consultants’ unused materials, constructional plant, implements, temporary 
buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due 
from the consultant under the contract and if thereafter there be any balance outstanding from 
the consultant, it shall be recovered in accordance with the provisions of the contract. 
Any sums in excess of the amounts due to Employer and unsold materials, constructional 
plant, etc., shall be returned to the consultant, provided always that if cost or anticipated cost 
of completion by Employer of the works or part of the works is less than the amount which 
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the contactor would have been paid had he completed the works or part of the works, such 
benefit shall not accrue to the consultant. 
 
47. Settlement of Disputes and Arbitration 
47.1 Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of the 
or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works or the execution or failure 
to execute the same whether arising during the progress of the work or after the 
cancellation, termination, completing or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

47.2 If the consultant considers any work demanded of him to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the Site 
Engineer any matter in connection with or arising out of the contract or carrying out of 
the work, to be unacceptable, he shall promptly within 7 days request the Engineer in 
writing for written instruction or decision. Thereupon, the Engineer shall give his written 
instruction or decision within a period of one week from the receipt of the consultant’s 
letter.  
If the Engineer fails to give his instructions or decision in writing within the aforesaid 
period or if the consultant is dissatisfied with the instructions or decision of the Engineer, 
the consultant may within 7 days of the receipt of Engineer’s decision, appeal to the 
Employer who shall afford an opportunity to the consultant to be heard, if the latter so 
desires, and to offer evidence in support of his appeal. The Employer shall give his 
decision within 15 days of receipt of consultant’s appeal. If the consultant is dissatisfied 
with this decision, the consultant shall within a period of 30 days from receipt of the 
decision, give notice to the Employer for appointment of a sole arbitrator failing which 
the said decision shall be final binding and conclusive and not referable to adjudication 
by the arbitrator.  

47.3 For the purpose of appointing the sole arbitrator referred to above, the Employer will 
send within thirty days of receipt by him the written notice aforesaid to the consultant a 
panel of three names of persons who shall be presently unconnected with the 
organization for which the work is executed.  

47.4 The consultant shall, on receipt by him of the names as aforesaid, select any one of 
the persons named to be appointed as a sole arbitrator and communicate his/her name to 
the Employer within thirty days of receipt by him of the names. The Employer shall 
thereupon without any delay appoint the said person as the sole arbitrator. If the 
consultant fails to communicate such selection as provided above within the period 
specified, the Employer shall make the selection and appoint the selected person as the 
sole arbitrator. If the Employer fails to send to the consultant the panel of three names as 
aforesaid within the period specified, the Consultant shall send to Employer a panel of 
three names of three persons who shall be unconnected with either party. The Employer 
shall on receipt by him of the names as aforesaid select any one of the persons named to 
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be appointed as a sole arbitrator and communicate his / her name to the consultant within 
thirty days of receipt by him of the names.  

47.5 If the arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever, another sole arbitrator shall be 
appointed as aforesaid. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor.  

47.6 The work under the contract shall however continue during the arbitration 
proceedings and no payment payable to the consultant relating to the disputed items shall 
be withheld on account of such proceedings.  

47.8 The arbitrator from time to time with the consent of the parties enlarges the time for 
making and publishing the award.  

47.9 The arbitrator shall give a separate award in respect of each dispute or difference 
referred to him. The arbitrator shall decide each dispute in accordance with terms of the 
contract and give a reasoned award.  

47.10 It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice for 
appointment of arbitrator and giving reference to the rejection by the Employer of the 
appeal.  

47.11 It is also a term of this contract that no person other than a person appointed by such 
Employer, as aforesaid should act as arbitrator and if for any reason that is not possible, 
the matter shall not be referred to arbitration at all.  

47.12 It is also a term of this contract that if the consultant does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 60 days 
of receiving the intimation from the Employer that the final bill is ready for payment, the 
claim of the consultant shall be deemed to have been waived and absolutely barred and 
the Employer shall be discharged and released of all liabilities under the contract in 
respect of these claims. Further it is agreed that for the purpose of this clause such notice 
is deemed to have been received by the consultant within two days of posting of the 
letter by BANK or delivered by hand immediately after receipt thereof by the consultant 
whichever is earlier. Further a letter signed by the officials of BANK that the letter was 
posted to the consultant shall be conclusive.  

47.13 The arbitration shall be conducted in accordance with the provisions of the 
Arbitration and conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-
enactment thereof and the rules made thereunder and for the time being in force shall 
apply to the arbitration proceeding under this clause. 

47.14 It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and in all cases where the total amount of 
the claims by any party exceeds Rs.50,000/-, the arbitrator shall give reasons for the 
award.  

47.15 It is also a term of the contract that if any fees are payable to the arbitrator, these shall 
be paid equally by both the parties.  

47.16 It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit their 
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statement of claims and counter statements of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of 
the arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award (including 
the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may 
direct to any by whom and in what manner, such costs or any part thereof shall be paid 
and fix or settle the amount of costs to be so paid.  

47.17 The award of the arbitrator shall be final and binding on both parties.  
 

48 Force Majeure  
48.1 Neither consultant not BANK shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other 
cause beyond the reasonable control of the party affected or prevented or delayed. 
However a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract, if it is not possible to serve a 
notice, within the shortest possible period without delay. 

48.2 As soon as the cause of force majeure has been removed, the party whose ability to 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof.  

48.3 From the date of occurrence of a case of force majeure, obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With the 
cause itself and inability resulting there from having been removed, the agreed time of 
completion of the respective obligations under this agreement shall stand extended by a 
period equal to the period of delay occasioned by such events.  

48.4 Should one or both parties be prevented from fulfilling the contractual obligations by 
a state of force majeure lasting to a period of 6 months or more, the two parties shall 
mutually decide regarding the future execution of this contract.  
 

49. Peaceful handing over of the premises  
It shall be the responsibility of the consultant to see that the premises under furnishing is not 
occupied by anybody unauthorized during execution of work and is handed over to the 
Employer with vacant possession of complete furnishing. 
 
50. Consultant liable for damages, defects during defects liability period  
If the consultant or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, enclosure, water pipe, cables, 
drains, electric or telephone post or wires, contiguous to the premises on which the work or 
any part is being executed, or if any damage shall happen to the work while in progress, from 
any cause whatever or if any defect, shrinkage or other faults appear in the work within 12 
months of issue of virtual completion certificate issued by the Engineer on behalf of the 
Employer as aforesaid arising out of defect or improper materials or workmanship, the 
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consultant shall, upon receipt of a notice in writing on that behalf through the Engineer, make 
the same good at his own expense or in default, the Employer cause the same to be made 
good by other workmen and deduct the expense from any sums that may be due or at any 
time thereafter may become due to the consultant, or from his security deposit. The 50% of 
the security deposit of the consultant shall not be refunded before the expiry of twelve 
months after the issue of the virtual completion certificate. 

51 Accidents  
The consultant shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Employer / Consultant. 
The consultant shall also report such accident immediately to the competent authority 
whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 
 
 
Signature of the Tenderer/s: 
 
Address: 
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7. DETAILED SCOPE OF THE WORK 

 
Conducting and Structural audit including detailed visual inspection and non-destructive test 
using digital rebound hammer in the Bank’s buildings at Central Apt.,Ville Parle (E), Dayal 
Das Road, Mumbai, is a stilt + 6 story building, with 5 wings (A, B, C, D & E), with built up 
area of 52,000 sqft. Plot area is 47,444 sqft. 

 
1. To carry out following additional non-destructive tests.  
 
S/N Additional ND Tests Approx. no. of 

locations 
Remarks 

1. Ultrasonic Pulse Velocity Test 80 locations per wing The Types of tests, numbers 
and the test locations will be 
decided in consultation with 
the respective department on 
visual inspection and 
rebound hammer test results 

2. Half Cell Potential Test for 
Corrosion mapping 

40 locations per wing 

3. Carbonation Depth Test 40 locations per wing 
4. Core Test 8 locations per wing 
5. Rebound Hammer Test 80 locations per wing 

 
2. Submission of detailed report, which includes 
 
A. The findings from detailed visual inspection  
B. Non- destructive test results  
C. Suggested remedial measures  
D. Bill of quantities and Estimate 
 
3. Intermittent site visits during the execution of the repair works by the contractor.  
 
 
4. Site visit after completion of repair works and issue of structural fitness 
certificate.  
 
5. The Consultant will take services of: 
1. Licensed Structural Engineers (highest category) registered with appropriate authority.  
2. Personnel who is Member of a Special Repair Panel formed by Municipal Corporation 
or/and other professional bodies  
3. Trained and experienced surveyors.  
4. Engineer to conduct Structural Audit as per the guidelines of the Indian Society of 
Structural Engineers  

 
 



29 

8. SPECIAL CONDITIONS & STANDARD SPECIFICATION 

 
1. GENERAL.  
 
The rates quoted by the Consultant/s shall be all inclusive through rates. The consultant 
within the rates quoted prepare working plan for NDT and get the same approved from 
Engineer before execution. This will determine the final scope of work at the site. No 
leads/lifts, loading/unloading, handling, rehandling, stacking at site, GST, toll tax, octroi, 
sales tax, VAT and royalty or any other charges levied or leviable by the State Government 
or Local Bodies shall be paid by BANK. 
 
The rates quoted shall be inclusive of all scaffolding, hoists, hoisting equipment, tools, 
equipment’s, testing equipment’s etc., required for the smooth execution and completion of 
the work.  
 
2.1 The consultant will remove all surplus and released material from the site of work 
after NDT to avoid any hindrance/inconvenience to other agencies working in the adjoining 
area, and to the traveling public or to the train operation. The consultant will also, at the 
direction of the site in charge, rehandle his material in use or likely to be used in future to 
relocate the same to avoid any inconvenience to other agencies working in the adjoining area 
or to the traveling public or to the train operation without any extra cost.  
 
In case of default, BANK  may get the work done at the cost of the consultant by giving him 
48 hours’ notice in normal case or without any notice in case of an emergency, which is 
causing complaints from flat/apartment occupant, and recover such costs from any payment 
due to the Consultants.. 
 
2.3 In case of any dispute regarding interpretation of any of the Special Condition of 
Contract, decision of the BANK will be final and binding on the consultant/s. 
3.0 Situations where NDT is an option to consider for investigation of in-situ concrete : 
 to investigate the homogeneity of concrete mixing lack of grout in post 
tensioning ducts to determine the density and strength of concrete in a structure 

 to determine the location of reinforcing bars and the cover over the bars to 
determine the number and size/diameter of reinforcing bars 

 to determine the extent of defects such as corrosion 

 to determine the location of in-built wiring, piping, ducting, etc 

 to determine whether internal defects such as voids, cracks, delamination, 
honeycombing, lack of bonding with reinforcing bars, etc. exist in concrete 

 to determine if there is a bond between epoxy bonded steel plates and concrete 
members. 
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Permeability of Concrete  
Permeability of Concrete is important when dealing with durability of Concrete (Concrete 
durability depends largely on the ease (or difficulty) with which fluids (water, carbon 
dioxide, oxygen) in the form of liquid or gas can migrate through the hardened concrete 
mass, particularly in those used for water retaining structures or watertight sub-structures. 
Structures exposed to harsh environmental conditions also require low porosity as well as 
permeability. Such adverse elements can result in degradation of reinforced concrete. 
Permeability test measures the ease with which liquids, ions and gasses movement can occur 
by flow, diffusion, and absorption. Generally the overall potential for moisture and ion 
ingress in concrete by these three modes is referred to as its permeability. 
 
Rebound Hammer Test: 
Rebound Hammer test is conducted to assess the relative strength and elasticity of concrete 
on site based on the hardness at or near its exposed surface. Depending on the age of the 
concrete structure and carbonation effect some specialized investigation is suggested before 
conducting the test. It consists essentially of a metal plunger, one end of which is held 
against the concrete surface while the free end is struck by a spring-loaded mass, which 
rebounds to a point on a graduated scale. The point is indicated by an index rider. The 
amount of rebound increases with increase in concrete strength for a particular concrete mix. 
It measures the surface hardness of concrete and provides an estimation of surface 
compressive strength, uniformity and quality of concrete. User expertise is low and can be 
readily operated by field personnel. 
 
It gives accurate assessment of the strength of the surface layer of material. The entire 
structure can be tested in its 'as-built' condition. It can be very costly and time consuming as 
instrumentation is required to measure response. It requires careful planning and can damage 
structure. The member must be isolated from the rest of the structure prior to the test. 
 
Ultrasonic Pulse Velocity (UPV) Test : 
Ultrasonic Pulse Velocity Test is conducted as per IS 13111 – 1992 to assess the quality of 
concrete, which is suspected to have low compaction, voids (porosity), and delamination or 
damaged material in concrete under test. Ultrasonic Pulse Velocity Test can also be used for 
the following applications: 
 
Estimation of Strength of Concrete  
Establishing Homogeneity of Concrete  
Studies on Durability of Concrete  
 
Analysis of Surface Crack Depth  
Determination of Dynamic Modulus of Elasticity  
Voltage pulses are generated and transformed into wave bursts of mechanical energy by the 
transmitting transducer (which must be coupled to the specimen surface through a suitable 
medium). A receiving transducer is coupled to the specimen at a known distance to measure 
the interval between the transmission and reception of a pulse. There are three practical 
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arrangements for measuring pulse velocity, namely direct, diagonal and surface techniques. 
The direct approach provides the greatest sensitivity and is therefore superior to the other 
arrangements. Determination of the variability and quality of concrete by measuring pulse 
velocity. Using transmission method, the extent of such defects such as voids, honeycombing, 
cracks and segregation may be determined. This technique is also useful when examining fire 
damaged concrete. Low level is required to make measurements. However, expertise is 
needed to interpret the results. Excellent for determining the quality and uniformity of 
concrete. It can rapidly survey large areas and thick members. Path lengths of 10m to 15m 
can be inspected with suitable equipment. 
 
Proper surface preparation is required. The work is very time consuming as it takes only point 
measurements. Skill is required in the analysis of results as moisture variations and presence 
of metal reinforcement can affect results. The interpretation of ultrasonic test results based on 
published graphs and tables can be misleading. It is therefore necessary that correlation with 
the concrete be inspected is carried out. It works on single homogenous material. 
 
Electrochemical Half-cell Potentiometer Test: 
Electrochemical Half-cell Potentiometer test provides a relatively quick method of assessing 
reinforcement corrosion over a wide area without the need of wholesale removal of the 
concrete cover. The method of half-cell potential measurements normally involves 
measuring the potential of an embedded reinforcing bar relative to a reference half-cell 
placed on the concrete surface. The half-cell is usually a copper/copper sulphate or 
silver/silver chloride cell but other combinations are used. The concrete functions as an 
electrolyte and the risk of corrosion of the reinforcement in the immediate region of the test 
location may be related empirically to the measured potential difference. In some 
circumstances, useful measurements can be obtained between two half-cells on the concrete 
surface. ASTM C876 - 91 gives a Standard Test Method for Half-Cell Potentials of 
Uncoated Reinforcing Steel in Concrete. Quantitative measurements are made so that a 
structure can be monitored over a period of time and deterioration can be noted. Areas of 
usage include marine structures, bridge decks, abutments and so on. Used in conjunction 
with other tests, it has been found helpful when investigating concrete contaminated by salts. 
 
Carbonation Test: 
The method of testing consists of determining the depth of the carbonated layer on the 
surface of hardened concrete by means of an indicator. Carbonation of concrete occurs when 
the carbon dioxide, in the atmosphere in the presence of moisture, reacts with hydrated 
cement minerals to produce carbonates, e.g. calcium carbonate. The carbonation process is 
also called DE passivation. Carbonation penetrates below the exposed surface of concrete 
extremely slowly. The significance of carbonation is that the usual protection of the 
reinforcing steel generally present in the concrete due to the alkaline conditions caused by 
the hydrated cement paste is neutralized by carbonation. Thus, if the entire concrete covering 
the reinforcing steel is carbonated, corrosion of the steel would occur if moisture and oxygen 
could reach the steel. The time required for carbonation can be estimated knowing the 
concrete grade and using the equation. 
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Concrete Core Extraction and Testing: 
In most structural investigations or diagnoses extraction of core samples is unavoidable and 
often essential. Cores are usually extracted by drilling using a diamond tipped core cutter 
cooled with water. Broken samples, for example, due to popping, spalling and delamination, 
are also commonly retrieved for further analysis as these samples may provide additional 
evidence as to the cause of distress. The selection of the locations for extraction of core 
samples is made after non-destructive testing which can give guidance on the most suitable 
sampling areas. 
 
For instance, a cover meter can be used to ensure there are no reinforcing bars where the 
core is to be taken; or the ultrasonic pulse velocity test can be used to establish the areas of 
maximum and minimum pulse velocity that could indicate the highest and lowest 
compressive strength areas in the structure. 
 
Moreover, using non-destructive tests, the number of cores that need to be taken can be 
reduced or minimized. This is often an advantage since coring is frequently viewed as being 
destructive. Also the cost of extracting cores is quite high and the damage to the concrete is 
severe. The extracted cores can be subjected to a series of tests and serve multiple functions 
such as: confirming the findings of the non-destructive test 
 

 identifying the presence of deleterious matter in the concrete ascertaining the 
strength of the concrete for design purposes predicting the potential durability of the 
concrete 

 confirming the mix composition of the concrete for dispute resolution 

 determining specific properties of the concrete not attainable by non-destructive 
methods such as intrinsic permeability. 
This test is used to determine the compressive strength of a concrete core, which has usually 
been extracted from an existing structure. The value of compressive strength can then be used 
in conjunction with other measured properties to assess the condition of the concrete. 
 
Using a masonry saw, the core is first trimmed to the correct test length, which varies upon 
the standard being adopted. Following trimming, the core will have its ends either ground 
perfectly flat, or be capped in a material to produce a smooth bearing surface. 
 
After the prescribed curing has taken place, the specimen is then crushed to failure noting the 
maximum load achieved. From the values of load and dimensions, the compressive strength 
of the core can be calculated. 
 
Composition of reports: 

1. Summary Report, a summary of all the technical observations, pictures of the area, 
remedial action proposed along with expenditure of complete and maintenance repairs shall 
be provided respectively, and final conclusion. 
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2. Visual Inspection report should include approximate overall dimension of the 
buildings, adjacent areas, vegetation and its effect on the building, maintenance details – 
structural, non-structural, water supply, sanitation, electrification, etc. and detailed 
description of defects observed. 

Report should mention that inspection is done in presence of whom, details of the personnel 
involved, their technical qualification, and designation in the company, along with the contact 
number and email address of the said personnel. 

Report should enclose, plan elevations, sections, details structural drawings of the individual 
buildings and site along with test report of materials used in construction. 

Report should mention proposed changes in the structural drawing along with GFC (Good for 
construction) drawings, along with BOQ for the said changes.  

The report should clearly mention major repairs and minor repairs. 

The work includes all buildings, common areas, boundary walls etc. 

3. Ultra Sonic Pulse Velocity test report, shall have column, beam and slab, location 
layout plans, a table mentioning details of column, beam and slab, their dimensions, time in 
micro second, velocity km/sec and method of testing.  

4. Rebound Hammer Test report, shall have details of structural members (column, 
beam, slabs) their location on the layout plan, average reading on the hammer, comp. strength 
in kg/sqcm. 

5. Half-cell Potential Test report, shall have sample identification, their location, 
average reading, category of risk corrosion, average of half-cell potential, etc. 

6. Carbonation Test report, shall have sample selection of structural members, their 
location, level of carbonation present, its effect from surface in mm. 

7. Core Test report, shall have identification of structural members, their location, date 
of casting, age of specimen, core height, core diameter, core weight, cross-sectional area, 
max. load, correction factor for dia, correction factor, corrected comp. strength, equivalent 
cube comp. strength, etc.  

8. General observation report, shall mention observations regarding overall building 
health, external plaster, plumbing and sanitation, internal structure, building frame, Terrace 
waterproofing, Water Tanks, Lift machine room, parapet wall, staircase, external condition of 
the building, internal condition of the building, etc. 

9. Recommendations and conclusion report, shall be provided mentioning floor wise 
drawings, BOQ, Estimate, GFCs and all the required documents to ensure the successful 
completion of the proposed repair and maintenance work.  
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9. ADDITIONAL TERMS AND CONDITIONS 

 
1. Completion Period 
 
30 days for conducting the Structural audit as per the scope and submission of detailed report 
of observations and recommendations along with submission of detailed tender documents. 
 
2. Payment 
 
The payments for the Consultancy and NDT will be made after completion of testing and 
submission of report along with BOQ for the repairs, maintenance and restoration works as 
per relevant clauses elsewhere in the Bid document. 
 
3. All the Audit reports will have to be provided in triplicate in hard as well as soft copy.  
 
4. Since these are old buildings, BANK will not be able to provide any Data, Drawings & 
Documents related to the buildings. All the necessary work related for job completion shall 
be in the scope of the Consultants.  
 
5. All the necessary tools, tackles, instruments, material required for completion of audit 
shall be part of the scope of work.  
 
6. THE ENTIRE JOB SHALL BE CARRIED OUT AS PER THE TERMS AND 
CONDITIONS STIPULATED IN THE TENDER AND INSTRUCTIONS OF BANK.  
 
SAFETY CODE  
 
1. There shall be maintained in a readily accessible place first aid appliances including 
adequate supply of sterilized dressings and cotton wool.  
 
2. An injured person shall be taken to a public hospital without loss of time, in case where 
they injury necessitates hospitalization.  
 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from ground.  
 
4. No portable single ladder shall be over 8 meters in length. The width between the said rails 
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding the 
ladder.  
 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench or 
half of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting.  
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6. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter.  
 
7. No floor, roof or other part of the structure shall be so overloaded with debris or materials 
as to render it unsafe.  
8. Workers employed on mixing and handling material such as asphalt, cement, mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.  
 
9. Those engaged in welding works shall be provided with welder's protective eye-shields 
and gloves.  
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint.  
 
(ii) Suitable face masks be supplied for use by the workers when paint is applied in the forms 
of spray or surface having lead paint is being dry rubbed and scraped. 33  
11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work.  
 
12. Hoisting machines and Tackle used in the works, including their attachments anchorage 
and supports shall be in perfect condition.  
 
The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 
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10. ARTICLES OF AGREEMENT 
Articles of agreement made this……………………………..day of……………… between 
the Central Bank of India, hereinafter called the EMPLOYER, which expression shall include 
its successors and assigns and persons for the time being of the management of the Employer 
of the one part and………….hereinafter called the consultant which expression shall include 
his/their respective Heirs, successors, executors, administrators and assigns of the other part. 

Whereas the Employer is desirous of getting………….and has caused drawings and 
specifications describing the work to be done to be prepared by…………….. 

And whereas the tendered rates are submitted by the consultant were accepted by the 
Employer on terms and conditions hereinafter agreed at: 

And whereas the said drawings, the specifications and the schedule of quantities have been 
signed by or on behalf of the parties hereto 

And whereas the Consultant has agreed to execute, upon and subject to the conditions set 
forth herein and to the conditions set forth in the invitation to tender, General Instructions 
and Conditions of the tender, and schedule of quantities and Conditions of Contract ( all 
contained in bid document of which are collectively hereinafter referred to as the said 
conditions), the works shown upon the said drawings and / or described in the said schedule 
of quantities at the respective rates herein set forth amounting to the sum as therein arrived at 
or such other sum as shall become payable there under (hereinafter referred to as ‘the said 
contract amount’) 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE 
PARTIES HERE TO FOLLOWS 

In consideration of the said Contract amount to be paid at the time and in the manner set 
forth in the said conditions, execute and complete the work shown upon the drawings and 
described in the said specifications and the schedule of quantities 

The Employer shall pay the Consultant the said Contract amount or such other sum shall 
become payable at the times and in the manner hereinafter specified in the said conditions 

The said Conditions and Appendix thereto shall be read and construed as forming part of 
this agreement, and the parties hereto shall respectively abide by, submit themselves to the 
said conditions and perform the agreements on their part respectively in the said conditions 
contained 

The plans, agreement and documents mentioned herein shall form the basis of this and the 
decision of the said architects for the time being as mentioned in the said conditions, in 
reference to all matters of dispute as to materials and workmanship be final and binding on 
both parties 

This contract is neither a fixed lump sum contract nor a piece work contract but is a contract 
to carry out the work in respect of the entire buildings to be paid for according to actual 
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measured quantities at the rates contained in the schedule of rates and probable quantities or 
as provided in the said conditions 

The consultant shall be responsible for the co-ordination of the work of other consultants/sub 
consultants etc. The respective consultants shall work harmoniously and afford reasonable 
facility to each other as circumstances required 

In all matters of co-ordination the Employer’s decision shall be final and binding on all 
parties. 

The Employer reserves to itself the right of altering drawings and nature of the work, adding 
to or omitting any item of work from the contract or having portion of the same carried out 
through other agencies without prejudice to this contract. 

Time shall be considered as the essence of this agreement and the consultant hereby agrees to 
commence the work soon after the site is handed over to him or from the Tenth day of the 
date of issue of formal work order as provided for in the said conditions and to complete the 
entire work within 30 days, nevertheless to the provisions for extension of time. 

All payments by the Employer under this contract shall be made only at Mumbai. 

Further all disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Mumbai and only courts in Mumbai shall have jurisdiction to 
entertain and determine the same. 

The several parts of this contract have been read by us and fully under stood by us. 

In witness where of the parties hereto have set their respective hands the day and the year in 
above written. 

 

Signed by the said consultant Signed by the Employer 

 

In the presence of in the presence of: 

 

Address: Address: 

 

Occupation: Occupation: 
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11. UNDERTAKING 
 

Asst. General Manager - BSD 
Central Bank of India, 
Central Office,  
16th F, Chander Mukhi, Nariman Point, 
Mumbai – 400021   
 

I/We--------------------------------------------------------------------------------------------------------- 

Have read the various conditions of bid attached here to and hereby agree to abide by the said 
conditions. I/We offer to do this work of “Consultancy and conducting of, Structural 
Audit, and NDT of Buildings at Central Apt., Ville Parle (E), Mumbai.”As detailed 
under scope of work in the event we are Pre-qualified for the purpose and hereby bind 
myself/ourselves to complete the work in all respects.  

 

I/We also hereby agree to abide by the General Condition of Contract and to carry out the 
consultancy work according to the Special Conditions of Contract and specifications for 
material and testing works as laid down by BANK. 

 

Signature of the bidder/s 

 

Bidder/s Address with telephone 
Nos (complete postal address to be 
given) 
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12. APPLICATION FORM 
I / We am / are desirous of participating in the PQ bid for the work of Consultancy and 
conducting of Structural Audit, NDT, and Allied Works of various Buildings of Central Apt., 
Ville Parle (E), Mumbai as detailed under scope of work, and hereby apply for the same. I/we 
give the following details for your consideration: 

S/N Item Information to be filled in by applicant 

1 Name of the Consultancy firm  

2 Full Address   

3 (i) Telephone Number: Office / 

Residence 

 

3 (ii) Mobile Number   

3 (iii) E-Mail address  

3 (iv) PAN no.  

3 (v)  GST no.  

4.(i) Month and year in which the firm / 
company was formed / incorporated in 

present name 

 

4(ii) Number of years in the Business of 
Structural Audit, NDT and consultancy 
works (Enclose Registration 

certificate/Proof) – Annexure B. 

 

5 Past works successfully completed during 
last five years  – Annexure C 

 

6. (i) What is the constitution of firm viz. Sole 
Proprietor, Partnership, Pvt. Ltd., 

Public Ltd., etc. 
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(ii) Enclose copy of partnership deed, Articles 
of Association or Affidavit(in case of sole 
proprietorship as per (Annexure A) 

 

 

 Has the applicant or any of his partners  
or Directors been black listed or banned 
in the past by any  Central or State 
Government Dept. / Organization / 
PSUs?  

7. 
(i) 

Annual Turn Over for last Three Years Year 

 as per Annexure–D (enclose ITCC &  

Audited Balance Sheets to support   
figures)    

 (i) 2018-19  

 (ii) 2019-20  

  (iii) 2020-21  

(ii) What evidence or proof is enclosed to  
support the amounts of yearly turnover 

 
(iii) 

Enclose for the last three years income Certificate enclosed for Assessment years 
tax clearance certificate (ITCC) ……………  

8. Fill up the enclosed Annexure C giving  
full particulars about similar works 
completed (i.e. work-orders in the field 
of Consultancy for Structural Audit of 
various Buildings including conducting 
NDT, preparation of BOQ with 
estimates, drawings, 
specification,  

 

based on NDT for Organizations / PSUs 
/ Institutes / Banks). 

9. Whether all documents has been  
Submitted as per check list  

  

10. Any other information the applicant  
might like to give. 

 

(sign and stamp) 

 

Name and address of the Consultant 
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13. DECLARATION 

I/We agree to notify the Office of Central Bank of India, Mumbai, accepting this application, 
of any changes in the foregoing particulars as and when they occur and to verify and confirm 
these. 

I / We understand and agree that the competent authority of Central Bank of India, Mumbai 
has the right as he may decide, not to issue PQ/Technical bid form in any particular case and 
also to suspend, remove or blacklist my / our name from Central Bank of India ,Mumbai list 
of Consultants in the event of my / our submitting non bonafide PQ/Technical bids, or for 
technical or other delinquency in regard to which the decision of competent authority of 
Central Bank of India, Mumbai, shall be final and conclusive. 

I / We certify that the particulars furnished in the enrolment forms are correct and that should 
it be found that I/We have given a false certificate or that if I / We fail to notify the fact of 
my/ our subsequent amalgamation with another Consultant or firm, the Central Bank of India, 
Mumbai may remove my / our name from the list of Consultants and any contract that I/We 
may be holding at the time may be rescinded. 

 
 

 

SIGNATURE & SEAL OF APPLICANT 
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14. APPLICATION FORM 
 

I / We …………………………………………………………………………… am / are 
desirous of participating in the bid for the work of Consultancy and conducting of 
Structural Audit, NDT and Allied Works  of various Buildings of Central Apt., Ville 
Parle (E), Mumbai as detailed under scope of work, and hereby apply for the same.  

 

NOTE: 

The patch plastering/related repair work will have to be done by the individual firm at 
their cost after conducting various tests if any. 

The rates quoted shall be inclusive of all scaffolding, hoists, hoisting equipment, tools, 
equipment’s, testing equipment’s etc., required for the smooth execution and completion 
of the work.  

The consultants/Firms may visit the site to understand the scope of work before quoting 
for the scheduled Pre Bid Meeting. 

 

Place:  

 

Date:  
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15. ANNEXURE - A 
Particulars of registration as consultant for structural audit of building, NDT and allied 
works. 

S/N Name and address of the 
authorities with whom the firm is 
registered 

Registration year Copy of 
Registration 

 

1. 

 

   

 

2. 

 

   

 

3. 

 

   

 

4. 

 

   

 

5. 

 

   

 

*Copy of License issued by competent authority of govt. should be enclosed. 

 

Signature & Seal of Consultant 
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16. ANNEXURE - B 

List of all structural audit works, NDT and allied works completed during last five years  

S/N Details of 
work contract 
with name of 
client 

Value of 
work as per 
final bills 

Date of 
commenc
ement of 
work 

Date of 
complet
ion of 
work 

Delay or 
Penalty 
etc., if 
any 

Completion 
certificate from 
the client or 
their consultant 

1. 

 

 

      

2. 

 

 

      

3. 

 

 

      

4. 

 

 

      

5. 

 

 

      

 

NOTE: To enable us to process your application, please ensure that complete present 
Postal Address including Pin Code and latest Telephone Numbers / Fax Numbers / E- 
mail Address etc. are furnished under Column Nos. 3 & 4 above and “Completion 
Certificate/Work Orders” from client / owner for each work listed above has been 
enclosed, bearing above details. 

 

Signature & Seal of Consultant 
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17. ANNEXURE - C 
Annual turnover for the last three years: 

S/N Financial year Total contract 
amount 

IT certificate 
enclosed 

Audited 
Balance 
sheet copy 

Remarks 

1.  

 

 

 

 

 

 

    

2.  

 

 

 

 

 

 

    

3.  

 

 

 

 

 

 

    

 

Signature & Seal of Consultant 
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18. FINANCIAL BID 
 

Date…………… 

Asst. General Manager 
Central Bank of India, 
16th Floor, Chander Mukhi Building 

Nariman Point, Mumbai 

 

Dear Sir,  

 

Reg.: Consultancy and conducting of Structural Audit and NDT of Bank’s Buildings at 
Central Apt., Ville Parle (E), Mumbai. 

 

We are pleased to inform you that we are willing to offer our consultancy services at a fee for 

Rs …….……….. (in words ………………………………. ) + GST on terms and conditions 

stated in the Tender document. 

 

Thanking you, 

Yours faithfully 

 

 

 

(sign and stamp) 

 

 

 

Name and address of the Consultant 

  

 

 

 

 


