Central Bank of India

Regional Office, Surat
Add: Tst floor, 1/930 Narimabad Building, Athugar Street,
Nanpur, Surat.

Tender

<> NAME OF THE WORK:

SHIFTING OF EXISTING FURNITURE AND RENOVATION OF BULSAR BRANCH UNDER SURAT
REGIONAL OFFICE

Regional MANAGER
REGIONAL OFFICE
Surat,
Mail ID- gadsuraro@centralbank.co.in

NAME: Shri Trivikram Nath Tiwari
MAIL ID: trivikramnt@yahoo.co.in

NAME: Shri Jagdip Narayan Singh
MAIL ID: Jagadipsingh@yahoo.com
Contact no. 011-61515609
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CENTRAL BANK OF INDIA

TENDER NOTICE

ltem wise sealed tenders are invited from Bank’s Empanelled Contractors for
SHIFTING OF EXISTING FURNITURE AND RENOVATION OF BULSAR BRANCH UNDER SURAT

REGIONAL OFFICE

Issuance Tender forms will be available on Bank’s website www.
Centralbankofindia.co.in from 09.06.2022.

Tender Fee Rs.500.00 (Rupees Five Hundred only) by demand draft in

( Non refundable ) favor of Central Bank of India payable at Surat.

Last date for | 16.06.2022 upto 2.00 pm

submission of  the

Tenders

Place of submission of
Tender

General Administration Department, Regional Office Surat,
1st floor, 1/930 Narimabad Building, Athugar Street, Nanpur,
Suraf.

Date of Opening of
Tender

16.06.2022, 4.00 pm

Place of Opening of
Tender

General Administration Department, Regional Office Surat,
1st floor, 1/930 Narimabad Building, Athugar Street, Nanpur,
Surat.

Note:- Vendors are advised to make presence of
themselves at the time of opening of tenders.

Regional Head
Regional Office Surat

Regional Office Surat
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TENDER DOCUMENT ISSUING LETTER

LETTER ISSUING TENDER DOCUMENT FOR - SHIFTING OF EXISTING FURNITURE AND
RENOVATION OF BULSAR BRANCH UNDER SURAT REGIONAL OFFICE

Name of Tenderer :

Address of Tenderer :

The Tender Document is issued on Dtd : 09.06.2022
CENTRAL BANK OF INDIA
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To,

The Regional Head,
Regional Office Surat
Central Bank of India.

Dear Sir.
With reference to the tender invited by you for the work. I/We hereby offer to execute
the work under contract at the respective rates mentioned in the schedule of

guantities.

I/We have seen the site of Bulsar branch understood the general conditions of
contract, special conditions, additional conditions.

I/We agree to execute the work as per specifications, general conditions of contract,
special conditions, and additional conditions.
I/we do hereby agree that the sum shall be forfeited by the bank in event our tender is

accepted & |I/We fail to execute the contract when required to do so.

I/we understand that you are not bound to accept the lowest or any other tender that
you received.

Yours faithfully,

(Contractor)
Signature of partner / prop. of the firm.
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CENTRAL BANK OF INDIA

Regional Office Surat
Ist floor, 1/930 Narimabad Building, Athugar Street, Nanpur, Surat

NAME OF WORK: SHIFTING OF EXISTING FURNITURE AND RENOVATION OF BULSAR
BRANCH UNDER SURAT REGIONAL OFFICE

GENERAL SUMMARY OF COST SHEET

SR. NO. DESCRIPTION AMOUNT IN RS.

(In words:

Only)

SIGN OF CONTRACTOR
PLACE ADDRESS

DATE SEAL
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1

GENERAL CONDITIONS

Sealed tenders should be addressto Regional Manager, Central Bank Of India,
Regional office , Surat and super scribed Name of work.

SHIFTING OF EXISTING FURNITURE AND RENOVATION OF BULSAR BRANCH UNDER SURAT
REGIONAL OFFICE

and shall contain

(2)

(3)

(4)

()

(6)
(7)

(8)
(9)

(10)

(11)

(12)
(13)

a) DD of tender fee.
b) Tender document with signature and stamp of contractor on all pages.

No tenders will be received after 2.00 PM ON 16.06.2022 and the tenders will be opened on
16.06.2022 AT 4.00 PM or unless otherwise informed.

The tenders will remain valid for a period of 6 months from the date of opening of tenders,
Bank reserves the right to accept or reject any or all the tenders without assigning any reason
to do so. Bank does not bind itself for accepting the lowest tender.

The tenderers should quote the rates in figures as will as in words.

All ensures, corrections and alterations made while filling the tender must be attested by
initials of tenders, overwriting of the figures is not permitted.

The earnest money of the successful tender shall be adjusted in the security deposit.

The Bank reserves the right to rejected any or all the tenders, accept part of any tender or
entrust the entire work to any contractor or divide the work to more than one contractor (item
wise) without assigning any reason or giving any explanation. The rates quoted by the
contractor will hold good for this bifurcation and no compensation will be paid on this account.

Joint tenders shall not be considered.

Within 24 hours of receipt of Intimation regarding acceptance of his tender by the Bank, the
tenderer should send his acceptance of the work order in writing. It the tenderer does not do
that, or does not start the work within 24 hours of such intimation to him or fails to give
justified reasons not to do so, acceptance of his tender would be withdrawn and Earnest
Money Deposit would be liable to be forfeited.

The rates quoted in the tender shall include all charges of scaffolding, lift, any tools and plants
railway freight labor conditions and fluctuation in the rates, excise duty, sales tax, octroi and
any other taxes or expenditure for carrying out the work.

The Contractor will arrange for water and Electricity for completing the work. In case water
and Electricity are already available at the site, same will be provided by the Bank free of cost.

No escalation in rates will be allowed under any circumstances.

The successful tenderer is bound to carry out entire work within the period stipulated in the
Appendix. The tenderer will have to pay liquidated damages for non-completion of job within
stipulated period at the rate of 0.25% per day after expiry of period of completion subject to
maximum of 5% of the contract value.
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(14)

(15)

(16)

17)

(18)

(19)

(20)

(21)

(22)

(23)

(24)

(25)

The liguidated damages as mentioned above may not be enforced if the contractor applies
sufficiently in advance for extension of time mentioning the unavoidable reasons for
extension. The Bank shall, if in its opinion (which shall be final and binding upon the
contractor) finds genuine reasons shown by the contractor for such request, grant suitable
extension in time limit. Any claim for damage or compensation in relation there to by
contractor is not permissible. Also other terms and conditions of the contract will remain
unaltered in the extended period.

The successful tenderer is bound to carry out items of work necessary for completion of job
even though the same are not included in the schedule of quantity. Rates of extra items will
be derived from the tender. In case the rates do not exist in the tender and extra item is not
similar to tender item, then the rates will be worked out on actual cost of material and labour,
any other expenditure for completing that work plus 15% towards contractor’s profit &
overheads. For this contractor must submit the rate analysis supported by original vouchers
for purchase and labor.

The contractor must co-operate with other contractors appointed by the Bank so that entire
work shall proceed smoothly with least possible delay and to the satisfaction of the Bank.

Bank reserved their rights to qualify and disqualify any vendor without assigning any
justification.

The contractor shall remove all rubbish etc. out of site/premises wash and clean the floors
and hand over the site in proper and tidy condition on the completion of work.

The tenderer shall acquaint himself with the site conditions making his own arrangement for
storing of material at site lift, cartage etc.

Contractor shall shift furniture, cupboards records, for the purpose of painting and re-arrange
the same as directed. No extra charge shall be paid for the same.

Contractor shall be prepared to work at times convenient to the Bank. No charges shall be
paid for the same.

5% percent of the value of work done shall be deducted as retention money from the running
bill of the contractor, which shall be released after the defects liability period, provided no
defects are noticed during the period.

The contractor will attend to all defects noticed during defect liability period. If the contractor
fails to attend to the defects within a reasonable time these defects will be rectified by the
Bank and the expenditure incurred on this account will be recovered from security deposit, or
any other money due on to time.

The contractor shall make adequate arrangement for watch and ward of his material and shall
ensure the safety, breakage and any theft of material fixed or unfixed by him or other sub-
contractors.

The work executed should be got approved by the Bank and contractor shall rectify and bad
workmanship pointed out at any stage and remove from site all the rejected material
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(26)

(27)

(28)

(29)

(30)

(31)

(32)

(33)

(34)

(35)

(36)

(37)

(38)

(39)

(40)

The contractor shall be responsible for application of labour laws, compensation for injury and
accident to person, whether employed by his or by his sub-contractor.

The contractor will take necessary precautions for carrying out the work avoiding any damage
to fixed or loose furniture, structures/decorative parts of the property. The contractor will
rectify any damages done at his cost.

The contractor shall ensure that workmen employed by him for execution of work are suitably
covered against Workmen’s Compensation Act and that all liabilities arisig out of Workmen'’s
Compensation Act, ESIS and other legislative enactments applicable, to such works and
workmen shall be to the contractor’s account.

The Contractor shall inform the Bank to check quality/measurements of any work which is
likely to be hidden before covering.

The contractor will submit running Bills for the value of work done not less than interim
payments (as mentioned in the Appendix) mentioning full nomenclatures of items, rates,
amount, measurement sheet, reasons for part rates claimed, if any.

In case of non-completion or delay in completion of work or removal of defects in time, the
Bank shall be free to appoint another agency to get the job done at contractor’s risk and cost.

Income-Tax at the rate of 2.04% (or Applicable rate) of the Bill Amount will be deducted at
source from the contractor’s bill and will be deposited with the I.T.O as per rules.

The Bank may delay the progress of work without, in any way, vitiating the contract and grant
such extension of time for the commencement/completion of the contract as it may think
proper and sufficient in consequence of such delay and the contractor shall not make claim for
compensation of damages in relation thereof.

The Contractor will not execute any extra item without Bank’s permission in writing.
The guantities mentioned in the schedule of quantities are approximate. Payment will be on

actual work done by the contractor. However the contractor should not deviate the quantity
without Bank’s permission.

Conditional tenders quoted by the tender is liable to be rejected.

The Bank has a right to alter the nature of work and to add or omit any items of work or to
have the option of the same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract.

The Bank has right to terminate the contract, if the contractor abandons the work, or fails to
commence and complete the work in time, or fails to abide by the contract conditions.

Measurement for all items shall be taken as per actual work done and no claim for any
wastage in all material shall be considered.

Contractor has to prepare sample of chair, table and part counter for the approval of the Bank.
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(41) Contractor must quote balanced rates as quantities mentioned in the tender are approximate
and may vary to any extent. No extra shall be given on this account.

(42)  All the Electrical work shall confirm to relevant ISI. Contractor shall provide all necessary Test
Certificate required by the Bank.

(43) The contractor should inspect the sites before quoting the rates.
(44) The contractor shall place order immediately after hearing the approval of the tender of the
material required for the work in order to get them on site well in advance of their requirement.

Sample of each material should be got approved in advance.

(45) The contractor shall have to make necessary arrangements for proper storage of the
materials and will be responsible for any loss of material due to theft or otherwise.

(46) The items of work will be measured as per standard mode of measurements as laid down by

I.S.1

(47) The quantities given in the Bills of quantities are approximate and given as a guide to tenderer
and are liable to variations.

(48) Contractor shall be paid for the actual measured quantities of work executed by him.

(49) The contractor while executing the work during the working hours of the Bank shall take
care that disturbance is not created to Bank’s staff and customer during the office hours. The
contractor should also keep the banking hall in a reasonably good condition during banking
hours.

(50) Contractor has to submit Photographs of the completed furnishing work in duplicate along with

soft copy in from of C.D.

(51) Contractor shall have prepared any No of samples as directed by Architect/Bank before
finalizing of scheme. For this No extra payment shall made.

(52) THE RATES SHOULD BE EXCLUDING ALL TAXES.

(53) Tender Fee: 500.00 in form of DD in favor of Central Bank of India.
(54)  Tender, without tender fee will be rejected.

Banks reserves the right to select any of the manufactures party from the above list and to add or
delete names of the other parties as and when required
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APPENDIX REFERRED TO IN THE GENERAL CONDITIONS

1. Defects liability period .12 Months from the date of issue of virtual
completion and handing over the site to bank
2. Date of commencement : Immediate on receipt of work order./ Handing
over the site
3. Date of Completion : 15 Days from issue of Letter of intent./Work
order
4, Stipulated period for completion .15 Days
5. Minimum value of work done for interim : Only Full & Final payment to be made on
payment successful completion of work
6. Interim Payment : Only Full & Final payment to be made.
7. Retention money for defects liability : 5% of the total value of work
period
8. Liguidated damages for non- : 0.25% per day subject to maximum of 5% of
completion of work within stipulated contract value.
period.
9. Validity of the Tender : Six months from the last date of opening of
the Tender.
10. Terms of Rates :  The rates shall be at the site of the work and

shall EXCLUDES OF TAXES.

11. Period of honouring interim Certificate  : 15 Working days after the submission of the
interim Certificate.

12. Period for honouring final Certificate . 60 working days after the submission of the
Final Certificate.

13. Validity of Rates :  The quoted Rates in the Tender shall remain
valid till the completion of the work. No
escalation in rates shall be allowed.
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14.. Extraltems . The contractor shall not execute the item for
which the rate cannot be derived form the
Tender. He shall submit the Rate analysis for
such item on actual cost plus 15% as over-
heads, establishment charge and
contractor's profit, and get it approved by
Architect/Employer before starting the work
of such items.

15.. Working Hours : Most of the work may take place at
contractors workshop, However in case if the
work is to be executed in a working premises
of the Bank the same shall generally be
execute after office hours of the Bank. I.E in
the evening, nights and Bank holidays. The
employer shall make necessary
arrangements required or their part of such
working. The work shall be carried out in
such a way that minimum disturbance is
caused to the functioning of the Bank Branch
The Contractor shall make all necessary
arrangement for cleaning the premises
everyday and to ensure the complete safety
of the furniture, machinery, computers,
plants, equipment etc. lying in the premises
and also provide safeguard from dust etc.
For night working no extra charge shall be
paid.

16. Contractor shall shift and rearrange
necessary Furniture/Fixture to keep site tidy
and clean protect office equipment by
covering during execution. If contractor fails
then Branch Manager shall employ other
agency for the job and cost incurred shall
be recovered from the bill Amount.

17. Electrician/Network
Technician/Carpenter/A.C Technicians shall
remain present at site at all the time during
execution of work to avoid any
power/Network failure/Disturbance of branch

18. Contractors shall have to make necessary
temporary arrangement to the satisfaction of
Branch Manager for Electrification/Data
Cabling/Furnishing/A.C no extra payment
shall made for this.
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19. On completion of work all contractor shall
give detailed measurements/circuit
diagram/List of materials used Test reports
duly signed and sealed.

20. All hidden measurements must be got
checked/recorded before concealing.

21. All material and makes shall be as per
specifications any deviation will not be
accepted without written permission of
Architect/Bank

CENTRAL BANK OF INDIA CONTRACTOR
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Central Bank of India
1911 9 :mq'b? f%m m‘ﬁ.’a *CENTRAL" TO YOU SINCE 1911

CENTRAL BANK OF INDIA
REGIONAL OFFICE, SURAT

TENDER DOCUMENT
(FINANCIAL BID)

FOR

SHIFTING OF EXISTING FURNITURE AND RENOVATION OF BULSAR BRANCH UNDER SURAT
REGIONAL OFFICE
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ltem

Unit

Rate (Rs.)

Amount (Rs.)

Removing, Shifting, re-lamination, re-installation of
existing workstation tables from old premises to new
premises with change of handle, lock and minor
carpentry repair work. This work also includes
installation, fixing as per layout plan complete.

Nos.

Qty.
9

Removing, Shifting, re-lamination, re-installation of
existing side storage/backside storage from old
premises to new premises with change of handle, lock
and minor carpentry repair work. This work also
includes, cutting, fixing as per layout plan complete.

SFT

15

Full Height/Low height Solid Partition in BM
Cabin and cash cabin: Supplying and erecting full
height opaque partitions including teakwood frame of
4°°x2’conforming to the following specifications-

Basic frame work: 2’’ x 1.5’ Salwood/ aluminium
sections at maximum 600 mm horizontal & vertical
Spacing as per site conditions. Wooden/ aluminum
members of partitions shall be rigidly fixed to the
Ceiling, Floors, Beams, Doors & the Side Walls,
whichever is applicable. The frame work shall be
coated with anti-termite treatments or chemicals.

Skin Membrane: Single layered 6 mm thick MR
grade plywood on each face.

Finishing: Both side finished with 1 mm thick
laminate sheet of same or combination shades as per
instruction with 4°” high skirting at top & bottom of
Bank’s pattern (Blue & Red).

The open edges are to be blocked by teak wood bead
of required size and design. All provisions to be made
for all electrical, networking boxes onto partition
framework at required heights/levels with necessary
additional supports as directed.

Note:- In case of false ceiling, the vertical members to
be fixed to RCC ceiling but the area of partition
payable will be below the false ceiling only.

Sft

290

Wooden paneling: Providing and fixing of wood
boxing in 12mm thick ply finished with one side 1mm
thick laminate.

Sft

Wall Strip (4.5°-5* wide below false ceiling):-
Providing and fixing wall strip over the existing wall
madeup of 12 mm thick ply of approve make finish
with 1.0 mm thick mica of approve make & shade.
Open edges shall neatly finished.

rft

120

Alluminium partition -Providing and fixing of
aluminum partition made up of 22”x1%” of 0.76
kg/m powder coated aluminum extruded tabular
section with 5mm glass including necessary clips,
rubber beading, allumium beading and fixing to adjoin
wall.

Sft

70

Regional Office Surat
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7 | Entrance Door:- Entrance door to be made out of 5-6 | Sft 22
mm thk glass fixed in frame size made up (6”x1%”
bottom , 2'5”x1'4” vertical & middle and 4”’x1%4” top)
of powder coated alluminium extruded standard
tubular sections of approved make and colour made
including necessary clips, rubber beading, aluminum
beading, SS designer handle 200mm long, 3 hinges,
lock all complete.

8 | Providing and fixing of door clouser at entrance | Nos. 3
gate,cash cabin and server room
9 | Electrical Panel Cabinet: Providing and fixing | Sft 21

Electric Panel Cover box with 2 shutters made of 18
mm thick Ply finished with 1.0 mm thick laminate in
outside and painted inside all Complete with hardware
fittings.

10 | Providing and fixing of both side laminated wicket | Sft 12
door on 12-18mm plywood with all necessary
hardware complete.

11 | Coustmer Ledge/Cheque drop box and notice board.- | Nos. 1
Removing, Shifting, re-lamination, re-installation of
existing Coustmer Ledge/Cheque drop box and notice
board from old premises to new premises with change
of handle, lock and minor carpentry repair work. This
work also includes installation, fixing as per layout
plan complete.

Total (Rs.)

Grand Total (In words) Rs.

Contractor Seal and sign-
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LIST'OFAPPROVED MATERIALS: Vendors are advised to Use the materials of below mentioned Brand

only.

MATERIAL MANUFACTURER / BRAND NAME

False Ceiling 12.5mm thick gypsum board of “ GYPSUM INDIA LTD”

Ply Century/ Green / Duro/ Archid / Samrat confirming to IS 303, IS

710 & 1S 1659.

Armstrong Tiles

600X600, 12-15mm thick perforated tiles of “ ARMSTRONG PVT
LTD”

Teak-Wood

First Quality, Seasoned Wood Free From All Defects

MDF/ Partition Board

Novapan, Greenlam,Archidlam, Century.

Mortice Locks, Night Latch

Godrej/Laxmi/Vijayan/Equivalent

Multi Purpose Locks

Godrej/ Dorset/ Link/ Harrison

Mouldings Mouldings - T.W. Wood
Laminate 1mm thk Century, Formica
Glass Modi Guard/ Saint Gobain/ Ashai
Screw / Nail G.K.W,, Netle Fold

Hinges Ozone/Magnum

Hardware Ozone/Magnum/Everite

Floor Spring Hemco/ Ozone/ Geze/ Dorma.

Hydraulic Door Closure

Hyper/ Amar/ Samrat/ Godre]/ Everite/ Allwin/ Garnish.

Adhesive Fevicol

Paints Asian, Deluxe

Cement L&T, Acc

Vitrified Tiles Naveen, Nitco,Asian, Somany, Marbonite, Kajaria, Jhonson

Ceramic Tiles

Nitco/Kajaria

Aluminum

Jindal/ Nalco/ Hindalco

Bonding/ Water Proofing Chemical

Bal/Roffe/Sunanda/Ciba

Sanitary Fittings

Parry Ware/Hindware

Plumbing Fittings

G.l.Pipes, Tata Make C-Class

Regional Office Surat
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PROPOSED LAYOUT PLAN OF BULSAR BRANCH
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