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क्षेत्रीय कायाालय राांची 

REGIONAL OFFICE RANCHI 
 

 

 

उद्धरण के ललए अनरुोध 

परसडुीह शाखा के मौजदूा पररसर स ेफनीचर / जडु़नार की वस्तओुं को हटान े

और 

प्रस्तालवत वकैलपपक शाखा पररसर में इन वस्तओुं के स्थानाांतरण / पररवहन और पनु: 

स्थापना / फफक्ससग के ललए 

 
 

REQUEST FOR QUOTATION 
 

Dismantling of furniture /fixtures items from existing premises of Parsudih 

Branch 

and 

shifting/transportation & re-installation/fixing of these items to proposed 

alternate branch premises. 

 

 

Contact Details of Independent External Monitor (IEM): 

1. Shri Jagdip Narayan Singh [mail: jagadipsingh@yahoo.com] 

2. Shri Trivikram Nath Tiwari [mail: trivikramnt@yahoo.co.in] 

 

 

क्षते्रीय कायाालय: कृष्णा आकेड, दसूरी मांलजल, बूटीमोर, राांची - 834012 (झारखांड) 
   Regional Office: Krishna Arcade, 2nd Floor, Bootymore, Ranchi – 834012 (Jharkhand) 
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दस्तावेज़ का मूपय: ₹ 0111 .11 

 Cost of Document:  ₹ 1000.00 
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सने्ट्रल बैंक आँफ इांलडया, क्षलेत्रये कायाालय राांची   
CENTRAL BANK OF INDIA, REGIONAL OFFICE RANCHI 

 

 उद्धरण के ललए अनरुोध 
REQUEST FOR QUOTATION (RFQ) 

                              फदनाांक:  27.01.2023 

सेंरल बैंक ऑफ इांलडया, बैंककग कां पनी (अांडरटेककग का अनुरोध और हस्ताांतरण) अलधलनयम 1970 

के तहत भारत में गरित एक कॉपोरेट लनकाय ह,ै लजसका मुख्यालय चांदर मुखी, नरीमन पॉइांट, 

मुांबई - 400021 में ह,ै लजसे इसके बाद "बैंक" कहा जाता ह,ै लजसका के्षत्रीय कायाालय राांची में ह,ै 

इांटीररयर वससा श्रेणी में सूचीबद्ध बोलीदाताओं से मुहरबांद कोटेशन आमांलत्रत करता ह।ै 
Central Bank of India, a body corporate constituted in India under the Banking Companies 

(Requisition and Transfer of Undertaking) Act 1970 having its Head Office at Chander Mukhi, 

Nariman Point, Mumbai - 400021 hereinafter called "Bank" having its Regional Office at Ranchi 

invites sealed quotation from bidders empanelled in Interior Works category.

 

परसुडीह शाखा के मौजूदा पररसर से फनीचर / जुड़नार की वस्तुओं को हटाने और 

प्रस्तालवत वैकलपपक शाखा पररसर में इन वस्तुओं के स्थानाांतरण / पररवहन और पुन: स्थापना / 

फफक्ससग के ललए एकल बोली प्रारूप में आइटम दर के आधार पर मुहरबांद कोटेशन आमांलत्रत फकए 

जाते हैं। आरएफसयू दस्तावेज को व्यापार सहायता लवभाग, सेंरल बैंक ऑफ इांलडया, राांची के 

के्षत्रीय कायाालय से रु. 1,000.00 रुपये डीडी/बैंकसा चेक सेंरल बैंक ऑफ इांलडया के पक्ष में राांची में 

दये (गैर-वापसी योग्य) के भुगतान के माध्यम से खरीदा जा सकता ह,ै या बैंक की वेबसाइट 

www.centralbank.co.in से डाउनलोड कर रु. 1,000.00 रुपये डीडी/बैंकसा चेक सेंरल बैंक 

ऑफ इांलडया के पक्ष में राांची में दये (गैर-वापसी योग्य)  के साथ जमा करें। 
Sealed quotations on item rate basis are invited for dismantling of furniture /fixtures items 

from existing premises of Parsudih Branch and shifting/transportation & re-installation/fixing of these 

items to proposed alternate branch premises in Single Bid format. RFQ document may be purchased 

from Business Support Department, Central Bank of India, Regional Office at Ranchi, against 

payment of Rs 1,000.00 by way of DD/Banker’s Cheque favoring Central Bank of India (non-

refundable) payable at Ranchi or may be download from bank’s website www.centralbank.co.in  & 

submit it with Rs. 1000.00 DD favoring Central Bank of India (non-refundable) payable at Ranchi. 

  

 क्र. 

S. No. 

लववरण  

PARTICULARS 

लवस् ्तृत लववरण  

DETAILS 

1 
बयाना रालश रेखाांफकत डीडी के द्वारा  

Earnest Money by crossed D.D.  

₹ 6000.00  

₹ 6000.00 

2 
के पक्ष में  

In Favor Of  

सेन् ्रल बैंक आफ इलडडया, राांची 

Central Bank of India, Ranchi 

3 
पूणा करने हतेु समय  

Time of Completion: 

30  फदन  

30 Days. 

4 
लनलवदा प्रस् ्तुत करने की फदनाांक एवां समय  

Date & Time of submission of quotation 

फदनाांक 03.02.2023 को 3:00 बजे तक या इसके पवूा  

On or before 3:00 pm on dated 03.02.2023 

5 
लवत्तीय लबड खुलने की फदनाांक एवां समय  

Time & date of opening of Financial Bid 

फदनाांक 03.02.2023 समय 3:30 बज े

3:30 pm on date 03.02.2023 

 

1. कोटेशन प्रफक्रया बैंक की सीलमत लनलवदा प्रफक्रयाओं के अनुसार आयोलजत की जाएगी। सांभालवत बोलीदाताओं 

को कोटेशन दस्तावेजों में लनर्ददष्ट योग्यता आवश्यकताओं को ध्यान में रखना चालहए। बोली के साथ बयाना 



rfumtse>FRE=====¥=as
chTE3TFTfaetirmfinrmfflitrlseqTfife9F*FTprapenqTthfan
rfu a»_Oi= ri 3Tri_ _ - `  .     `  `  . _,   „  ,  ,,i-ij`'i.i. fliq  1€1  €11  qlqTTq5Hl
flaegFTcherEfroq*finmlProcessshallbeconductedinaccordancewithLimited
tender  procedures  of the  Bank.  Prospective  bidders  must  take  note  of the  qualification
requirements  as  specified  in  the  REQ  documents.  Bids  must  be  accompanied  by  Earnest
MoneyDeposit(EMD)inanacceptaoleformandamountasspecifiedintheREQdocument.
EMDshouldbesubmittedinaseparatecover.AnytendernotaccompaniedwiththeEMDor
the specified fee shall be rejected.

2.frmTRE5FTalRErfu*FTffiRTTTTqaqT5id}EiIT*Tfaiiiai¥rfu
3TfErfuSffiap,thrfefifefan,rm3frtErmqTfife*-Srma+
FTfaRTgiv€iaENfafi€9T,fin3ft{9Tff,3itfaifaTianxped*ftefafha
qTFTfaiaiITEErfu#ffi€1RFQofferswillbeopenedaspertheschedulementioned
above at the address mentioned  below  in the presence  of the  bidder's representatives who
choosetoattendtheopeningoftenderontheabove-specifieddate,timeandplace.Technical
specifications,Termsandconditions,andvariousformatsforsubmittingthetenderofferare
described in the tender document.

3.#Htlth*TiFT¥rmfanf}9trffirmqfrFfrord*fteFT8qap€3itFTth
ae9FTritltfrord3itfanthTifi*Tfafanthrfu*fincaflrmTft
thcht€rdFTOfafflTrfu©€lTheBankisnotboundtoacceptanyparticular
quotationreceivedinresponsetothisinvitationandreservestherighttorejectallquotations
andcancelthewholeprocessatanytimewithoutanyliabilitytoanypartywhatsoever.

4.H*eyrm,TFTFTTqtffiSftr,5idiirm@th¥ifty€3frtFTRT®,finch,
faITca3it©asFTifeasITTTFeyTenITFrfuffit9rmSFTpr
fafaFTaaneyrfu*thiftyrdapiquut*aFHaq:,ng3itFTg"ch
inRTfifeEvirmFTRE3TFfincharmrfum3itenRTffiF*9jffir
FT'aRTflTr€€1qft±FTaffraitirm€,@cheyT}aertiffiq5Rprfifro
(FTenffiIT3FTFTngfan3FTfin*rm)flTFiifarfuTF5ITrfuTTRTiln
addition,forMSMEfirms,thebidderwhoarecurrentlyregisteredand,also,willcontinueto
remainregisteredduringthetendervalidityperiodwithDistrictlndustries,CentersorREadi
and  village  Industries  board  or  Coir  Board  or  NSIC  or  Directorate  of Handicrafts  and
Handlooms  or any  other body  specified  by Ministry of Micro,  Small  & Medium  Industry
under MSME are exempted from payment of Earnest Money Deposit & RFQ Fees. In case
the bidder falls  in these categories,  it should furnish ceftified copy of its valid registration
details(withNSICoranyotherbodyasstatedabove).

.+,r2+
Irrius
5qiRTHFThfin
fa#3ffith
an 5TqfFT
ffi

Chief Manager
Business Support Department
Central Bank of India
Regional 0frlce
Ranchi.
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उ द्ध र ण  का  आ वे द न  

F O R M  O F  Q U O T A T I O N  

 

प्रलत,  

क्षेत्रीय प्रमुख  

सेंरल बैंक आफ इलडडया  

क्षेत्रीय कायाालय  

राांची 
 
To, 
Regional Head, 
Central Bank of India, 
Regional Office, 
Ranchi. 
 

काया का नाम : परसुडीह शाखा के मौजूदा पररसर स ेफनीचर / जुड़नार की वस्तुओं को हटाने और 

प्रस्तालवत वैकलपपक शाखा पररसर में इन वस्तुओं के स्थानाांतरण / पररवहन और पुन: स्थापना / 

फफक्ससग के ललए 

NAME OF WORK: Dismantling of furniture /fixtures items from existing premises of Parsudih Branch and 

shifting/transportation & re-installation/fixing of these items to proposed alternate branch premises. 

महोदय    

Sir, 

1.    साईट का लवलजट करने, ड्राईंग, सांलवदा की शतों, सांलवदा की लवशेष शते, सामान् ्य लवलशष् ्टीकरणों तथा लवस्तृत लवलशष् ्टीरणों, उपरोक्त 

नाम के काया के लनमााण हतेु मात्राओं के लबल तथा सूचीओं का अवलोकन करने के बाद, इस लनलवदा की मात्राओं के लबल में बताई गई लस्थलत 

के ललय ेमात्राओं के लबल, अनुसूची लवलशष् ्टीकरण, सांलवदा की शते, उक्त ड्राईंग् ् सलहत इसके अनुरूप उक् ्त काया को पूणा करने, रखरखाव 

करने तथा पूणा करने हतेु हम लनमााण करने हतेु प्रस् ्ताव करते हैं. 

           l/We Having  visited the site and examined the drawings, conditions  of contract,  special  

conditions of contract,  General  specifications  and detailed  specifications, schedules and bill of 

quantities for  the  construction  of the above named works, we offer to construct, complete  and 

maintain  the whole of the said works in conformity with the  said  drawings,  conditions  of  

contract, specifications, schedules  and  bill  of quantities for the sum State in bill of quantities of 

this Tender  Document or such other sum as may be ascertained in accordance with the  said 

conditions of contract. 

2.    हम पररलशष् ्ट में फदय ेगये समय के भीतर सांलवदा में फदय ेगय ेसम् ्पूणा काया को पूणा करने तथा लडलीवर करने का वचन देते हैं  

            I/We undertake to complete and deliver the whole of the works comprised in the contract within 

the time State in the appendix hereto. 

3.    हम पररलशष् ्ट में फदय ेगय े/दशााये गय ेपररलनधााररत क्षलतयों/हालनयों हतेु हमने अलग से स् ्वतांत्र रूप से लवचार फकया ह ैतथा इस बात से 

सहमत हैं फक समय पर काया पूणा नही होने पर आपको होने वाली हालनयों के उलचत अनुमान का प्रलतलनलधत् ्व करता हैं 

            I/We have independently considered the amount of liquidated  damages shown  in  the Appendix 

hereto  and agree that it represents a  fair  estimate  of  the loss likely to be suffered, by you in 

the  event  of  the works not being completed in time. 

4.    हम ललफाफा खुलने की फदनाांक से या इसकी प्रालप्त हतेु लनधााररत फदनाांक से 90 फदन या लनयोक् ्ता द्वारा जैसी अपेक्षा लवस् ्तार हतेु की गई ह ै

का इस लनलवदा के द्वारा पालन करने हतेु सहमत हैं तथा यह हम पर बाध् ्यकारी रहगेा तथा इस अवलध की समालप्त के पूवा फकसी भी समय 

इसको स् ्वीकार फकया जा सकता ह ै
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          I/We  agree to abide by this tender for the period of 90  days  from opening  of envelope  or 

extension there of as required by the  employer from  the date fixed for receiving the same and it 

shall  remain  binding upon us and may be accepted at any time before the expiry of that period. 

5.    हम इसके पररलशष् ्ट में साराांलशत फकये गय ेया फदय ेगय ेसांलवदा की सामान् ्य शतो या करार में सांदर्णभत दरों तथा अवलध हतेु पुलष्ट करते हैं 

तथा इनका पालन करने हतेु सहमलत देते हैं 

           I/We confirm that the period and rates as referred in the agreement or general conditions of 

contract are given or summarized in the appendix hereto, to which we give our consent and agree 

to abide by the same. 

6.    यफद यह लनलवदा स् ्वीकार फकया जाता ह ैतो, हम लनयोक् ्ता द्वारा जब भी बुलाया जाता ह,ै सांलवदा करार लनधााररत प्रारूप में अपने खचा पर 

लनष् ्पाफदत करने का वचन देते हैं, जब तक औपचाररक करार तैयार नही हो जाता ह ैतथा यह करार लललखत सहमलत सलहत लनष् ्पाफदत नहीं 

हो जाता ह,ै यह सांलवदा हमारे बीच बांधनकारी होगा.  If this tender is accepted, I/we undertake to enter into 

and execute at our cost, when called upon by the employer to do so, a contract agreement in the 

prescribed form. Unless and until a formal agreement is prepared and executed this tender 

together with your written acceptance thereof, shall constitute a binding contract between us. 

7.    हम समझते हैं फक हमारा लनलवदा स् ्वीकार होता ह ैतो हम सांयुक् ्तरूप से तथा अलग अलग सांलवदा का अच् ्छी तरह से लनष् ्पादन हतेु 

लजम् ्मेदार है 

           We understand that if our tender is accepted, we are to be jointly and severally responsible for 

the due performance of the contract. 

8.    हम यह मानते हैं फक आप अपने पास प्राप् ्त फकसी भी लनलवदा को लबना कारण बतायें या कोई स् ्पष् ्टीकरण फदये या सबसे कम दर की 

लनलवदा को भी स् ्वीकार करने हतेु बाध् ्य नही हैं तथा आप सभी या फकसी लनलवदा को लनरस् ्त कर सकते हैं या सांपूणा काया को फकसी एक 

कान् ्रेक् ्टर को दे सकते हो या इस काया को एक से अलधक कान् ्रेक् ्टरों में लवभालजत कर सकते ह.ै 

           We understand that you are not bound to accept the Lowest or any tender you may receive and 

may reject all or any tender, accept or entrust the entire work to the contractor or divide the 

work to more than one contractor without assigning any reason or giving any explanation 

whatsoever. 

 

 

 

 

 

 

कान् ्रेक् ्टर /फमा की्हस्ताक्षर एवां मुहर 

 Seal & Signature of्Contractor(s)/ Firm 
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उद्धरण के फामा हतेु पररलशष् ्ट 

APPENDIX TO FORM OF QUOTATION 
 

दोंष देयता अवलध  
Defects Liability period 

 

प्रलतरूप पूणा की्फदनाांक से 06्माह  
06 Months from the date of virtual completion. 

शुरू  होने की फदनाांक  
Date of commencement  

 

कान् ्रेक् ्टर को जारी स् ्वीकार पत्र फदनाांक से 07्फदन या कान् ्रेक् ्टर को साईट का कब् ्जा लेने 

के लनदेश देने का फदन, जो बाद में हो  
07 days from the date of acceptance letter issued to contractor 

or day on which the contractor is instructed to take possession of 
the site whichever is later. 

पूणा होने का समय  
Time of completion  

प्रारांभ फदनाांक से 30 फदन 
30 Days from the date of commencement. 

अांलतम माप की अवलध  
Period of Final Measurement     

प्रलतरूप पूणा की्फदनाांक से 01 माह  
One month from the date of virtual completion  

पररलनधााररत नुकसान  
Liquidated damages  

 

1्प्रतिशि प्रति सप ‍्िाह््टेण् ्डर में दशाायी गयी््संतिदा रातश का 

 अतिकिम 10 प्रतिशि स ‍्िीकार की्गयी्अनुबंि्रातश्की सीमा के अिीन् 
1%   of   the tendered   amount   shown   in   the tender per week 

subject to the ceiling of 10% of the accepted contracted sum.  

अांतररम प्रमाणपत्र /लबल हतेु काया का 

न् ्यूनतम मूल् ्य  
Minimum value of work for  

interim certificate/bill  

लनरांक् 
NIL 

रोकरखने योग् ्य प्रलतशत  
Retention percentage  

स ‍्िीकृि रातश का 5.00%  
5.00% of the cost of the work  

रोकरखने योग् ्य रालश की वालपसी 
 Refund of Retention Money  

्इांजीलनयर/ शाखा प्रबांधक से जारी ‘’कोई देाष नही प्रमाणपत्र्’ के प्राप् ्त होने तथा दोष 

देयता अवलध के समाप्त् होने के 14 फदन बाद जारी की जायेगी   
Released 14 days after the end of the defect liability period & 
upon receipt of “no defect certificate” from the Engineer/Branch 
Manager. 

उपालध प्रमाणपत्र की अवलध  
Period of honoring 

Certificate  
 

बैंक के इांजीलनयर से प्राप् ्त प्रमाणपत्र की फदनाांक से 15 फदन  
 15 days from date of receipt of certificate from the Bank‟s 

Engineer.  
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क रा र  के  अ न््  त र्णन य म *  

A R T I C L E S  O F  A G R E E M E N T *  

करार के अन् ्तर्णनयम आज फदनाांक ........................फदन ................. 2023 एक पक्ष 

सेन् ्रल बैंक आफ इलडडया, बैककग कम् ्पनी (उपक्रमों का अलधग्रहण एवां अांतरण) अलधलनयम 1970 के तहत गरित 

कारपारेट लनकाय,लजसका प्रधान कायाालय मुम् ्बई में हैं (यहाां इसके पश् ्चात „‟लनयोक् ्ता’’ कहा  गया ह)ै तथा मेससा 

............................. (यहाां इसके पश् ्चात „‟कान् ्रेक् ्टर’’ कहा गया ह)ै में इसके कानूनी 

वाररस /उत् ्तरालधकारी अन्ट्य पक्ष होगें. 

This agreement made this……………………………..day of ……………………………..two thousand twenty three 

between Central Bank Of India, a body corporate constituted under the Banking Companies (Acquisition & 

Transfer of Undertaking) Act 1970, having its Head Office at MUMBAI (herein after called “The 

Employer”) of the ONE PART and M/s ……………………………………………………. herein after called “The 

Contractor” which includes it‟s heir/successors of the OTHER PART.  

चूांफक लनयोक् ्ता एक लनलित काया को लनष् ्पाफदत करवाने की इच् ्छा रखता ह ैजैसे परसुडीह शाखा के मौजूदा 

पररसर स ेफनीचर / जुड़नार की वस्तुओं को हटाने और प्रस्तालवत वैकलपपक शाखा पररसर में इन 

वस्तुओं के स्थानाांतरण / पररवहन और पुन: स्थापना / फफक्ससग के ललए तथा कान् ्रक् ्टर के द्वारा 

सहमलत / स् ्वीकार  पत्र फदनाांक.......................के द्वारा फदये गय ेटेण् ्डर को सहमलत/स् ्वीकार  करने 

की बाद इसके लनष् ्पादन, पूणा करने तथा ऐसे काया का रखरखाव करने के ललये  अब लनम् ्नानुसार करार साक्ष् ्य फकया 

जाता ह ैWHEREAS the Employer is desirous of certain works should be executed viz. Dismantling of furniture 

/fixtures items from existing premises of Parsudih Branch and shifting/transportation & re-installation/fixing of 

these items to proposed alternate branch premises & has by letter of acceptance dated _________________ 

accepted a tender by the contractor for the execution, completion, and maintenance of such works, now 

THIS AGREEMENT WITNESSES as follows : 

4.1 इस करार के शब् ्द एवां व् ्याख् ्या का वही अथा होगा जोफक इसमे इसके पश् ्चात सांदर्णभत सांलवदा की उक् ्त शतो में 

क्रमशः फकया गया हैः  

In this agreement words & expressions shall have the same meaning as are respectively assigned to them 

in the said conditions of contract hereinafter referred to: 

4.2 लनम् ्नलललखत दस् ्तावेज इस करार के रूप माने जायेगें तथा इस करार के भाग के रूप में पढे जायेगें जैसे फक  

The following documents shall be deemed to form & to read construed as part of this agreement, viz. 

 i) i)मूल टेण् ्डर दस् ्तावेज ii) सांबांलधत पत्राचार सभी पत्र / पत्राचार सांलवदा के अांग होगें तथा सहमलत/स् ्वीकार  पत्र में 

सांदर्णभत फकये गय ेहैं iii) सहमलत/स् ्वीकार  पत्र iv) मात्राओं का लबल v) ड्राईंग vi)समय तथा प्रगलत चाटा vii) अन् ्य 

अलतररक् ्त दस् ्तावेज जो अपेलक्षत हैं 

 i) Original tender document. ii) Relevant correspondence all letters/correspondence forming part of 

contract and referred to in acceptance letter. iii) Acceptance letter. iv) Bill of quantities. v) The 

drawings. vi) Time and progress chart. vii) Other additional documents as required, 

a) 

b) 

c) 

viii) करार के अांतर्णनयम  

      Article of Agreement. 
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4.3 उपरोक् ्त कलथत दस् ्तावेज समपूरक के रूप में ललये जायेगें तथा एक दसूरे के आपसी व् ्याख् ्यात् ्मक होंगें  फकन् ्तु 

लवसांलगतयों की सांशयात् ्मक लस्थलत होने पर बैंक द्वारा जारी अध् ्यतन दस् ्तावेज पूवा के दस् ्तावेजों से अलधक महत् ्वपूणा 

होगा. 

The aforesaid documents shall be taken as complementary and mutually explanatory of one another, but 

in the case of ambiguities of discrepancies the latest documents issued by the Bank shall prevail over on 

earlier documents. 

 4.4 यहाां इसके पश् ्चात उल् ्लेलखत कान् ्रेक् ्टर को लनयोक् ्ता के द्वारा फकये जाने वाले भुगतान के प्रलतफल में , कान् ्रेक् ्टर 

एतदद्वारा लनयोक् ्ता को सांलवदा के प्रावधानों के अनुरूप सभी प्रकार काया लनष्पाफदत, पूणा तथा बनाये रखने का वचन 

दतेा ह ै

In consideration of the payment to be made by the employer to the contractor as hereinafter mentioned, 

the contractor hereby covenants with the employer to perform execute, complete and maintain the work 

in conformity in all respects with the provision of the contract.  

4.5 लनयोक् ्ता एतदद्वारा काया को बनाये रखने, पूणा करने ,लनष् ्पाफदत करने के प्रलतफल में ऐसी रालशयाां भुगतान करने 

का वचन दतेा ह ैजोफक कलथत शतो में लनधााररत तरीकों  में तथा सांलवदा में लनधााररत मात्राओं के लबल / मात्राओं की 

मूल् ्य अनुसूची में समय(यों) में दये होंगी 

The employer hereby covenants to pay the contractor in consideration of the execution, completion and 

maintenance of the works such sums as shall become payable hereunder at the time(s) and in the manner 

prescribed in the said conditions and price schedule of quantities/bill of quantities prescribed in the 

contract. 

इसके साक्ष् ्य स् ्वरूप पक्षकारों न ेउपरोक् ्त प्रथम लललखत फदन, माह तथा वषा को अपनी अपनी सांबांलधत सामान् ्य मुहर 

लगाकर (या अपने सांबांलधत मुहर एवां हस् ्ताक्षर कर ) अपने अपने हस् ्ताक्षर फकये 

IN WITNESS where of the parties here to have caused their respective common seals to be hereunto 

affixed (or have here un to set their respective hands and seals) the day, month and year first above 

written. 

के द्वारा हस् ्ताक्षर फकये मुहर लगाई एवां लडलीवर फकये  

SIGNED AND SEALED AND DELIVERED BY THE 

कलथत Said ______________________       कलथत said ______________________ 

(नाम Name _____________________)                 (नाम Name______________________) 

कान् ्रेक् ्टर की ओर से                                 लनयोक् ्ता की ओर से                                                    

on behalf of the contractor           on behalf of the employer 

की उपलस्थलत में In the presence of                की उपलस्थलत में In the presence of  

नाम Name: ______________        नाम Name: __________________ 

पताAddress: ___________________       पताAddress: ____________________ 

 ___________________________       ____________________________ 

 * यह फामा लनलवदा दस् ्तावेज में लनलवदाकतााओं के केवल सूचनाथा शालमल फकया गया ह.ै्केवल सफल लनलवदाकताा को समय आन ेपर 

इसको स्टाम्प्पेपर्पर्पूणा करना होगा   

This form is included in the tender documents only for the information of the tenderers. Only the 

successful tenderer will be, in due course, required to complete the form on stamp paper of appropriate 

value. 
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S E C T I O N  I  

GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF BIDDERS 

1.0 Tenders are hereby invited on behalf of Central Bank of India- Regional Office Ranchi for the Contract 
documents consisting of the plans, complete specifications, the schedule of quantities of the various classes 
of work to be done and the set of conditions of contract to be complied with by the person/firm whose 
tenders may be accepted and which will also be found in the form of tenders, can be seen/purchased at the 
Central Bank Of India, Regional Office, Ranchi between normal working hours of one day prior to the last 

day of submission of the tenders & except on Sundays & Bank holidays. The site for the work is available.  

2.0 Tenders, which should always be placed in sealed cover, with the name of the project written on the 
envelope will be dropped in tender box placed in Officer Block of Regional Office Ranchi up to 03.02.2023 at 
3.00P.M. & will be opened by Tender opening committee at Regional office Ranchi on dated 03.02.2023 at 
3.30 hrs. 

3.0 In case of two-part tenders, dates of submission opening of the tenders & the part thereof along with the 
superscription on the packages should be as per specific instruction on the tender notice/ form. 

4.0 Tenders are to be on the prescribed form which can be obtained from the office of Business Support 

Department, Central Bank of India, Regional Office, Ranchi on payment of a sum of Rs 1,000.00, in DD 
favouring Central Bank of India payable at Ranchi. 

4.i The time allowed for the carrying out of the work will be 30 days from the date of commencement of the 

work. 

5.0 The Contractors should quote in figures as well as in words the rate, & amount tendered by them. The 
amount for each item should be worked out & the requisite totals given. 

6.0 While a contractor signs a tender in an Indian language the percentage above or below & tendered amount 
& the total amount tendered should also be written in the same language. In the case of illiterate 
contractors, the rates or the amounts tendered should be attested by a witness. 

7.0 Issue of tender form will be stopped one day before the date fixed for the opening of tenders. 

8.0 Earnest money, amounting to Rupees Six Thousand only (₹ 6,000.00) Only, in the form of Bank Draft drawn 
in favour of “Central Bank of India”, payable at Ranchi must accompany each tender and each tender is to be 
in a sealed cover super scribed " Dismantling of furniture /fixtures items from existing premises of Parsudih 
Branch and shifting/transportation & re-installation/fixing of these items to proposed alternate branch 

premises.” and addressed to The Chief Manager, BSD, Central Bank of India, Regional Office, 
Ranchi,(Jharkhand).  The EMD of the contractor, whose tender is accepted, shall be forfeited in full in case he 
does not remit the Initial Security Deposit within the stipulated period or didn’t start the work by the 
stipulated date mentioned in the award letter. 

9.0 The acceptance of a tender will rest with the Central Bank of India, The Bank reserves the right to accept or 
reject any or all the tenders received without the assignment of any reasons. All tenders in whom any of the 
prescribed conditions are not fulfilled or are incomplete in any respect are liable to be rejected. 

The bank reserves the right to accept the tender in full or in parts and that tenderer shall have no claim for 

revision of rates or other conditions if the tender is accepted in parts.    

10.0 Canvassing in connection with tender is strictly prohibited and the tenders submitted by the contractor who 
resorts to canvassing will be liable to rejection. 

11.0 All item rates shall be quoted on the proper form of the tender alone. 

12.0 An item rate tender containing percentage below/above will be summarily rejected. However, where a 
tenderer voluntarily offers a rebate for payment within a stipulated period, this may be considered. 

13.0 On acceptance of tender, the name of the accredited representative(s) of the contractor who would be 
responsible for taking instructions   from the Employer/Engineer shall be communicated   to   the Employer. 

14.0 Special Care should be taken to write the rates in figures as well as in words & the amounts in figures only, in 
such a way that interpretation is not possible. The total amount should be written both in figures & in words. 
In case of figures, the words “Rs” should be written before the figure of rupees & words “P” after the decimal 



figures,  e.g.  Rs.2.15p.  &  in

15.0

16.0

17.0

18.0

19.0

_ _ ,... _  .,v,u    ,`ut.,cc.   .iluulu  precede a the word  "Paisa" should  be
writtenattheend,unlesstherateidsinwholerupees&followedbythewords"Only",itshouldinvariably
beuptotwodecimalplaces.Whilequotingtheratesinscheduleofquantities,theword``Only"shouldbe
writtencloselyfollowingtheamount&itshouldnotbewritteninthenextline.

Thebankdoesnotbinditselftoacceptthelowestoranytenderandreservestoitselftherightofaccepting
thewholeoranypartofthetenderandthetenderershaHbeboundtoperformthesameattheratequoted.

AWtaxesincludingSalesTaxoranyothertaxonmaterialorfinishedworkslike'swork'scontracttax,turnover
taxetc.inrespectofthiscontract&theBankwjllnotentertainanyclaimwhatsoeverinthisrespectexcept
GST.

The  contractor  shaH  give  a  list  of  his  relatives  working  with  the  bank  along  with  their  designations  and
addresses.

NoemployeeoftheBankisallowedtoworkunderorasacontractorforaperiodoftwoyearsafterhis
retirement  from  Bank  services,  without the  previous  permission  of the  Bank.  The  contract  is  liable  to  be
cancelledifeitherthecontractororanyofhisemployeesisfoundatanytimetobesuchapersonwhohad
notobtainedthepermissionoftheBankasaforesaidbeforesubmissionofthetenderorengagementinthe
contractor's service.

ThetenderforworksshaHremainopenforacceptanceforaperiodof120daysfromthedateofopeningof
thetenders.Ifanytendererwithdrawshistenderbeforethesaidperiod,thenbankshaHbeatlibertyto
forfeit Earnest Money paid along with the tender.

case of words, the word ''Rupees"should precede & the word

20.0        The  tender  for  the  work  shaH  not  be  witnessed  by  a  contractor  or  contractors  who  himself/themselves
has/havetenderedorwhomayandhas/havetenderedforthesaidwork.Failuretoobservethiscondition
would  render  tenders  of  the  contractors  tendering  as  weH  as  witnessing  the  tender  liable  to  summary
rejection.

21.0

22.0

23.0

lt  will  be  obligatory  on  the  part  of  the  tenderer  to  tender  and  sign  the  tender  documents  for  aH  the
component  parts  and  that,  after the work  is awarded,  he will  have to  enter  in  to  an  agreement,  for each
component with the competent authority in the bank.

The  tenderer,  apart  from  being  a  competent  contractor  must  associate  himself with  the  agencies  of the
appropriateclasswhoareeligiblefor(i)Electrical(inSanitary&watersupplyinstallationsand(iii)FireAlarm.

In  addition,  for  MSME firms,  the tenderers who  are currently registered  and,  also,  will  continue to  remain
registered  during the tender validity period  with  District  Industries,  Centers or Khadi  and  village  Industries
boardorCoirBoardorNSICorDirectorateofHandicraftsandHandloomsoranyotherbodyspecifiedby
MinistryofMicro,Small&MediumlndustryunderMSMEareexemptedfrompaymentofEarnestMoney
Deposit&TenderFees.Incasethetendererfallsinthesecategories,itshouldfurnishcertifiedcopyofits
validregistrationdetails(withNSICoranyotherbodyasstatedabove).

f.:#`.-%.:~~`

vtr
ofthecompetentAutbority,

CENTRAL BANK OF INDIA,

REGIONAL OFFICE RANCHl
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S E C T I O N  I I  

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T  

 

Except where provided for in the description of the individual items in the Schedule of Quantities & in the specifications & 

conditions laid down hereinafter & in the drawings, the work shall be carried as per standard specifications & under the directions of 

the Employer/Architects. 

1.    INTERPRETATION 

In construing these conditions, the specifications,  the  schedule  of quantities,  tender  & Agreement, the following words  shall  

have  the meaning  herein  assigned  to them except where the  subject  of  context otherwise requires : 

i) Employer: The term employer shall denote Central Bank of India with their head office, at MUMBAI, & any of its 
employees or representative authorized to act on their behalf. 

ii) Architects/Consultants: The term Architects/Consultants shall mean Bank‟s Engineer or in the event of his/their ceasing 
to be the Architects for the purpose of this contract such other person/s as the Employer shall nominate for the purpose. 
The architect with the approval of the Bank may engage a local Architect/ Consulting Engineer for supervision & co- 
ordination of the work at the site. He will be considered a representative of the Architect. The Bank may also engage a 
Project Management Consultant (PMC) for the supervision of the work. He will be designated by the term PMC & work as 
Employer‟s agent at the site. 

iii) Contractor: The term Contractor shall mean …………………………………………….(name & address of the  contractor) & his/their 
heirs, legal representatives assigns & successors. 

iv) Site: The site shall mean the site where the works are to be executed as shown within boundary on the Site Plan including 
any building & erections there on allotted by the Employer for the Contractor‟s use. 

v) Site Engineer: The Site Engineer shall be appointed by the Bank. The Bank may also determine the number of Site 
Engineers & the supporting staff at site office to assist them & also whether the Site Engineer shall be temporary or 
permanent. As far as possible, the Site Engineer should assume charge of his post before the Contractor reports on site of 
work. Where more than one Site Engineer is appointed, one of them shall be designated as senior Site Engineer by the 
Premises Department & the other Site Engineers shall be reporting to the Senior Site Engineer. Wherever PMC is engaged, 
Site Engineer, if any, will work in close co-ordination with PMC. 

vi) Drawings : The work is to be carried out in accordance  with drawings,  specifications,  the schedule of quantities  &  any  
further drawings  which  may be supplied or any other instruction, which  may  be given by the employer during the 
execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  quantities  are  to  be  

kept  at  site  &  the Employer/Architects/PMC  shall be given access to such drawings or  schedule  of quantities whenever 

necessary. 

In case any detailed Drawings are necessary, contractor shall prepare such detailed drawings &/or dimensional sketches 

therefore & have it confirmed by the Employer/Architects/PMC as case may be prior to taking up such work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications & 

schedule of quantities or to additional instructions at least 10 days ahead from the time when it is required for 

implementations so that the Employer may be  able to give decision thereon. 

vii) "The works" shall mean the work or works to be executed or done under this contract. 

viii) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency Act or in Provincial Insolvency 

Act or any Amending Statutes. 

ix) "The Schedule of Quantities" shall mean the schedule of quantities as specified & forming part of this contract. 

x) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted quoted rates of the 

contractor. 

2.   SCOPE 

The work consists of Dismantling of furniture /fixtures items from existing premises of Parsudih Branch and shifting/transportation & 

re-installation/fixing of these items to proposed alternate branch premises under Regional Office, Central Bank of India, Ranchi, in 

accordance with the “Drawings" & "Schedule of Quantities". The furnishing works, storages, partitions, doors, etc. complete are 

within the scope of this tender. It includes furnishing all materials, labor, tools and equipment and management necessary for, and 

incidental to, the construction & completion of the work. All work, during its progress and upon completion shall confirm to the 

lines, elevations and grades as shown on the drawings furnished by the Employer/Architects. Should any detail essential for efficient 

completion of the work be omitted from the drawings & specifications it shall be the responsibility of the contractor to inform  the 

Employer/Architects  & to furnish & install such detail with Employer's / Architect‟s  concurrence,  so  that upon completion of the 

proposed work the  same  will  be acceptable and ready for use. 

Employer or his agent (PMC)  may in their absolute discretion issue further drawings  and/or written  instructions, details, directions 

and explanations,  which  are, hereafter  collectively, referred to as "The Employer's / Architect‟s instructions"  in regard to : 

a) The variation or modification of the design quality or quantity of works or the addition or omission or substitution of any 

work. 

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or specifications. 
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c) The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor and the substitution of  any  

other  material thereof. 

d) The demolition/removal and/or re-execution of any work executed by the contractors. 

e) The dismissal from the work of any persons employed thereupon.    

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter mentioned and those arising during the 

maintenance period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such Employer's or his Agent/ Architect‟s 

instructions, provided always  that  verbal instructions,  directions and explanations given to the  contractor's  or his  representative 

upon the works by the Employer's or his Agent/ Architect‟s shall, if  involving  a variation, be confirmed in writing to the 

contractor/s within seven  days. No works, for which rates are not specifically mentioned in the priced schedule of quantities, shall 

be taken up without written permission of the Employer's or his Agent/ Architect‟s.  Rates of items not mentioned in the priced 

schedule of quantities shall be fixed by the employer in consultation with the Architects as provided in clause "variations". 

Regarding all factory made products for which ISI marked products are available, only products bearing ISI marking shall be used in 

the work. 

3.   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site &  make  himself  thoroughly acquainted with the local site conditions, nature and 

requirements of the works,  facilities of transport conditions, effective labour and  materials,  accesses  and  storage for materials.  

The Tenderer shall provide in their tender for cost of carriage, freight and other charges as also for any special difficulties and 

including police restriction for transport etc. for proper execution of work as indicated in drawings. The successful Tenderer will not 

be entitled to any claim of compensation for difficulties faced or losses incurred on account of  any site  conditions  which existed 

before the commencement of  the  work  or which  in the opinion of the Employer might be deemed to have  reasonably been 

inferred to be so existing before commencement of work. 

4. TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted fully priced and also signed on the last page together 

with initials on every page. Initials/Signature will indicate the acceptance of the tender papers by the tenderers. 

(Also see para 16 of General Rules & Instructions for the Guidance of Tenderers). 

The schedule of quantities shall be filled in as follows: 

i) The “Rate” column to be legibly filled in ink in both English figures and English words. 

ii) Amount column to be filled in for each item and the amount for each subhead as detailed in the "Schedule of Quantities". 

iii) All corrections are to be initialed. 

iv) The "Rate Column" for alternative items shall be filled up. 

 v) The “Amount" column for alternate items of which the quantities are not mentioned shall not be filled up. 

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked "Original" shall be taken as 

correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, but he may at his option offer his  

comments  or modifications  in  a  separate sheet of paper attached  to  the  original tender papers. 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each section or 

to split up and distribute any item of work to any specialist firm or firms, without assigning any reason. The Bank reserves the right 

to accept the tender in full or in part and the tenderer shall have no claim for revision of rate or other conditions if his tender is 

accepted in parts. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that the rates for 

each and every item should be correct workable and self-supporting. If called upon by the Employer / Architects detailed analysis of 

any or all the rates shall be submitted by the contractor. The Employer / Architects shall not be bound to recognize the contractor's 

analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as complete works in all respects and 

details  including preparatory and finishing works involved directly related to and  reasonably detectable from the drawings, 

specifications and schedule of quantities and no further extra charges will be allowed in this connection.  In the  case  of lump sum 

charges in the tender in respect of  any  item  of works, the payment of such items of work will be made for the actual work done  

on the basis of lump sum charges as will be assessed to be  payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in specifications or included in schedule 

of quantities and  intimate the same in writing but no addition, omission or  variation shall be made by the contractor without 

authorization from the  Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 120 days from the date of opening of the 

tender. 
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5.   AGREEMENT 

The successful contractor may be required to sign agreement as may be drawn up to suit local conditions and shall pay for all stamps 

and legal expenses, incidental thereto. 

6.   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and to the regulations etc. of the 

Government and local authorities and of any company with whose system the structure is proposed to be connected. The contractor 

shall give all notices required by said act, rules, regulations and Byelaws etc. and pay all fees payable to such authorities for 

execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account all 

liabilities for licenses, fees for footpath encroachment and restorations etc. He shall indemnify the employer against such liabilities   

and shall defend all actions arising from such claims or liabilities. 

7.   TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all duties, royalties, cesses and sales tax, or any other taxes or local 

charges, if applicable except GST.  The certificate in respect of T.D.S. shall be issued by the Bank as per rate.  No claim whatsoever 

on this account shall be entertained. Tax invoice must be submitted for payment as and when applicable. GST will be paid as 

applicable. Any change in GST rate will be applicable as and when notified by Govt. 

8. QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure indicated in the drawings  but  

the  Employer reserves  the  right to execute only a part or the whole  or  any  excess thereof without assigning any reason 

therefore. Variations in the value is however not expected to be more than + 25%. 

9. OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this contract or any work which is not included in this 

contract by other agency or persons and contractor shall allow all reasonable facilities and use of his scaffolding for the execution of 

such work. The main contractor shall extend all co-operations in this regard. 

10. EARNEST MONEY  

The tenderer will have to deposit an amount of Rupees Six Thousand only (Rs. 6,000.00) in the form of Bank draft / Banker‟s 

Cheque drawn in favor of “Central Bank of India, Ranchi” at the time of submission of tender as an Earnest Money. The employer is 

not liable to pay any interest on the Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded without any 

interest soon after the decision to award the work is taken or after the expiry of the validity period of the tender. 

The retention amount will be refunded to the contractor fourteen days after the defect liability period, provided the contractor has 

satisfactorily carried out all the works and attended to all the defects in accordance with the conditions of contract.  No interest is 

allowed on Retention Money. 

11. CONTRACTORS TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according to the intent and meaning of  

the  drawings, schedule of quantities and specifications taken together whether the same may  or may not be particularly shown or 

described therein provided  that the same can reasonably be inferred there from &if the contractor finds any discrepancies therein, 

he shall immediately  & in writing refer  the same to the  Employer / Architect/ PMC whose decision shall be final  and  binding. The 

contractor shall provide himself for ground & fresh water for carrying out of the works at his own cost. The Employer shall on no 

account be responsible for the expenses incurred by the contractor for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of work within the 

contemplation of the contract and beyond the unit price. No extra payments will be allowed for incidental or contingent work, labor 

and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if any, stipulated in the tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all tools tackles, machinery and  

equipment's  and all  the necessary scaffolding, , watching and lighting  by night  as well as by day required not only for the proper  

execution  and protection of the said work but also for the protection of the public and safety  of  any adjacent roads, streets, walls,  

houses,  buildings,  all other  erections, matters and things and the contractor shall  take  down and  remove any or all such 

scaffolding, etc. as occasion shall be required or when ordered  to do  so  and shall fully reinstate  and make good all  matters  and  

things distributed  during  the execution of works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employed by the Architect / Employer or any men employed on the  

buildings and  to  provide  such  parties with  proper sufficient  and  if required special scaffolding, hoists and ladders and provide 

them with water and lighting and leave or make any holes, grooves etc. in any work where directed by the employer as may be 

required  to enable such workmen to lay or fix pipes, electrical wiring, special fittings  etc. The quoted rates of the tenders shall 

accordingly include all these above mentioned contingent works. 

12. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

1. Time of completion: The entire work is to be completed in all respects within the stipulated period. The work shall deem 

to be commenced within seven days from the date of acceptance letter issued to the contractor or the day on which 

contractor is instructed to take possession of site, whichever is latter.  Time is the essence of the contract and shall be 

strictly observed by the contractor.  

The work shall not be considered as completed until the  Employer  have certified in writing that work has been completed 

and the defects liability period shall commence from the date of such certificate. 
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2. Extension of Time : If, in the opinion of the Employer/Architect/ PMC the works be delayed,(a) By reason of any 

exceptionally inclement weather, or (b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  

taken  of threatened by or disputes, with adjoining or neighboring owners or (c) by the  works, or delay, of other 

contractors or tradesmen engaged or  nominated by the Employer and not referred to in the  specification or (d)  By reason 

of authorized extra and additions or (e) By reason of any combination of workmen or strikes or lockout effecting any of the 

building trades or  (f)  From other causes which the employer may consider are beyond the control of the contractor, the 

Employer at the completion of the time allowed for the contract shall make fair and reasonable extension of the time for 

completion in respect therefore. In the event of the Employer failing to give possession of the site upon the day specified 

above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give the employer, written 

notice thereof. Nevertheless,  the  contractor shall use his best endeavors all  that  to prevent  delay, and shall do all that 

may be reasonably required, to  the satisfaction  of the employer to proceed with the works and on his  doing so that it 

will be ground of consideration by the employer for an  extension  of time as above provided. The decision of the Employer 

as  to  the period  to the allowed for an extension of time for completion  hereunder (which  decision shall be final and 

binding on the contractor)  shall  be promulgated at the conclusion of such strike or lockout and the employer shall  then,  

in the event of an extension being granted,  determine  and declare  the  final completion date. The provision in  clause  

13,  with respect to payment of liquidated damages shall, in such case, be read and construed as if the extended date 

fixed by the employer were  substituted for and the damage shall be deducted accordingly. 

3.  Progress of work : During the period of construction  the contractor shall maintain  proportionate  progress  on  the basis 

of a programmed chart  submitted  by  the contractor  immediately before commencement of work and agreed to by  the 

employer/Engineer. Contractor should also include planning for procurement for scarce material well in advance and 

reflect the same in the programmed chart so that there is no delay in completion of the project. 

13. LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the stipulated period, the 

contractor shall  be bound  to pay to the employer a sum calculated as given below by  way  of liquidated  damages  and  not as 

penalty during which  the  work  remains un commenced or unfinished after the expiry of the completion date. 

a) For contracts having time for completion 6 

months & Less. 

1.00% of the estimated amount shown in the tender per week 

subject to a ceiling of 10% of the accepted contracted sum. 

b) For contracts having time for completion 

exceeding 6 months but not exceeding 24 

months. 

0.5% of the estimated amount shown in the tender per week subject 

to a ceiling of 7.5% of the accepted contracted sum but not 

exceeding the total S.D. of the contract. 

c) For contracts having time for completion in 

excess of 2 years (24 months). 

0.25% of the estimated amount shown in the tender per week 

subject to a ceiling of 5% of the accepted contracted sum but not 

exceeding the total S.D. of the contract. 

 

14. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS & SITE OFFICE REQUIREMENTS 

The contractor shall provide, fix up and maintain in an approved position proper  office  accommodation  for the  contractor's  

representative  and staff,  which  offices shall be open at all reasonable hours  to  receive instruction, notices or communication and 

clear away on completion of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a coat of approved 

varnish. They are to be protected from ravages of termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to enable other contractors and 

subcontractors to complete the work within the specified time. 

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required and to 

provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep the same in a clean sanitary  

condition  to the  satisfaction of the Public Health Authorities and shall  cause  such latrines  and soil to be cleared away whenever 

necessary and  shall  make good all the works disturbed by these conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during the construction and all 

receptacles, cisterns, water tanks etc. used for the storage of water must be suitably protected against breeding of mosquitoes. The 

contractor shall indemnify the employer against any breach of rules in respect of anti-malarial measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit the same to be fixed or placed in 

or upon  any boarding,  gantry,  building structure other than those approved  by  the Employer. 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for watching, lighting and, 

protecting the work, the site and surrounding property by day, by night, on all days including Sundays and other holidays. 
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Contractor shall indemnify the employer against any possible damage to the building, roads, or member of the public in course of 

execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the protection of the work and materials and 

for altering and adopting the same as may be required and removing on completion of the works and making good all works 

disturbed. 

Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate protection of the materials etc., 

and  other  work that  may  be executed on the site including the tools and  materials  of subcontractors  and  remove same on 

completion. 

Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the contractor for due performance 

of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for safety taking measurements and 

shall be supplied by the contractor. 

The  Mistree's  and  the supervisors on the works shall  carry  with  them always  a  one  meter or two meter steel tapes, a measuring  

tape  of  30 meters, a spirit level, a plumb bob and a square and shall check the work to  see that work is being done according to 

the drawings and  specifications.  The  site engineer will use any or all measuring  instruments  or tools  belonging to the contractor 

as he chooses for checking  the  works executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and 

plants etc. by subcontractors for their work. 

15. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, and to the regulations and By-Laws 

of any authorities, and / or any water, lighting and other companies, and / or authorities with whose system the structures were 

proposed to have constructed and shall before making any variation from the drawings or specifications that may be associated to so 

confirm, give the Employer/Architects written notice, specify the variations proposed to be made and the reasons for making them 

and apply for instructions thereon. the Employer on receipt of such intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws to be given to any authority, 

and to pay to such authority or to any public officer all fees that may be properly chargeable in respect of the work and lodge the 

receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, royalties, damages to buildings, roads or  

member  of public in course of execution of work and shall defend all actions  arising  from  such  claims and shall keep the 

employer  saved  harmless  and indemnified in all respects from such actions, costs and expenses. 

16. CLEARING SITE AND SETTING OUT WORKS 

The contractor shall set out the works and shall be responsible for the true and perfect setting out of the work and for the 

correctness of the positions, levels, dimensions and alignment of all parts thereof. If at any time, any error shall appear during the 

progress of any parts of the works the contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 

employer. The contractor shall further set out the work to the alternative positions at the site until one is finally approved and the 

rates quoted in his tender should include for this and no extra on this account will be entertained. 

17. ACCESS 

Any  authorized  representative of the Employer/Architect  shall  at  all reasonable  times have free access to the works and/or to 

the  workshops, factories  or  other places where materials are being  prepared  or  constructed for the work and also to any place 

where the materials are lying or  from  where they are being obtained, and the  contractor  shall  give every facility to the bank or 

their representatives necessary for inspection  and examination and test of the materials and  workmanship.  Except the 

representatives of the Employer, no person shall be allowed at any time without the written permission of the Employer. 

18. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be done in order to perform and  

complete  any  part thereof  shall be executed in the best and most workman like manner  with materials  of  the best and approved 

quality of the respective  kinds  in accordance with the particulars contained in and implied by the  specifications  and  as 

represented by the drawings or according to  such  other additional particulars and instructions as may from time to time be given by  

the Employer/Architect during the execution of the work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials and workmanship in  approved  

materials  testing laboratories  or as prescribed by the employer at his own cost  to  prove that  the materials etc. under test 

confirming to the relevant  IS  standards  or as specified in the specifications. The necessary charges for preparation of mould, (in 

case of concrete cube), transporting, testing etc.  shall have to be borne by the contractor. No extra payment on this account would 

in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full performance of the work under the 

contract must  be provided  through  normal  channels and must include  charge  for  import duties,  sales  taxes, octroi and other 

charges and must be the  best  of their  kind available and contractor/s must be entirely  responsible  for the proper and efficient 

carrying out of the work. The work must be done in the best workman like manner. Samples of all materials to be used must be   
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submitted to the Employer/Architect when so directed by   the Engineer/Architects and written approval from Employer/Architect 

must be obtained prior to placement of order. The approved samples shall be kept with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall take all precautions 

necessary for the protection of work and at his own expenses shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary doors, protection to 

windows, and any other requisite protection for the execution of the work whether by himself or special tradesmen or subcontractor 

and any damage caused must be made good by the contractor at his own expenses. 

19. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time to time the removal from the work 

within such  reasonable  time  or times as may be specified in the order  of  any  materials which in the opinion of the 

Employer/Architect are not in accordance with specification or instructions, the substitution or proper re-execution of any  work 

executed with materials or workmanship not in  accordance  with the  drawings and specifications or instructions. In case the  

contractor refuses  to  comply with the order the employer shall have the  power  to employ  and  pay other agencies to carry out 

the work  and  all  expenses consequent  thereon or incidental there to as certified by  the  employer shall be borne by the 

contractor or may be deducted from any money due to or  that  may become due to the contractor. No certificate which may be 

given by the Architects shall relieve the contractor from his liability in respect of unsound work or bad materials. 

20. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT 

The term, "Site Engineer / PMC” shall mean the person / agencies appointed & paid by the Employer to superintend the work. The 

contractor shall afford the Site Engineer /PMC every facility and assistance for examining the works and materials   for checking and 

measuring work and materials.  The  Site Engineer/PMC  shall have no power to revoke,  alter,  enlarge  or  relax  any requirements  

of the contractor or to sanction any day  work,  additions, alterations, deviations, or omissions or any extra work whatever,  except 

in so far as such authority may be specially conferred by a written order of the Employer. 

The Site Engineer/PMC shall have power to give notice to the contractor or to his foreman of non-approval of any work or materials 

and such work shall be suspended or the use of such materials shall be discontinued until the decision of the employer is obtained. 

The work will from time to time be examined by the Architects, Engineer from the premises department of the Employer and the 

Site Engineer if any. But such examination shall not in any way exonerate the contractor from the obligation to remedy defects  

which may be found to exist at any stage of the work or after  the  same  is complete ,Subject to the limitations of this clause the 

contractor shall take instructions only from the Architects/Employer or his representative. 

21. CONTRACTOR’S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who shall be available (by turn)  

throughout  the working   hours   to  receive  and  comply  with  instructions   of   the Employer/Architects. The contractor shall 

engage at least one experienced Engineer as site-in-charge for execution of the work.  The contractor shall employ in connections 

with the work persons having the appropriate skill or ability to perform their job efficiently. 

The contractor shall employ local laborers on the work as far as possible. 

No laborers below the age of sixteen years and who is not an Indian National shall be employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly under the direct order or 

control of the Employer or his representative shall be deemed to be a person employed by the contractor. 

The contractor shall comply with the provisions of all labour legislation‟s including the requirements of: 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labor (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any of the workmen or any other person 

and  all  costs and  expenses as any be incurred by the Employer in connection  with  any claim that may be made by any workman or 

any other person. 

The contractor shall comply at his own cost with the order of requirement of any Health Officer of the state or any local authority or 

of the Employer regarding the maintenance of proper environmental sanitation of the area where the contractor's laborers are 

housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 

contractor shall provide maintain and  keep  in good  sanitary  condition  adequate sanitary  accommodation  and  provide facilities  

for pure drinking water at all times for the use of  men  engaged on the works and shall remove and clear away the same on 

completion of  the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the 

lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall within 24 hours of the 

occurrence of any accident at or about the site or in connection with execution of the works, report such accident to the employer 

and also to the competent authority where such report is required by law. 

22. DISMISSAL OF WORKMEN 
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The contractor shall on the request of the employer immediately dismiss from works any person employed thereon by him who may 

in the opinion of the employer be unsuitable or incompetent or who may misconduct himself. Such discharges shall not be the basis 

of claim for compensation or damages against the Employer or any of their officers or employee. 

23. ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the contractor shall not directly or 

indirectly  transfer, assign  or underlet the contract or any part, share or  interest  therein nor, shall take a new partner without 

written consent of the employer and no  subletting  shall  relieve the contractor from the  full  and  entire responsibility of the 

contract or from active superintendence of the work during their progress. 

24.DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things and for all damages to the  

project works, materials, equipments, structural and/or decorative part of  property which may arise from the operations or neglect 

of himself or of  any subcontractor or any of his or a subcontractor's employees whether such injury  or  damage arise from 

carelessness, accident or any  other  cause whatsoever  in any way connected with the carrying out of this  contract. The  clause 

shall be held to include inter alias any damage  to  buildings whether  immediately  adjacent  or otherwise and  any  damage  to  

roads, streets,  foot paths or ways as well as damages caused to  the  buildings and the works forming the subject of this contract by 

rain, wind or other inclemency  of the weather. The contractor shall indemnify  the  employer and  hold  harmless in respect of all 

and any expenses arising  from  any such  injury or damages to persons or property as aforesaid and  also  in respect  of any claim 

made in respect of injury or damage under any  acts of compensation or damage consequent upon such claim. 

The  contractor shall re-instate, rectify and remedy all damages of  every sort mentioned in this clause so as to deliver the whole of 

the  contract works  complete  and perfect in every respect and so as to make  good  or otherwise  satisfy all claims for damages to 

the property or  third  parties. 

The contractor shall affect the insurance necessary and indemnify the employer entirely from all responsibility in this respect. The 

insurance must be placed with company approved by the employer and must be effected jointly in the name of the contractor and 

the employer and the policy lodged with the latter. The scope of insurance is to include damage or loss to the contract itself till this 

is made over in a complete state. Insurance is compulsory and must be affected for the very initial stage. The contractor shall also 

be responsible for anything which may be excluded from the damage to any property arising out of incidents, negligence or 

defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any damages, compensations, costs, charges 

and expenses arising or accruing from or in respect of any such claim or damages from any sums including the total security deposit 

due or to become due to the contractor. 

25. INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, earthquake & third party) of  the  

contractor for total tender value and keep them insured until the virtual completion of  the  contract against any loss or damage of 

the material and  of  the project.  The insurance must be placed with a company approved by the Employer in the joint names of the 

Employer and the contractor for such amount and for any further sum if called to do so by the Employer. Further the premium of 

such sum being allowed, to the contractor, as an “authorized extra”.  

The contractor shall deposit the policy and receipt premium paid with the Employer within 21 (twenty one) days from the date of 

issue of work order unless otherwise instructed. In default of the contractor insuring as provided above the Employer on his behalf 

may so insure and may deduct the premiums paid from any money due, or which may become due to the contractor. The contractor 

shall as soon as the claim  under  the policy is settled or the work reinstate by Insurance Company should they elect  to  do so, 

proceed with due diligence with the completion  of  the works  in the same manner as though the fire has not occurred and in  all 

respects under the conditions of the contract. The Contractor in case of rebuilding or rein-statement after fire shall be entitled to 

extension of time for completion as the Employer may deem fit. 

26. ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, accounts, receipts and other vouchers 

that  they  may require in connection with the works under this contract. If the contractor shall use materials less than what he is 

required under the contract, the value of the difference in the quantity of the materials he was required to use and that he actually 

used shall be deducted from his dues. The decision of the employer shall be final and binding on the contractor as to the amount of 

materials. The contractor is required to use for any work under this contract. 

27. PRIOR NOTICE FOR MEASUREMENTS  

Before taking any measurement of any work the site Engineer or a subordinate deputed by him shall give reasonable notice to the 

contractor.  If  the contractor fails to attend at the measurements  after  such notice or fails to countersign or to record the 

difference within a  week from the date of measurement in the manner required by the  Site Engineer then in any such event the 

measurements taken by the Site Engineer or  by the subordinate deputed by him as the case may be is final and binding on the  

contractor  and the contractor  shall have no right to  dispute  the same. 

28. PAYMENTS 

All Bills shall be prepared by the contractor in the form prescribed by the Employer/ Architects. Normally one interim bill shall be 
prepared each month subject to minimum value for interim certificate as dated in these documents. The bills in proper forms must 
be duly accompanied by detailed measurements in support of the quantities of work done & must show deductions from all previous 
payments, retention money, etc. 
The Employer / Engineer shall issue a certificate after the due scrutiny of the contractor‟s bill stating the amount due to the 
contractor from the Employer & the contractor shall be entitled to payment thereof, within the period of honoring the certificates 
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named in these documents. In case of delay due to some reasons in the processing of such bills for payment, an adhoc advance of 
75% of the billed amount may be paid on the request of the contractor for the smooth progress of work. 
The amount state in the interim certificate shall be the total value of work properly executed & 75 % of the invoice value of material 
brought to site for permanent incorporation into the work up to the date of the bills less the amount to be retained by the employer 
as retention money vide clause 10 of these conditions & less instalments previously paid under these conditions, provided that such 
certificates shall only include the value of said material & goods as & from such time as they are reasonably, properly & not 
prematurely brought to or placed adjacent to the work & then only if adequately protected against the weather or other causalities. 
The Employer will deduct retention money as described in clause 10 of these conditions. The refund of retention money will be 
made as specified in the said clause. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or goods will be progressively 
deducted from the amount due to the contractor in accordance with the quantities consumed in the work. 
All interim payments shall be regarded as payments by way of advance against the final payment only & not as payments for the 
work actually done & completed, & shall not preclude the requiring of bad, unsound & imperfect or unskilled work to be removed & 
taken away & reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or any part 
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the Employer 
under these conditions or any of them as to the final  settlement & adjustment of the accounts or otherwise or in any other way vary 
or affect the contract. The final Bill shall be submitted by the contractor within one month of the date fixed for completion of the 
work or of the date of certificate of completion furnished by the site Engineer & payment shall be made within three months.  

29. FINAL PAYMENTS 

The final bill shall be accompanied by a certificate of completion from the Employer/ Engineer. Payments of final bill shall be made 

after  deduction of Retention Money as specified in clause 10 of these  conditions, which sum  shall  be  refunded after the 

completion of  the  Defects  Liability Period after receiving the Employer‟s / Engineer's certificate that  the contractor has rectified 

all defects to the satisfaction of the  Employer /  Architects. The acceptance of payments of the final bill by the contractor would 

indicate that he will have no further claim in respect of the work executed. 

30. VARIATION/DEVIATIONS 

The price of all such additional items/ non-tendered items will be worked out on the basis of rates quoted for similar items in the 

contract wherever existing or an engineering rate analysis based on prevalent fair price of labor, material & other components as 

required. The tender rates shall hold good for any increase or decrease in the tendered quantities up to variations of 25%. For 

variations beyond 25%, the rates for the respective items may be reviewed on mutually agreed terms. 

31. SUBSTITUTION 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 

Architect/Employer in writing for any such substitution well in advance. Materials designated  in  this specification  indefinitely by 

such terms as "Equal" or "other  approved" etc.,  specific approval of the Employer/Architect has to be obtained  in writing. 

32. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of such 

inspection the contractor shall inform the employer that he has completed the work and it is ready for inspection. 

On completion, the contractor shall clean all windows and doors including the cleaning and oiling, if necessary, of all hardware, 

inside and outside, all floors, staircases, and every part of the building.  He will leave the entire building neat and clean and ready 

for immediate occupation and to the satisfaction of the Bank. 

33. CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all constructional plant, surplus materials,  

rubbish  and temporary  works  of every kind and leave the whole of the site  and  the works  clean  and in a workmanlike condition 

to the satisfaction  of  the Employer / Architects. 

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, shrinkages or other faults which 

may appear within 6 months after completion of the work. In  default,  the employer  may  employ and pay other persons to amend 

and make  good  such damages,  losses  and expenses consequent thereon or  incidental  thereto shall  be made good and borne by 

the contractor and such damages,  losses and  expenses  shall be recoverable from him by the employer  or  may  be deducted by the 

employer, in lieu of such amending and making good by the contractor, deduct from any money due to the contractor a sum  

equivalent to the cost of amending such work and in the event of the amount retained being  insufficient,  recover that balance 

from the contractor  from  the amount retained under clause No. 10 together with any expenses the  Employer may have incurred in 

connection therewith. 

34. CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer / Architects whenever any work is to be buried in the earth, concrete or in 

the bodies of  walls or otherwise becoming inaccessible later on, in order that  the work may be inspected and correct dimensions 

taken before such burial, in default  whereof the same shall, at the option of the  Employer/Architect be  either  opened up for 

measurement at the contractor's expense  or  no payment may be made for such materials. Should any dispute or differences arise 

after the execution of any work as to measurements etc., or other  matters which cannot be conveniently tested or checked, the 

notes of the Employer / Architect shall be accepted as correct and binding on the contractor. 

35. ESCALATION 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any, granted) & will not be 

subject to any fluctuation due to increase in cost of materials, labor, sales tax, octroi, etc. unless specifically provided in these 

documents. 

The price variation clause being adopted by the RBI may be followed, if such a situation arises on a case to case basis.  
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Further in case of variation in the wages of labor due to statutory enactments like the revision of the Minimum Wages Act by more 

than 10%, the increase in actual cost due to implementation of the statutory provision based on the number & category of labor 

actually borne on the Muster during the period under consideration may also be considered, if provided in the tender.  

36. IDLE LABOUR 

Whatever the reasons may be no claim for idle labor, additional establishment cost of hire and labor charges of tools and plants 

would be entertained under any circumstances. 

37. SUSPENSIONS 

If the contractor, except on account of any legal restraint upon the Employer preventing the continuance of the work, abandons, 

suspends work or in the opinion of the Employer, the contractor neglects or fails to proceed with due diligence in the performance 

of his part of  the  contract, the Employer shall have the power to give notice in writing to the contractor requiring the work be 

proceeded within a reasonable manner and with reasonable dispatch, such notices purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the site of the works or from any 

ground  contiguous  thereto  any  plant or materials to subsist from the  date  of  such notice being given until the notice shall have 

been complied with. If the contractor shall fail for 7 (seven) days after such notice has been given to proceed with the works as 

therein prescribed, the Employer may proceed as provided in clauses 38 (Termination of contract by Employer). 

38. TERMINATION OF CONTRACT BY EMPLOYER 

If the  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a firm shall be dissolved or  being  

an  individual shall be adjudicated insolvent or shall make an assignment or a  composition  for the benefit of  the greater part, in 

numbers or amount  of  his creditors  or shall enters into a Deed or arrangement with his  creditors or if the official assignee in 

insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of  the contractor's   

appointed by court shall be unable, within  fourteen  days after  notice  to him requiring him to do so, to show to  the  reasonable 

satisfaction  of the Employer  that he is able to carry out  and  fulfill the  contract,  and  if so required by the employer  to  give  

reasonable security  therefore,  or if the contractor shall suffer  execution  to  be issued, or shall suffer any payment under this 

contract to be attached by  or  on  behalf of and the creditors of the contractor,  or  shall  assign charge or encumber this contract 

or any payments due or which may  become due  to the contractor there under, or shall neglect  or fail  to  observe and perform all 

or any of the acts matters of things by this contract  to be observed and performed by the contractor within three clear days after 

the notice shall have been given to the contractor in manner  hereinafter mentioned   requiring  the contractor to observe or 

perform the  same  or shall use improper materials or workmanship in carrying on the works,  or shall in the opinion of the employer 

not exercised such due diligence and make  such due progress as would enable the work to be  completed  within due  time agreed 

upon, and shall fail to proceed to the  satisfaction  of the employer after three clear day‟s notice requiring the contractor so to do  

shall have been given to the contractor as hereinafter mentioned,  or shall  abandon the contract, then and in any of the said cases, 

the  bank may  not withstanding previous waiver determine the contract by a  notice in  writing to the effect as hereinafter 

mentioned, but  without  thereby effecting  the powers of the employer of the obligations and  liabilities of the contractor the 

whole of which shall continue in force as fully  as if  the contract, had not been so determined and as if the  works  subsequently  

executed had been executed by  or on behalf of  the  contractor (without thereby creating any trust in favor of the contractor). 

Further the  employer or his agent, or servants, may enter upon and take  possession  of the work and all plants, tools, scaffolding,  

sheds,  machinery, steam  and other power utensils and materials lying upon premises or  the adjoining  lands  or roads and sell the 

same as his own property  or  may employ  the same by means of his own servants and workmen in carrying  on and  completing the 

works or by employing any other contractors or  other persons  or person to complete the works and the contractor shall not  in any  

way  interrupt or do any act, matter of thing to prevent  or  hinder such other contractors or other persons or person employed from  

completing  and finishing or using the materials and plants for the  works  when the  works shall be completed, or as soon thereafter 

as conveniently  may be, the employer shall give notice in writing to the contractor to remove his surplus materials and plants and 

should the contractor fail to do  so within  a period of fourteen days after receipt by him. The employer may sell the same by Public 

Auction and shall give credit to the contractor for the amount so released. Any expenses or losses incurred by  the  employer  in  

getting the works carried out by other contractors  shall  be adjusted  against the amount payable to the contractor by way of  

selling his  tools and plants or due on account of work carried out by  the  contractor  prior  to  engaging other contractors or  

against  the  Security Deposit. 

39. ARBITRATION 

All  disputes  or differences of any kind whatsoever which shall  at  any time arise between the parties hereto touching or concerning 

the works or the  execution  or  maintenance thereof of this contract  or  the  rights touching or concerning the works or the 

execution of maintenance  thereof of this contract or the construction remaining operation or effect thereof or to the rights or 

liabilities of the parties or arising out of or in relation  thereto  whether during or after determination for  closure  or Breach of the 

contract (other than those in respect of which the decision of  any  person is by the contract expressed to the  final  and  binding) 

shall  after written notice by either party to the contract to the  other of them and to the Employer hereinafter mentioned be 

referred for adjudication to a sole arbitrator to be appointed as hereinafter provided. 

For the purpose of appointing the sole Arbitrator referred to above,  the employer  will send within thirty days of receipt of the 

notice,  to  the contractor  a  panel  of three names of persons who  shall  be  presently unconnected with the Organization for 

which the work is executed. 

The Contractor shall on receipt of the names as aforesaid, select any one of the persons named to be appointed as a sole Arbitrator 

and communicate his name to the employer within thirty days of receipt of the names.  The employer shall thereupon without any 

delay appoint the said person as the Sole Arbitrator. If the contractor fails to communicate such selection as provided above within 

the period specified, the component authority shall make the selection and appoint the selected person as the Sole Arbitrator. 

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period specified, the contractor shall 

send   to the employer a panel of three names of persons who shall all be unconnected with either party. The Employer shall on 
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receipt of the names as aforesaid select any one of the persons named and get appointed him as a Sole Arbitrator. If the Employer 

fails to select the person and  appoint him  as  the Sole Arbitrator within 30 days of receipt of the  panel  and inform  the contractor 

accordingly, the contractor shall be  entitled  to appoint  one  of  the person from the panel as the  Sole  Arbitrator  and 

communicate his name to the Employer. 

If the Arbitrator so appointed is unable or unwilling to act or resign his appointment or vacates his office due to any reason 

whatsoever another Sole Arbitrator shall be appointed as aforesaid. 

The work under the contract shall however continue during the Arbitration proceedings and no payments due or payable to the 

contractor shall be withheld on account of such proceedings. 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the date of 

the first hearing. 

The Arbitrator may from time to time with the consent of the parties enlarge the time for making and publishing the award. 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall decide each 

dispute in accordance with the terms of the contract and give a reasoned award.  The venue of Arbitration shall be such place as 

may be fixed by the Arbitrator on his sole discretion. 

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each 

of the parties. The costs of the reference and of the award including the  fees, if  any, of the Arbitrator who may direct to and by 

whom in  what  manner such  costs or any part thereof shall be paid and may fix or  settle  the amount of costs to be so paid. 

The award to the Arbitrator shall be final and binding on both the parties. 

Subject  to aforesaid the provisions of the Arbitration Act 1940  or  any statutory modification or reenactment thereof and the rules 

made  there under  and  for the time being enforce, shall apply  to  the  Arbitration proceeding under this clause. 

The  Employer  and contractor hereby also agree  that  arbitration  under clause  shall be a condition precedent to any right to 

action  under  the contract  with  regard to the matters hereby expressly agreed  to  be  so referred to arbitration. 
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S E C T I O N  I I I  

S P E C I A L  C O N D I T I O N  O F  C O N T R A C T  

1.  MATERIALS PROVIDED BY EMPLOYER 

i)The  Employer may reserve to themselves the right to  provide  certain materials  as mentioned for the work at the time of 

awarding contract  or during  the progress of the work and these shall be jointly inspected  by the  Engineer and the contractor 

before issue of  materials.  Suitability and sufficiency of the material shall be checked by the contractor. 

ii) After the materials are received, the contractor shall not decline to accept responsibility for the proper quality, safety and 

sufficiency of the resulting work or structure by alleging defects of materials received from the Employer. 

iii)The  value of materials provided by the Employer shall be  calculated at  the prevalent market rates/invoice rates including all 

taxes,  duties transportation,  labor  and other incidentals by the  Engineer  and  the amounts shall be deducted in full from the 

interim Bill of the contractor as and where applicable. 

iv)  For all materials, issued free of cost to the contractor, the rates for such complete, items shall be suitably modified/varied by 

the Engineer, unless otherwise provided for in the contract. 

v) Wastage of extra quantity of materials used by the contractor over and above the allowed quantity as determined by the Engineer 

shall be taken as unnecessary and unauthorized and such use/wastage shall be at the cost of the contractor. 

The Employer will not be bound to take back such materials found surplus with the contractor either before or after the completion 

of work or on an earlier termination of the contract, unless otherwise provided for in the contract. 

vi) On loss or damage of any such materials, it shall be replaced by the contractor with the same quality/brand with the approval of 

Engineer or the value of such material would be recovered from interim bill of the contractor at the prevalent market rate, as would 

be appropriate in the opinion of the Engineer. 

1.2(i) The contractor will be required to pay all taxes levied by the Central and/or State Governments on such part of his profit in 

respect of the contract as in chargeable therewith under the laws for the time being in force. 

1.2(ii) The contractor's staff will be liable to pay all taxes levied by the Central and/or Union Governments on such of their salaries 

as are chargeable there with under the laws for the time being in force and the contractor shall conform such duties in regard to the 

deduction thereof as may be lawfully imposed on him. 

1.2(iii) Contractor shall have to produce the certificate from the manufacturer or their authorized dealers for all procured 

products confirming use of specific materials at site.  

2. ELECTRICITY AND WATER 

2.1 The Contractor shall be provided Electricity and water at one point only by the Bank and Bank will not charge for these 

facilities. 

2.2 Regarding all factory-made products for which I.S.I. marked products are available, only products bearing I.S.I. marks shall be 
used in the work unless otherwise mentioned in the list of approved make of material in the tender.  

2.3 CARE FOR EXISTING PROPERTY: The Contractor shall make all necessary arrangements as required by the Employer to ensure 
that all existing property of the Owner are not damaged or disrupted by the Contractor in any way.  If in spite of his best 
efforts there is some disruption, or lose occurs, the Contractor shall reinstate and make it good as early as possible without 
any additional cost to the Owner. 

  
3.DRAWINGS: Some of the detailed drawings may not be ready at the time of placing the order.  The Contractor will have to 
proceed with the work till such time such drawings are released.    The Contractor shall have absolutely no claim on the Owner on 
this account. Efforts will be made however, to release drawings progressively to have un-interrupted progress. Contractor will 
prepare/Shop drawings wherever required by Bank/Architects.  
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S E C T I O N  I V  

M E A S U R E M E N T  

1.  MEASUREMENT 

1.1 The number of pages for measurements alone shall be 100 per book. If convenient, the measurement book may be 

provided with perforated sheets, in triplicate, for dispatch to concerned authorities. The pages shall be serially machine 

numbered. The book shall be in the custody of the Site Engineer. 

1.2  In addition to pages for measurements, pages shall be provided for index. Instructions, Certificate of Condition 

(wholeness) of the Book and Record of handling and taking over. 

1.3 Each book shall bear an identifying number. 

2. RECORDING OF MEASUREMENTS 

2.1 The measurements shall be generally recorded by the Site Engineer or by the Consultant of the bank, specifically 

authorized for the purpose. 

2.2 The Site Engineer (or his representative) shall take joint measurements (i.e. accompanied by the contractor's authorized 

representative) of the work as it progresses and record them directly in the Measurement Books. 

2.3 It shall be ensured that the method of measurement is in accordance with the contract. The precision in measurements 

shall be as laid down in IS   1200. Any points of disagreement with the contractor pertaining to measurements shall be 

promptly referred to the decision of the competent authority. 

2.4 Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement Book until they are approved by 

the competent authority. 

2.5 In  case some allegedly extra/deviated item is carried  out  by  the contractor while complying with approved drawings and 

specifications, and the same is to be covered up, the Site Engineer shall check the item  and its specification and record 

its measurements but simultaneously enter up the  provision  that their admittance is subject to the approval  by  the 

competent  authority. Both the measurements and the proviso shall be got signed by the contractor. 

2.6 The measurement Book shall not be handed over to the contractor at any time. The contractor or his representative may 

be permitted by the Site Engineer to see it in his presence and/or make a (concurrent) copy of his own. The contractor 

shall, however, be warned that his copy shall be regarded as an unofficial copy of the bank's Measurement Book. This is 

the only authorized document in the matter. 

2.7 The measurement shall be signed at the end of each session on measurement of the day's work, as the case may be, by 

both the parties (i.e. Measurer/Site Engineer and the contractor). 

3. CONCEALED WORK 

3.1 The contractor shall give due notice to the Employer whenever any work is to  be covered up in the bodies of walls or  

otherwise,  becoming  inaccessible  later on, in order that the  work  may  be inspected  and  correct dimensions taken 

before such burial.  In default where of the same shall, at the opinion of the Employer be either opened up for 

measurement at the contractor's expenses or no payment may be made for such materials. Should any dispute or 

difference arise after the execution of any work as to measurements etc. or other matters which cannot be conveniently 

tested or checked, the notes of the employer shall be accepted as correct and binding on the contractor. 

4. The following instructions shall be borne in mind while taking measurements. 

4.1 The work shall be measured in the same sequence as constructed. 

5. Checking of Measurements: Checking of the measurements shall be as under. 

5.1 It shall not be perfunctory and should result in revealing errors, accidental or deliberate, by the staff.  It should also serve 

as a process of instruction to junior staff: 

5.2 Measurements recorded shall be checked not less than 25% to 100% by Bank‟s representative from the Regional Office and 
100% measurement by the external / panel architect (if any).  
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S E C T I O N  V  

S A F E T Y  C O D E  

SCAFFOLDS 

1.  Suitable  scaffolds shall be provided for workmen for all  works  that cannot safely be done from the ground, or from solid 

construction  except in  the case of short duration work which can be done "safely  from  ladders"  when  a  ladder is used, 

it shall be of  rigid  construction  made either  of  good quality wood or steel. The steps shall  have  a  minimum width of 

450 mm and a maximum rise of 300 mm. Suitable hand hold of  good quality wood or steel shall be provided and the ladder 

shall be given  an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

2. Scaffolding or staging more than 4m, above the ground floor, swung or suspended  from  an overhead support or erected 

with  stationary  support shall  have  a guard rail properly bolted, braced or  otherwise  secured, at least  1 m, above the 

floor or platform of such scaffolding or  staging and  extending  along the entire length of the outside and  ends  thereof 

with  only such openings as may be necessary for the delivery of  materials.  Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 

3.  Working  platforms, gangways and stairway shall be  so  constructed that  they do not sag unduly or unequally and if the 

height of the  platform,  gangway or stairway is more than 4 m, above ground level or  floor level, they shall be closely 

boarded and shall have adequate width and be suitably fenced as described in (ii) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to prevent the fall 

of persons or materials by providing suitable fencing or railing whose minimum height shall be 1m. 

Where ever there are open excavations in ground, they shall be fenced off by suitable railing and danger signals installed 

at night so as to prevent persons slipping into the excavations. 

5. Safe means of access shall be provided to all working places. Every ladder shall be securely fixed. No portable single 

ladder shall be over 9M, in length while the width between side rails in rung ladder shall in no case, be less then 290 mm, 

for ladder up to and including 3M, in length for longer ladders this width shall be increased at least 20 mm for each 

additional meter of length. 

6. A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the Engineer obtained prior to 

construction. 

OTHER SAFETY MEASURES 

        7. All personnel of the Contractor working with in the plant site shall be provided with safety helmets. All welders shall wear 

welding goggles while doing welding work and all metal workers shall be provided with safety gloves. Persons employed on metal 

cutting and grinding shall wear safety glasses. 

8. Adequate precautions shall be taken to prevent danger from electrical equipment.  No materials on any of the sites of 
work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 

9. The contractor shall take all the measures on the site of the work to protect the public from accidents & shall be bound to 
bear the expenses of defense of every suit, action or other proceedings at law that may be brought by any person for 
injury sustained owing o neglect of the above precaution & to pay any such persons or which may with the consent of the 
contractor, be paid to compromise any claim by any such person. 
 

PERSONAL SAFETY EQUIPMENTS 
 
10.  All necessary personal safety equipment as considered adequate by the Engineer should be kept available for used of the 

person employed on the site and maintained in a condition suitable for immediate use, and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphalt materials, cement and lime mortars shall be provided with protective footwear and 
protective goggles. 

b) Those engaged in white washing and mixing or stacking or cement begs or any materials which are injurious to the eyes 
shall be provided with protective goggles.     

c) Those engaged in welding works shall be provided with welder‟s protective eye sights lids. 
d) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the manhole 

covers are opened and are ventilated at least for an hour before the workers are allowed to get into manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to prevent accident to the public. 

e) The Contractor shall not employ men below the age of 18 years and women on the work of painting with products 
containing lead in any form. Wherever men above the age of 18 years are employed on the work of lead painting, the 
following precaution should be taken: 
i) No paint containing led or led products shall be used except in the form of paste or ready made paint. 
ii) Suitable face masks should be supplied for use by the  workers when  paint is applied in the form of spray or a  

surface  having lead paint dry rubbed and scrapped. 
iii) Overalls shall be supplied by the Contractor to the workman and adequate facilities shall be provided, to unable 

the working painters during the execution of work. 
11. The safety provisions should be brought to the notice of all concerned by display on a notice board at a prominent place at 

work spot. The person responsible for compliance of the safety code shall be named therein by the contractor. 
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S E C T I O N  V I  

M O D E L  R U L E S  F O R  T H E  P R O T E C T I O N  O F  H E A L T H  

A N D  S A N I T A R Y  A R R A N G E M E N T S  F O R  W O R K E R S  

DEFINITION 

1.a)  'Work Place' means a place at which, at an average 50 workers  are employed in connection with construction work. 

FIRST AID 

2.(a)  At every work place, they shall be maintained in readily  accessible place first aid appliance including an adequate supply 

of  sterilized dressings and sterilized cotton wool. The appliance shall be kept in good order and in large work place they 

shall be placed under the charge of a responsible person who shall be readily available during working hours. 

DRINKING WATER 

3.a) In every work place, there shall be provided and maintained at suitable places easily accessible to labor sufficient supply 

of cold water fit for drinking. 

b) Where drinking water is obtained from an intermittent public water supply, each work place shall be provided with storage 

where such drinking water shall be stored. 

c) Every water supply of storage shall be at a distance of not less than 15 m, from any latrine, drain or other source of 

pollution.  Where water has to be drawn from an existing well which is within the proximity of latrine, drain or any other 

source of pollution, the well shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 

be entirely closed in and be provided with a trap door which shall be dust and water proof. 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

27 

S E C T I O N  – V I I  

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  
 

RATES TO INCLUDE: 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes, octroi and the cost of all 
materials, fittings, fixtures, all labor and for all the operations as detailed in the specifications and contract conditions excluding 
GST. Apart from other factors mentioned in the specifications and contract conditions, rates quoted for the items in this schedule 
shall also include the following: 
 
1. GENERAL: 

a. Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the drawings, designs, catalogues 
and or instructions of the Architects/Bank.  Extra shall be paid over the quoted rates for not understanding the designs 
etc. beforehand. 

b. Sample of all works/items shall be got approved from the Architects/Bank before taking the mass production in hand and 
nothing shall be paid for the cost of samples. 

c. Any incidental work required to complete the item and not specifically covered in the item as mentioned in Bill of 
Quantities shall be completed at no extra cost. 

d. Unless otherwise specified all exposed surfaces of wood/wooden moldings and plywood of loose furniture/items tops shall 
be finished in at least two coats of melamine polish, including staining to match the shades of laminates etc. 

e. All laminates for furniture items shall be 1.0 mm thick for vertical & 1.0 mm for hoz. Spaces, in Satin finish, color texture 
and shade as per the schemes given by the Bank/Architect.   

f. Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, drawers/cabinets shall be 
polished/Painted flat oil painted as directed by Architects. 

g. All exposed edges of plywood/block boards shall be finished with teak wood lip pings 5 mm thick of profile as per detail 
and Melamine polished unless otherwise specified and no extra cost shall be paid. 

h. All furniture items shall be delivered at site packed in polythene sheets. 

2. WOOD WORKS: 

a. Wherever ply is mentioned it will mean ply wood. 

b. All Board/Ply will be of BWP Commercial Type. 

c. All teak wood will mean C.P. teak. 

3. HARDWARE: 

3.1 Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, locks, sliding rails, nut and bolts 
etc. shall be provided by the Contractor which shall be out of the approved make of these materials annexed in the 
technical specifications/approved by Architects/Bank. 

4. PAINTING AND POLISHING: 

4.1 All finishes, shade of colors, texture of fabrics including all surfaces of finishes like POP, painting, lamination, paneling, 
stitching joints in upholstery, all polishing shall be as per the satisfaction of the Architects/Bank. 

4.2 Thoroughly brushing the surface to be finished, free from mortar dropping and other foreign matter including preparing 
the surface and sand papering to give an even surface. 

4.3 For painting and polishing items – on all kinds of wood and wood based surfaces. 

4.4 All painting work to be completed with at least one coat of the primer along with two coats of the paint as per the 
Technical Specification, Manufacturer‟s specification and to the satisfaction of the Architects/Bank. 

4.5 All the polishing works to be completed with at least two coats of the polish of the approved make as pr the list of 
approved manufacturers and to the full satisfaction of the Architects/Bank. 

5. GLASS WORKS: 

5.1 The edges of glass tops for tables wherever shown shall be beveled as per approval of the Architects. 

6. PARTITIONS AND PANELLING 

a. Quoted rate shall include labor/materials required to fix the sub-frame to the wall with MS flats („L‟/ „U‟) shape clamp 
with adequate screws and repairing the portion damaged while putting the gut ties. etc. and  making good the same. 

b. Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes and time required while 
coordinating with other Contractors for the final finishing of the work.   

c. The partition frame work shall be provided up to the RCC slabs at top but measurement for payment shall be of 
partition up to false ceiling and frame /support of partition above false ceiling shall be carried out within the quoted 
rate for which no extra shall be paid. 

d. All work/materials will be as per good engineering practice. 

e. Wherever glass is mentioned it will be clear float glass. 
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S E C T I O N  -  V I I I  

S P E C I F I C A T I O N S  
 

1.  GENERAL:  

1.1 This section of the specifications covers all general civil work is any, for which no separate detailed specifications have 

been included. 

1.2 All these works shall be done in accordance with the drawings and instructions for the Engineer-in-charge. Unless 

otherwise so specifically mentioned, the latest CPWD Specifications (New Delhi) for the particular item of work shall be 

followed.   In case of any dispute regarding the intent of the specifications, the Engineer‟s decision shall be final. 

 All work shall be done as per approved drawings, specifications, site instructions and with specified materials/makes as approved.   

In case the Contractor desires to substitute an approved/specified material/make with an alternative one he must get specific 

approval of the same before its use in the work.    Failure to do so will make the work liable to rejection irrespective of the fact that 

it might not have been detected and rejected earlier. 

  1.3 All finished work must be truly vertical and horizontal or in any other plane as shown and required and true to lines and 

levels. The Tenderers must inspect the various existing surfaces and areas on which he has work on and take whatever measures 

necessary to achieve  the above objective and include the cost of the same in his rates as no extra will be payable for this purpose. 

1.4 Samples of all items of work shall be prepared & got approved before proceeding with the work. For partitions complete 

layout shall be marked on the floor at the site for inspection & checking; only after approval installation shall commence. 

 1.5 Teak wood used anywhere in the work shall be Ist quality Teak wood. If anything to the contrary is mentioned elsewhere 

in these documents or drawings the above shall prevail & Tenderer shall be deemed to have quoted their rates accordingly. 

2. WOOD WORK AND JOINERY: 

2.1  PLY WOOD: Ply wood shall be BWP as per IS-303-1975 Specifications  

2.2 BLOCK BOARDS: Block board shall be as per IS: 1659-1979 BWP grade.  

2.3 FLUSH DOORS: 2202 Pt I (1991) Specification for wooden flush door shutter (cellular and 

hollow core type) ply wood face panels BWP grade. 

2.3 LAMINATE: Laminates where specified shall be of approved brand type, texture and thickness and manufacturer as per IS: 

2046-1969.Fixing of laminates shall be done as per best trade practices and strictly as per printed instructions of the 

manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved make. Unless otherwise indicated 

laminated shall be 1.0 & 1.5 mm thick of approved make. 

2.4 JOINERY: All details shall conform to the drawings, but all measurements shall be checked at site.   The scantlings shall be 

accurately planned and finished smooth to hold full dimensions shown in the drawings after finishing and rebates, rounding 

and moldings made before they are framed.   No patching or plugging of any kind shall be prepared and got approved by 

the Engineer before proceeding with bulk manufacture. 

 3. IRONMONGERY: 

3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures etc., used in wood doors.   All 

finish hardware shall be well made, reasonably smooth, and free sharp edges and corners flaws and other defects and shall 

be as per relevant Indian Standard Code.   Unless otherwise required all finish hardware shall be polished brass. 

3.2 All hardware shall be of approved make and shall be specifically got approved by the Engineer before ordering.   No 

fittings and fixtures shall be fixed before all major work is over.   While fixing correct handling of fixtures shall be 

ensured. 
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S E C T I O N  –  I X  

Approved List of Materials (Brands/Make)  

Existing items are to be used for refixing/reinstallation of existing furniture/fixtures 

assets of Branch to its new proposed premises. However, in case new materials is to 

be used for making/completing reinstallation/refixing, following makes/Brand is to 

be ensured by contractor. 

A. Interior fittings & fixtures: 

Sr. no. Item Recommended 

1 False Ceiling System 
Gypsum India Ltd ,Saint Gobain, Laffarge, USG Boral, 
Armstrong           

2 False Ceiling Tiles Armstrong, Gypsum India Ltd, Saint Gobain, Everest  

3 Aluminum Sections-Partition Jindal, Indal, Hindalco   

4 Aluminum Sections-Door Jindal, Indal, Hindalco  

5 Aluminum Grill       Jindal, Nalco, Hindalco 

6 MDF, Particle Board Greenlam, Archid, Century, Novapan,           

7 Plywood (BWP only), Veneer Centuryply, Greenply, Kitply          

8 Block Board Centuryply, Greenply, Kitply          

9 Laminates Century laminates, Sunmica, Greenlam, Formica 

10 Wood Well-seasoned teak-wood as per approval 

11 Moulding & Lipping Well-seasoned teak-wood as per approval 

12 Wood Preservative Asian, Nerolac, Wood guard, British 

13 Adhesive   Fevicol, Araldite 

14 Glass Modi, Saint Gobain, Ashai, Hindustan Palington 

15 Lock, Night Latches     Godrej 

16 Hydraulic Door closer Yale, Garnish, Everite, Hyper, Godrej  

17 
Floor Spring (Double action 100 kg. -
150 kg) 

Hemco, Geze, Everite, Ozone 

18 Drawer Channel, Slider   (Telescopic) Ebco, Hettich, Godrej              

19 Key Board Drawer, Tray     Ebco, Hettich, Godrej              

20 Hard ware    Ebco, Hettich, Godrej  

21 Teak wood     Beading and Moulding to be of first quality teak wood. 

22 Paint  Asian, Berger, Nerolac 

23 Flooring (Vitrified/ Ceramic)      Nitco, Jhonson, Kajaria 

24 Roller, Venetian Blinds  Vista, MAC 

25 
Chairs with fabric Red and Blue as 
per Bank’s standardization 

Godrej, Featherlite, Wipro, Durian 

26 Visitors Seating     SS Chrome Plated Perforated seat 3 seater, 2 seater 

27 
Rubber, Polyurethane, Tapestry, 
Leather Foam     

Modi rubber foam, U foam (polyurethane), MM    
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28 Wash Basin    Hindware, Cera, Parryware 

29 WC (EWC, Orissa Pan) Hindware, Cera, Parryware 

30 GI Pipes 
“C”- Class GI pipes, for all the diameters, Jindal, Tata, 
Zenith  

31 Tap & Flush cock    Jaquar , Roca, Kohler 

32 SS Sink Nirali, Diamond 

33 Cement ACC, Ambuja, Birla, Binani 

34 Steel 
Hot rolled deformed bars confirming to IS:1139-1966 
(Fe-415 HYSD)  TATA, Jindal, SAIL, RINL 

35 Aggregates   
Aggregates shall comply with the requirements of 
IS:383-1970 

36 Brick Works         All brick work shall confirm to IS:2212-1962 

37 
Reinforcement Bending and Fixing 
Works   

Bending and fixing of bars for concrete works shall be 
as per IS:2502-2009 

38 RCC, PCC Works   All RCC/PCC works shall confirm to IS:456-2000 

39 Aluminum Composite Panel     Alstone, Alucobond, Eurobond  

40 Synthetic Enamel Paint 
Apcolite Premium Satin Enamel of Asian Paint or Satin 
Enamel Smooth Finish of Nerolac  

41 
Acrylic Emulsion Paint (Interior) - 
Premium 

Apcolite Premium Emulsion of Asian Paint or Beauty Gold 
washable emulsion of Nerolac  

42 Putty 
Smartcare waterproof wall putty of Asian Paint, Birla 
White Wallseal waterproof putty, Berger Home Shield 
waterproof putty 

43 Primer (Interior walls) 
Asian Paint Truecare Interior Wall Primer Solvent 
Thinnable or Nerolac Goody Universal Primer Solvent 
Thinnable 

44 Primer (Red Oxide) 
Nerolac Primer Red Oxide Metal or Asian Paint Truecare 
Red Oxide Metal Primer 
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ANNEXURE- I 

 INFORMATION TO BE FURNISHED BY THE APPLICANTS 

1 Name of the organization 
 

 

2 

Registered Office 
Details 

 

Postal address  

Telephone Nos 

 

 

E-mail address  

3 PAN Number   

4 GST Number  

5 Whether registered with MSME Yes / No 

6 
If yes, please furnish MSME 
registration details (Attach 
registration certificate) 

 

7 
Details of DD for cost of Tender 
Document  

DD No………………………dated …………..of 
Bank…………………………………………… 

8 Details of DD for EMD DD No………………………dated …………..of 
Bank…………………………………………… 

 

DECLARATION: 

 

 I/We hereby submit the information in your prescribed pro-forma and understand that if any information is found to 

be false at a later date, contract / order made between us and Central Bank of India will be treated as invalid. I/We 

agree that the decision of Central Bank of India in selection will be final and binding on me/us. All the information 

furnished in the attached sheets is correct to the best of my/our knowledge. Bank shall have the authority to verify all 

the information provided by me/us. All supporting documents shall be provided by me/us in authenticity of the 

information furnished. I/We agree that I/We have no objection if inspection of my/our premises/workshop, shop etc. 

is done by the officials of the Bank.  

 

Place:    

             Signature: 

Date:        Name & designation: 

                 Organization: 
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BILL OF QUANTITIES (BOQ) 

The Bank intend to dismantle all furniture /fixture items from Parsudih Branch and to 

shift/transport all of them to its proposed alternate premises. Thereafter, install/fixing of 

required F&F items as specified below: 

Item 

No 
Description of Work Unit Quantity Rate Amount 

1 
Low/Full height  Double skin partially glazed /fully 

panelled partition   
        

  Dismantling, shifting/transportation and re-fixing double 

skin partly glazed full/low height double skin partitions  

with frames of 50mm x 38mm(finished size) seasoned 

hardwood members (malaysian salwood / hollock) at 

max. intervals of 600mm x 600mm with provision of 

bigger members at skirting, top of partition / top of 

panelled partition / fixing to false ceiling, fixing to RCC 

slab, beams etc, fixing to door frames, (door choukhats 

shall be  1st Class TEAK WOOD ) etc, all woodwork to 

be treated with 1st quality anti-termite paint, and 

covered with 6mm thick BOILING WATER PROOF 

grade plywood ( Greenply / Century) and 1.0mm thick  

laminate of approved colour, texture and design, as per 

standard colours of CENTRAL BANK OF INDIA with 

grooves / small panels cut and pasted in the same as per 

design, on both sides so as to form a double skin 

partition, to level 900mm and with 12.0mm edge 

polished mm clear float glass above,  

        

  fixed in wooden frame and with wooden beading as per 

detail design, which is to be of 1st quality teakwood (All 

visible wood to be of 1st quality "teakwood") and shall 

be polished.   

        

  The wooden frame of the partition shall  upto the false 

ceiling level, if required,  and shall be firmly fixed to the 

ceiling (and ground) by means of RAWL PLUGS, so as 

to form a stable system.  If the same does not go up to 

the ceiling, extra supports shall be given to make it a 

stable system.  

        

  All necessary hardware such as stainless steel tower 

bolts, ISI marked door closers, floor springs, 6 Lever 

Godrej Mortice Locks, and any other hardware required 

for the door shall be included in the price.   Any extra 

members required for Stability of the Partition / 

Aesthetic value shall be provided without any extra 

payment for the same.  The Wooden Frame and all 

wooden members / elements shall be coated with anti-

termite paint (Chloropyrophos) , as per the 

Manufacturers Specifications.  

        

  Note: Payment for doors shall be included in this item / 

relevant partition item. 
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  The laminate shall have a number of horizontal/ vertical 

grooves / curved cutouts or small panels which shall be 

fixed securely as per design and if necessary, beading 

done for the same, as per standard design of CENTRAL 

BANK OF INDIA. 

        

  Openings for communication / conversation if required 

shall be provided as required as per detailed design and 

nothing extra shall be paid / deducted for the same. 
        

  All electrical wires, accessories, telephone wires, etc, 

shall be run in the partition as per Electrical Drawings 

and designs, and the same shall be paid under the 

Electrical Works to the Electrical Contractor.  Nothing 

extra shall be paid for the co-ordination of the same, or 

for any minor changes etc. to the Interior Contractor. 

        

  All items necessary for completing the above mentioned 

work are deemed to be included in the scope of work, 

whether or not they are specifically mentioned in the 

B.O.Q / tender documents / drawings. 

        

  All exposed wooden surfaces are to be polished, and all 

exposed wooden surfaces shall be of teakwood.    
    

a Partition (Any Ht.) SQM 57.50 
  

b Flush Door Nos 6.00 
  

            

2 STORAGE: Dismantling, shifting and fixing of file 

storage cabinet 
        

  Any Size SQM 15.00   

            

3 FALSE CEILING (2'X2')         

a 

GRID CEILING: Dismantling, shifting & Fixing of 

Armstrong Mineral Fibre Acoustical Suspended Ceiling 

System with Dune (Bevelled Tegular) Edge Tiles With 

Armstrong 15mm Exposed GRID. The tiles should have 

Humidity Resistance (RH) of 99%, NRC 0.5, Light 

Reflectance ≥85%, Thermal Conductivity k = 0.052 - 

0.057 w/m K, Colour White, Fire Performance UK Class 

0 / Class 1 (BS 476 pt - 6 &7) in module size of 600 x 

600 x 16mm , suitable for Green Building application, 

with Recycled content of 32%. The tile shall be laid on 

Armstrong Silhouette profile grid system with 15mm 

white flanges incorporating a 6mm central reveal in 

white/black colour and with a web height of 45mm and a 

load carrying capacity of minimum 15.68 Kgs/M2 & 

minimum pull out strength of 100 Kgs..  Silhouette, 

Main Runners & Cross Tees to have mitred ends & 

“birdsmouth” notches to provide mitred cruciform 

junctions. The T Sections have a Galvanizing of 90 

grams per M2 and need to be installed with Suspension 

system of Armstrong make. The Tile & Grid system 

used together should carry a 20 year warranty.  

SQM 65.00   
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4 FURNITURE         

  Dismantling, shifting and fixing of following modular 

furniture 
        

I BM Table Set Each 1   

II Officer / SWO Table Set/Server table set Each 7   

III Cash cabin table set including side/back/front partitions Each 1   

IV 75 mm partition sqft 73   

V Dressing Table Each 1   

            

5 CHAIRS          

  Shifting and placing Chairs of Godrej / approved 

equivalent make, all complete as per Banks Colours / 

Specifications, etc., all complete. 

        

I Clerk /Officer's Chair Each 8.00   

II BM Chairs-Hi back  Each 1.00   

III Visitors Chairs with armrest Each 10.00   

IV 3 Seater perforated SS lounge chair with armrest   Each 2.00   

            

6 WRITING LEDGE, DROP BOX & COMPLAINT 

BOX:    
        

a Dismantling, shifting and fixing of Writing table Each 1.00   

b Dismantling, shifting and fixing of Cheque Drop box Each 1.00   

            

7 NOTICE / SOFT BOARDS         

  Dismantling, shifting and fixing of Notice Board/White 

Board/Magnetic White Board Each 3.00   

            

8 TOUGHENED GLASS MAIN DOOR          

  Dismantling, shifting and fixing of glass door with all 

accessories complete etc. 
no 2.00   

            

9 TOUGHENED GLASS PARTITION 

  Dismantling, shifting and fixing of glass partition with 

all accessories complete etc. SQM 0.50   

10 COULMN PANELING         

  P/F wall paneling on soft wood frame 1” x 2” placed @ 

1’-6” c/c horizontally & vertically, finished with 6mm 

thick plywood by making horizontal grooves of size 

1/8”x1/8” @ 18” c/c, 1.00 mm thick laminate, 8'-6" high 

as per design, the paneling shall be closed with 1.5” x 

3/4” teak wood beading.          

  The panelling shall have provision for housing cable 

system for power and communication cable separately. 

The power cables shall run at 0.75 mtr. Height and 

communication cables at skirting level. Every screw 

used in wall should properly fixed with M. Seal 

compound and raw plugs. 

SQM 17.50   
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NEW WORK 

  PAINTING WORK         

11 Plastic Emulsion Paint          

  Providing and applying washable oil-bound distemper of 

Approved brand and of approved shade firstly removing 

old paint / black stains with scratching using stiff wire / 

fiber brush, sand paper, fine steel wool then removing all 

loose and powdery residue, any fungus and algae 

thorough brushing, cleaning, making surface 

imperfections such as holes, dents, small visible cracks 

by filling using mixture and then after surface 

preparations, then applying one coat of approved primer, 

then providing and applying two coats of washable oil 

bound distemper of approved colour, shade etc. All 

complete as per the Direction Of Consulting Engineer / 

In Charge 

SQM 425.00   

            

12 Synthetic Enamel Paint         

  Thoroughly scraping and cleaning the surface applying 

one coat of prime, and two coats of oil paint to window 

grills, channel gate and other area as required. complete 

as per the direction of Consulting Engineer / in-charge 

SQM 78.50   

  

13 FALSE CEILING WORK 

  

GYPBOARD CEILING WITH PAINTING: Providing 

and fixing suspended false ceiling consisting of 12.5mm 

thk Gypsum board (India Gypsum) suspended on GI 

framewrok to consist of GI permiter channels 0.55mm 

thick 20mm x 30mm along permieter of false ceiling of 

ceiling, screw fixed to wall/partition with nylon sleeves 

and screws @ 600mm c/c suspending GI intermediate 

channels of size 0.9mm thick 45mm x 15mm from the 

soffit at max dist 1220mm c/c with ceiling angle 

0.55mm thick 25mm x 10mm fixed to soffit using 

proprietary supplied joining tape and joining compound 

and sand papered to achieve a smooth and seamless 

finish and 2 coats of primer along with 2 coats of acrylic 

paint. Rate quoted to include vertical, drops, all cutouts 

required etc. 

Only horizontal area will be measured for payment 

purpose. Vertical drops/patta provided will not be 

considered for payment. 

SQM 37.50   

  

14 SHIFTING, TEMPORARY ARRANGEMENT & DISPOSAL OF SURPLUS 

  i) Arranging temporary arrangement after shifting of 

existing cash counter and additional counters and  

including all the necessary hardwares etc. in order to  

ensure SAFE & CONTINUED running  of branch 

during repair work.                                          

ii) Demolishing existing partition/false ceiling/ wood 

work etc. remained after shifting manually/ by 

LS 1.00   
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mechanical means including stacking of serviceable 

material and disposal of unserviceable material at 

suitable place as per direction of Bank in order to clear 

the existing premises of branch to handover to owner. 

  TOTAL       
 

 

 

TOTAL, in figures: ₹ ……………………………………/- 

TOTAL, in words: Rupees __________________________________________________ only. 

(EXCLUDING GST) 

 

Notes:-  

1. Extra members/items/accessories, wherever required for stability / otherwise, is to be provided 

with the required finish without any extra charges. 

2. Any damages caused to the walls, ceilings, floors, etc. shall be made good by the Contractor 

by refinishing the same in exactly the same manner, so as to leave the surfaces in a good-as-

new condition. A final coat of paint on all painted surfaces shall be deemed to be included in 

the occupation, so as to leave the premises in a suitable condition for occupancy.   

3. Contractor shall made and get approved shop drawings of all items prior to fabrication / 

manufacturing of the same. 

4. The contractor shall extend full co-operation to the other contractors viz. Electrical, 

Airconditioning, and any others who may be working in the said premises. 

5. Contractor has to dismantle all F&F items from EXISTING PREMISES in a careful manner 

and shift/transport them to PROPOSED PREMISES at specified location at his own cost. No 

cartage will be paid. 

6. In case of any discrepancy between unit price and total price of an item, the unit price will 

prevail. Similarly, in case of error in the sum of various items, the correct sum will be 

calculated by the addition of total prices of each item. 

7. In case of Lumpsum discount provided by contractor on final quoted amount, it will be 

changed in to percentage discount and same will be considered during final payment. 

 

Place:  

 

Date:                                                                               SIGNATURE OF CONTRACTOR WITH SEAL 


