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NOTICE INVITING EOI  

Central Bank of India, a body corporate constituted in India under the Banking Companies  
(Requisition and Transfer of Undertaking) Act 1970 having its Head Office at Chandra Mukhi,  
Nariman Point, Mumbai - 400021 hereinafter called "Bank" invites TENDER FOR PROPOSED  
FURNISHING WORK, ELECTRICAL AND DATA CABLING WORK of INTERIORS of  

CENTRAL BANK OF INDIA, KALVAKUNTA BRANCH, ADDRESS S. NO-684,  H 
NO.7-59/1,Village-Kalvakunta, Mandal-Nizampet, Dist- Medak-502102.  

Tendering shall be conducted in accordance with Open Tender procedures of the Bank.  
Prospective bidders must take note of the qualification requirements as specified in the tender  
documents. Bidders must submit tender fees in person (as applicable) specified in the tender  
document.  

A complete set of tender documents may be obtained from below link:  

http://www.centralbankofindia.co.in/en/active-tender  

AND / OR on  

https://centralbank.abcprocure.com/EPROC/  

Bids are to be submitted only through ONLINE MODE as per the details mentioned in  
Annexure –A enclosed with this document. Physical / hard copy bids shall be rejected and  
shall not be considered for further tender process.   

Tender fees are to be submitted at above address before the last date of Online Tender bid  
submission. Any tender not accompanied with the specified tender fee unless otherwise  
exempted shall be rejected.  

Type of Bid: Two Bid System   

i.“Technical Bid” - The technical information to be enclosed with the tender as indicated in the  
tender document, will be the basis for the technical qualification of bidders. Only relevant and  
to the point information/document should be furnished. Failure to provide any required  
information / document, may lead to rejection of the offer. The Bidders must read the tender  
document very carefully before signing on it. Tender document should be duly signed and  
stamped on each page as token of acceptance of the terms & conditions should be uploaded  
and provided.  

ii.“Financial / Price Bid” – to be submitted / uploaded / filled online by the authorized  
representative as token of acceptance of the terms & conditions, as indicated in the Tender  
document.  

iii.All pages of bid including terms and conditions of tender document should be signed with  
stamp by authorized person only.  
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iv.Firms conforming to eligibility criteria mentioned in this tender document shall apply for the  

tender. Any question/doubts related to tender document may be clarified with Bank over  
phone – Abdul Kadar Sheikh (Chief Manager) 8999166136, Mrs. Sai Pranaya (Manager)  
9581482030.  

v.The bids shall not include any conditions whatsoever. Only unconditional tenders will be  
accepted. Any conditional tender will be liable for rejection. Any bidder desirous of imposing  
any condition having financial implication should read the tender appropriately and should  
not put any condition in the tender.  

vi.The Bank reserves the right to accept or reject any or all tenders, either in whole or in part,  
without assigning any reason for doing so.  

vii.Any addendum/corrigendum thus issued shall be part of the Tender Document, information  
related to Pre-bid conference and any such other matter shall also be posted only on the  
Bank‟s website. Therefore applicants are requested to frequently visit the Bank‟s website  
regarding modifications / corrigendum issued. 
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TECHNICAL BID 
Important terms of tender 

Location :  CENTRAL BANK OF INDIA, KALVAKUNTA 
BRANCH,  Address - S. NO-684, H NO.7-59/1, 
Village-Kalvakunta,  Mandal-Nizampet, Dist- 
Medak-502102 

Tender Application Fees :  Rs.2000/- (not mandatory for MSME registered vendors) 

Method of Procurement:  OPEN TENDER 

Procurement System:  TWO BID SYSTEM  

Date of issue of Notice Inviting  
Tender: 

06.05.2025 

Deadline for submission of Tender  
(date and time) : 

27.05.2025 at 16:00 hours 

Tender Validity expires on :  3 months from date of opening of bids 

Tender opening date and time:  28.05.2025 at 16:00 hours 

Taxes :  Rates and total charges to be quoted inclusive of all 
taxes as  applicable.  

Time Period of Work :  45 days from signing of Articles of Agreement 

Period of Final Measurement :  One week from the date of Completion 

Article of Agreement:  Articles of Agreement to be entered within 3 days from 
receipt of  work order issuance. 

Date of Commencement of work:  Two days from the date of signing of Articles of Agreement. 

Liquidated damages :  1% per week 

Defect Liability Period :  1 year from the date of completion of all works. 

Bid Security (Earnest Money  
Deposit equivalent to approx. 2% 
of  the estimated cost): 

Rs.16,000/- (not mandatory for MSME registered vendors) 

Payment :  Interim Payment 50% - interim bill claim of 50% of the 
Work  Order Value  

Full payment, i.e. the residual amount after adjusting the bid  
security and retention money minus interim bill amount (if 
paid)  will be paid to the successful vendor on completion of 
all the  works, as certified by the Bank Architect, after 
deduction of taxes  as applicable. 

Other terms :  ⮚  Bidders can inspect the site before quoting the 
prices ⮚  L1 will be decided on the total amount at 
the end of  summary sheet in the financial bid.  
⮚  Rates to be quoted along with applicable taxes.  

Retention Money :  10% of work order value exclusive of bid security, 
payable by  Bank only after completion of defect liability 
period of 1 year. 
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Tendor Information - Details to be filled in by Tenderer:  

Company Name:   

Address:   

Headed by (documentary proof to be enclosed):   

Name of tender signee:  

Whether tender signee (If other than Head of  
Company) is authorized to sign? If yes, 
authorization  letter/proof to be enclosed  

 

Contact Number:   

Email address:   

Do you fall under EMD exemption for Micro and  
Small Enterprises (MSEs) as defined in MSE  
Procurement Policy issued by Department of 
Micro,  Small and Medium Enterprises (MSME)? 
(if yes,  proof to be enclosed)  

 

GSTIN (proof to be enclosed):  

MANDATORY - Whether in possession of  
registration as per extant guidelines of Ministry of  
Environment & Forest on disposal of hazardous  
waste (if yes, proof to be enclosed)? 

 

Separate DD for Application Fee and EMD drawn  
and Enclosed? 

 

Whether items have been inspected by you at the  
tender designated date and time? 

 

How did you learn about this tender being called?   

Have you understood and are in acceptance of all  
terms and conditions as outlined in this tender?  

 

Company Seal and Signature of Authorized  
Signatory 

 

Whether work experience of atleast 5 years in the  
relevant field : (document proof to be enclosed) 

 

Work orders and photos of atleast 2 projects of  
similar scale in the last 2 years to be enclosed. 

 



1. GENERAL RULES & INSTRUCTIONS FOR THE GUIDANCE OF TENDERERS  

1. Tenders are invited on behalf of Central Bank of India, FIRST FLOOR, REGIONAL OFFICE - 

WARANGAL, CENTRAL BANK OF INDIA, 2-6-1045/1/B, KLN REDDY COLONY,  

HANUMAKONDA, WARANGAL – 506001 for proposed interiors of CENTRAL BANK OF INDIA,  

KALVAKUNTA BRANCH, Address - S. NO-684, H NO.7-59/1, Village-Kalvakunta, Mandal 

Nizampet, Dist- Medak-502102. Tender documents consisting of the plans, complete specifications, the  

schedule of quantities of the various classes of work to be done, and the set of conditions of contract to be  

complied with by the person whose Tenders may be accepted, can be downloaded from the Bank website or  

Government E-procurement Portal via the web-links provided in this tender document, between the hours of  

16:00 hours on 06.05.2025 till closing date of tenders i.e., 27.05.2025. at 16:00 hours  

The site for the work is available as specified below.  

2. Tender to be uploaded as a 2-bid cover. The tenders will be e-opened on 28.05.2025 at 16:00 hours (or  
any date convenient to Bank).  

3. The time allowed for the carrying out of the work is 45 days from the date of written orders to commence  
work. The contractors should quote in figures as well as in words the rates, and amount tendered by them. The  
amount for each item should be worked out and the requisite totals given, including tax/GST as applicable.  

4. Tender Fee as stipulated in the tender terms and Earnest Money, amounting to Rs.16,000/-  (Rupees 
Sixteen Thousand only) in the form of Bank draft drawn in favour of Central bank of India,  Regional Office - 
WARANGAL, Central Bank of India, FIRST FLOOR, REGIONAL OFFICE - WARANGAL, CENTRAL 
BANK OF INDIA, 2-6-1045/1/B, KLN REDDY COLONY, HANUMAKONDA,  WARANGAL - 506001, 
payable at WARANGAL must be physically submitted against each tender and is  to be in a sealed cover 
super-scribed „TENDER FEE AND EARNEST MONEY DEPOSIT FOR  TENDER FOR PROPOSED 
FURNISHING WORK OF INTERIORS of CENTRAL BANK OF  INDIA, KALVAKUNTA BRANCH, 
Address - S. NO-684, H NO.7-59/1, Village-Kalvakunta,  Mandal-Nizampet, Dist- Medak-
502102‟ and submitted in person, to BSD, FIRST FLOOR,  REGIONAL OFFICE - WARANGAL, 
CENTRAL BANK OF INDIA, 2-6-1045/1/B, KLN REDDY  COLONY, HANUMAKONDA, 
WARANGAL - 506001 (address as above), before the closing of tender  submission time. The EMD of the 
contractor, whose tender is accepted, shall be forfeited in full in case he  does not remit the Initial Security 
Deposit within the stipulated period or start the work by the stipulated date  mentioned in the award letter. 
EMD is exempted for Micro and Small Enterprises (MSEs) as defined in MSE  Procurement Policy issued by 
Department of Micro, Small and Medium Enterprises (MSME) or are registered  with the Central Purchase 
Organization or the concerned Ministry or Department.  

5. The acceptance of tender will rest with “CENTRAL BANK OF INDIA” which does not bind itself to  
accept the lowest tender, and/or reserves to itself the authority to reject any or all of the tenders received  
without the assignment of a reason. All tenders that do not meet the prescribed conditions or are incomplete in  
any respect are liable to be rejected. 
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6. CENTRAL BANK OF INDIA reserves the right to accept the tender in full or in part and the tenderer  
shall have no claim for revision of rates or other conditions if his tender is accepted in parts.  

7. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors  
who resort to canvassing will be liable to rejection.   

8. All rates shall be quoted on the proper form of the tender alone.  

9. An item rate tenders containing percentage below/ above will be summarily rejected.  

10. On acceptance of the tender, the name of the accredited representative (s) of the contractor who would be  
responsible for taking instructions from the Employer/ Architects shall be communicated to the Employer.  

11. Special care should be taken to write the rates in figures as well as in words and the amounts in figures  
only, in such a way that interpolation is not possible. The total amount should be mentioned both in figures  
and words. `p‟ after the decimal figures, e.g Rs. 2.15 “p”, and in case of words, the word “Rupees” should  
precede and the word “Paise” should be mentioned at the end, unless the rate is in whole rupees and followed  
by the words `only‟ it should invariably be up to two decimal places. While quoting the rate in schedule of  
quantities, the word `only‟ should be mentioned closely following the amount and it should not be mentioned  
in the next line.  

12. CENTRAL BANK OF INDIA does not bind itself to accept the lowest or any tender and reserves to  
itself the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the  
same at the quoted rates.  

13. Any other tax on material or on finished works like work‟s contract tax, Turnover Tax etc., in respect of  
this contract shall be payable by the contractor and CENTRAL BANK OF INDIA will not entertain any  
claim whatsoever in this respect. This particular aspect should be mentioned in tender notice.  

14. The tender for works shall remain open for acceptance for a period of 3 months from the date of opening  
of tenders. If any tenderer withdraws his tender before the said period, then the bank shall be at liberty to  
forfeit Earnest Money paid along with the tender.  

15. The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves  
has/have tendered or who may and had/have tendered for the same work. Failure to observe these conditions  
would render tenders of the contractors tendering as well as witnessing the tender liable to summary rejection.  

16. It will be obligatory on the part of the tenderer to tender and sign the tender document for all the  
component parts, and upload scanned copy of the complete signed and sealed tender document also and that,  
after the work is awarded, he will have to enter into an agreement for each component with the competent  
authority CENTRAL BANK OF INDIA.  

17. The tenderer, apart from being a competent contractor must associate himself with agencies of the  
appropriate class who are eligible to tender for other works.  

18. The quoted price shall be firm & no discounts are acceptable on the final price.  

19. If the contractor or his representatives are found to be absent from the site for more than 3 days the  
contract is deemed to be terminated by him.  

Signature of the Competent Authority 
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2. GENERAL CONDITIONS OF CONTRACT  

Except where provided for in the description of the individual item in the schedule of quantities and in the  
specifications and conditions laid down here in after and in the drawings, the work shall be carried out as per  
standard specification and under the direction of Employer/ Architects.  

1. INTERPRETATION  

In construing these conditions, the specifications, the schedule of quantities, tender and agreement, the  
following words shall have the meaning here in assigned to them except where the subject or context  
otherwise requires.  

Employer: The term Employer shall denote Central Bank of India, Regional Office - WARANGAL,  
FIRST FLOOR, REGIONAL OFFICE - WARANGAL, CENTRAL BANK OF INDIA, 2-6-1045/1/B,  
KLN REDDY COLONY, HANUMAKONDA, WARANGAL - 506001 any of its employees‟  
representatives authorized on their behalf.  

Architects: The term Architects shall mean Central Bank of India - Architect, in the event of his/their  
ceasing to be Architects for the purpose of this contract such other persons as the employer shall nominate for  
the purpose.  

Contractor: The term Contractor shall mean his/their heirs, legal representative, assignees and successors.  

Site: The site shall mean the site where the works are to be executed as shown within boundary in red border  
on the site plan including any building and creations thereon allotted by the Employer for the contractor use.  

Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of  
quantities and any further drawings which may be supplied or any other instruction, which may be given by  
the Employer during the execution of the work. All drawings relating to work given to the contractor together  
with a copy of schedule of quantities are to be kept at site and the Employer/ Architects shall be given access  
to such drawings or schedule of quantities whenever necessary.  

In case any detailed drawings are necessary the contractor shall prepare such detailed drawings and / or  
dimensional sketches there for and have it confirmed by the Employer / Architects prior to taking up such  
work. The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,  
specifications and schedule of quantities or for additional instructions at least 5 days ahead from the time  
when it is required for implementation so that the employer may be able to give decision thereon.  

“The Works” shall mean the work to be excited or done under this contract.  

“Act of Insolvency” shall mean any act as such as defined by the Presidency Towns Insolvency Act or  
in Provincial insolvency Act or any amending statuaries.  

“The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of  
this contractor. 
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2. SCOPE  

The work consists of construction of Employer‟s (details of work) in accordance with the “drawings” and  
Schedule of Quantities”. It includes all materials, labor, tools and equipment and management necessary for  
and incidental to the construction and completion of the work, during its progress and upon completion, shall  
conform to the lines elevations and grades as shown on the drawings furnished by the employer/architects.  
Should any detail essential for efficient completion of the work be omitted from the drawings and  
specifications it shall be for responsibility of the contractor to inform the Employers / Architects and prepare  
details with Employers/ Architects concurrence, so that upon completion of the proposed work the same will  
be acceptable and ready for use.  

Employer / Architects may in their absolute direction issue; further drawings and written instructions,  
details, directions and explanations, which are, hereinafter collectively referred to as “The Employers‟ /  
Architects Instructions” in regard to:  

a. The variation or modification of the design quality or quality of works or the addition or omission or  
substitution of any work.  

b. Any discrepancy in the drawing  

c. The removal from the site of defective material brought there on by the contractor and the substitution  
of any other material thereof.  

d. The demolition, removal and re-execution of any work executed by the contractors. 

e. The dismissal from the work any persons employed there upon.  

f. The opening from the work of any persons covered up.  

g. The rectification and making good of any defects under causes hereinafter Mentioned and those  arising 
during the maintenance period (retention period)  

The contractor shall forthwith comply with and duly execute any work comprised in such Employer‟s  
/Architect‟s instruction, provided always that verbal instructions, directions and explanations given to the  
contractor or his representative upon the works by the Employer/ Architects shall if involving a variation  
be confirmed in writing to be contractor‟s within five days. No works for which rates are not specifically  
mentioned in the period schedule of quantities shall be taken up without written permission of the  
Employer / Architect‟s. Rates of items not mentioned in the priced schedule of quantities shall be fixed by  
the employer in consultation with the Architects as provided in Clause “variation”.  

Regarding all factory make products for which BIS (Bureau of Indian Standard) marked products are  
available, only products bearing BIS marking shall be used in work.  

3. TENDERER SHALL VISIT THE SITE  

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site  
condition, nature and requirements of the works, facilities of transport condition, effective use of  
materials, access and storage for materials and removal or rubbish. The tenderer shall provide in their  
tender for cost of carriage, Freight and other charges as also for any special difficulties including police  
restriction for transport etc. for proper execution of work as indicated in the drawings. 
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The successful tenderer will not be entitled to any claim of commencement of the work or which in the  
opinion of employer/Architects might be deemed to have been inferred to so exist before commencement  
of work.  

4. TENDERS  

The entire set of tender papers issued to the tenderers should be uploaded fully priced upon affixing seal  
and signing. This, together with initials on every page Initial/signature will indicate the acceptance of the  
tender papers by the tenderer.  

The Schedule of quantities shall be filled as follows:  

XIX. The rate column to be legibly filled in ink in both English figures and English Words. XX. 
Amount column to be filled in for each item and the amount for each sub head as detailed in  
“Scheduled of Quantities”  
XXI. All corrections are to be initialed.  
XXII. The Amount column for alternative items for which the quantities are to be mentioned shall  not 

be filled up.  
XXIII. In case of any errors, the rates given the tender marked `original‟ shall be taken as correct  

rates.  
No notification, writings or corrections can be made in the tender papers by the tenderer, but may at  
his option offer his comments or modification in a separate sheet of paper attached to the original  
tender papers.  

The employer reserves the right to reject the lowest or any tender and also to Discharge any or  
all the tenders for each section or split up and distribute any item of work to any specialist firm of  
firms, without assigning any reason.  

The tenderers should note that the tender is strictly on the item rate basis and their attention is  
drawn to the fact that each and every item should be correct, workable and self-supporting. If called  
upon by the employers / Architects detailed analysis of any or all rates shall be submitted. Employer  
/Architects shall be not be bound to recognize the contractor‟s analysis.  

The works will be paid for as “measured work” on the basis of actual work done and not as `lump sum‟  
contract.  

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all  
respects and details including preparatory and finishing works involved, directly, related to and reasonably  
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be  
allowed in this connection. In the case of lump sum charges in the tender in respect of any item of works, the  
payments of such items of work will be made for the actual work done on the basis of lump – sum – charges  
as will be assessed to be payable by the Employer/ Architects.  

The employer has power to add omit from any work as shown in drawings or described in specification  
include in schedule of quantities and intimate the same in writing, but no addition, omission or variation shall  
be made by the contractor without authorization from the Employer. No variation shall vitiate the contract.  

5. AGREEMENT  

The successful contractor may be required to sign an agreement as may be drawn up to suit local conditions  
and shall pay for all stamps and legal expenses, incidental there to.  

 

11  



6. TAXES AND DUTIES  

The tenderers must include in their tender prices quoted for all duties royalties, less and sales for or any other  
taxes or local charges if applicable.  

7. PROVISIONAL SUMS  
   
All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted to the  
purchase of materials and not for any handling and fixing to be done by the contractor. Such costs of handling  
and fixing with profit (including transport charges if the contractor) shall be separately included in the  
contract price as described in the schedule of quantities. The disposal of the amounts covered under this head  
will be absolutely at the description of the Employer. The Contractor is to make payments for these materials  
given to them by suppliers on certificate or order, issued by the Employer/ Architects and realize them  
through his bill from the Employer/Architects.  

8. QUANTITY OF WORK OF BE EXECUTED  

 The quantities shown in the schedule of quantities are intended to cover the entire new structure in the  
drawings but the employer reserves the right to execute only a part of the whole or any excess thereof without  
assigning any reason therefore.  

9. OTHER PERSONS ENGAGED BY THE EMPLOYEES  

 The employer reserve the right to execute that part of the work included in this contract or any work, which  is 
not included in this contract by other agency or persons and contractor shall allow all reasonable facilities  and 
use of his scaffolding for the execution of such work; The main contractor shall extend all cooperation in  this 
regard.  

10. EARNEST MONEY AND SECURITY DEPOSIT  

 The tenderer will have to deposit an amount equivalent to Rs.16,000/- (Rupees Sixteen Thousand only) in 
the form of Bank Draft in favour of CENTRAL BANK OF INDIA, REGIONAL OFFICE - WARANGAL, 
at the time of submission of tender as an Earnest Money Deposit. The Employer is not liable  to pay any 
interest on the Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded  without any 
interest soon after the decision to award the work is taken or after the expiry of the validity period  of the 
tender.  

 The successful tenderer to whom the contract is awarded will have to deposit as initial security deposit a  
further sum to make up 2% of the value of the accepted tender including the Earnest Money. The initial  
security Deposit will have to be made within 3 days from the date of acceptance of tender, failing which the  
Employer at his discretion may revoke the letter of acceptance and forfeit the Earnest Money deposit  
furnished along with tender. The initial security deposit will be refunded after satisfactory completion of work  
(as certified by architect). Apart from the initial security deposit made as above, retention money shall be  
deducted from progressive running bill @ 10% of the gross value of each running bills.  

 The retention amount will be refunded to the contractor 14 (fourteen) days after the end of defects liability  
period provided he has satisfactorily carried out all the work and attended to all defects in accordance with the  
conditions of the contract. No interest in allowed on retention money. 
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11. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  

 The contractor shall provide everything necessary for the purpose of execution of the Work according to  the 
intent and meaning of the drawings, schedule of the drawings, schedule of quantities and specifications  taken 
together whether the same may or may not be particularly shown described therein provided that the  same can 
reasonably be inferred there from. The contractor shall provide himself for ground and fresh water  carrying 
out of the works at his own cost. The Employer shall on no account be responsible for the expenses  incurred 
by the contractor for hired ground or fresh water obtained from elsewhere.  

The rates quoted against individual items will be inclusive of everything necessary to complete the  
said items or work with in the contemplation of the contract, and beyond the unit price no extra payment, will  
be allowed for incidental or contingent work, labor and /or materials inclusive of all taxes and duties whatever  
except for specific items, if any, stipulated in the tender documents.  

The contractor shall at all times give access to workers employed by the Employer or any employed  
on the buildings and to provide them with water and leave or make any holes, grooves etc., in work. Where  
directed by the employer as may be required to enable such workman to lay or fix pipes, electrical wiring  
special fittings etc. The quoted rates of the tenderers shall accordingly include all these above mentionable  
contingent works.  

12. TIME OF COMPLETION / EXTENSION OF TIME & PROGRESS CHART  

The entire work is to be completed in all respects within the stipulated period of 45 days. The work  
shall be deemed to be commenced within 2 days from the date of acceptance letter or date of handing over of  
site, whichever is earlier. Time is the essence of contract and shall be strictly observed by the contractor.  

The work shall not be considered as complete until the Employer / Architects have certified in writing  
that this has been complete and the Defects Liability Period shall commence from the date of such certificate.  

Extension of Time: If in the opinion of the Employer/Architects the works are delayed (a) by reason of any  
exceptionally inclement weather or (b) by reason of instructions from the employer in consequences of  
proceedings taken or threatened by or disputes, with adjoining or neighboring owners or (c) by the works, or  
delay of other contractors nominated by the employer and not referred to in the specification or (d) by the  
reason of authorized extra and additions or (e) by reason of any combination of workmen or strikes or  
lockdown affecting any of the building trade or (f) from other causes which the Employer may consider are  
beyond the control of the contractor, the Employer at the completion of the time allowed for the contract shall  
make fair and reasonable extension of time for completion in respect thereof. In the event of the employer  
failing to give possession of the site upon the day specified above, the time of completion shall be extended  
suitably.  

In case of such strikes or lockouts as are referred to above, the contractor, shall, immediately give the  
employer, written notice thereof. Nevertheless he shall use his best endeavors to prevent delay, and shall do  
all that may be reasonably required, to the satisfaction of the Employer for any extension of time for  
completion hereunder (which shall be final and binding on the contractor) & shall be promulgated at the  
conclusion of such strike or lock – out and the Employer shall be then, in the event of an extension being  
granted, determine, and declare the final completion date. The provision in clause 13 with respect to payment  
of liquidated damages shall be construed as if the extended date fixed by the Employer was submitted for and  
the damages shall be deducted accordingly.  

Progress of Work: During this period the contractor shall maintain proportionate progress on the basis of  
Programme Chart submitted by the contractor immediately before commencement of work and agreed to by  
the Employer/Architects. Contractor should also include planning for procurement of scarce material well in  
advance and reflect the same in the programme Chart so that is no delay in completion of the project. 
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13. LIQUIDATED DAMAGES  
The entry for the quantum of LD per week of delay, appropriate for the case in hand, should be selected from  
the following:  

For contracts having time for 
completion  6 months and less. 

1.00% of the estimated amount shown in  
the Tender per week. 

For contracts having time for 
completion  Exceeding 6 months But 
not exceeding 2 years (24 months) 

0.50% of the Estimated amount shown 
in  the tender per week 

For contracts having Time for completion  
In excess of 2 years 

0.25% of the Estimated amount shown 
in  the tender per week. 

The entry of the quantum of the maximum LD, the accrual of which entitles the Bank 
to  conclude the contract should be selected from the following as may applicable: 

For contracts having Time for 
completion  6 months and less 

10.0% of the accepted Contract Sum  

For contracts having Time for completion 
Exceeding 6 months But not exceeding 1  
year 

7.5% of the accepted contract sum.  
Subject to the provision of para 
below. 

 
 

14. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS  

The contractor shall conform to the provisions of any acts of the legislature relating to the work, and to the  
Regulations and Bye laws of any authorities and / or any water, lighting and other companies, and / or  
authorities with whose systems the structures were proposed to have connection.   

The contractor shall arrange to give all notices required for by the said Acts. Regulations or Bye – laws to be  
given to any authority and to pay such authority or any public officer all fees that may be properly chargeable  
in respect of the work and lodge the receipt with the Employer.  

The contractor shall indemnify the Employer against all claims in respect or patent rights, royalties damages  
to building, roads or members of public in case of execution of work and shall defend all actions arising from  
such claims and shall keep the Employer saved harmless and indemnified in all respects from such actions,  
costs and expenses.  

15. ACCESS:  

Any authorized representative of the employer shall at the reasonable times have free access to the workshop,  
factories or other place where materials are being prepared or constructed for the works and also to any place  
where the materials are lying or from where that are being obtained, and the contractor shall give every  
facility to the bank or their representative everything necessary for inspection and examination and test of the  
materials and workmanship. Except the representative of the employer no person shall be allowed at any time  
without the written permission of the Employer.  

16. MATERIALS, WORKMANSHIP, SAMPLE, TESTING OF MATERIALS  

All the works specified and provided for in the specifications or which may be required to be done in the  
manner with materials of the best and approved quality of the respective kinds in accordance with the  
particulars contained in and implied by the specifications as any from their entire satisfaction. If required by  
the Employer / Architects during the execution of the work, and their entire satisfaction. If required by the  
employer / Architects the contractor shall carry tests on materials and workmanship in approved materials  
testing laboratories or as prescribed by the Employer/Architects at his own cost to prove that the materials etc.  
under test conform to the relevant B.I.S. or as specified in the specifications. The necessary charges for  
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preparation of mould (in case of concrete cube) transporting, testing etc., shall have to be borne by the  
contractor. No extra payments in this account should in any case be entertained.   

All the materials (Except where otherwise described) stores equipment required for the full performance of the  
work under the contract must be provided through normal channels and must include charge for import duties,  
sales, tax control and other charges and must be the best of their kind available and the contractor‟s must be  
entirely responsible for the proper and efficient carrying out of work. The work must be done in the best  
workman like manner. Samples of all materials to be used would be submitted to the Employer / Architects  
when so directed by the Employer / Architects and written approval from Employer / Architects must be  
obtained prior to placement of order. Should the work be suspended by reason of rain, strike, lock out or any  
other cause the contractor shall take all precautions necessary for the protection of work at his own expenses  
and shall make good any damage arising from, any of these causes.   

The contractor shall cover up and protect from damage from any cause, all new work and supply,  
temporary/doors, protection to windows and any other requisite protection for execution of the work whether  
by himself or special trades men or sub-contractor and any damage caused must be made good by the  
contractor at his own expense.   

17. REMOVAL OF IMPROPER WORK  

The Employer shall during the progress of the work have power to order in writing from time to time the  
removal from the work within such reasonable time or time as they are specified in the order of any materials  
which in the opinion of the Employer/Architects are not in accordance with specification or instructions. The  
substitution or proper re-execution of any work executed with materials or workmanship not in accordance  
with the drawings and specification or instructions, in case the contract or refuses to complete and pay other  
agencies to carry out the work and all expenses consequent thereon or incidental therein or incidental thereto  
as certified by the Employer / Architects shall be borne by the contractor or may be deducted from any money  
that may become due to the contractor. No certificate, which may be given by the Architects, shall relieve the  
contractor from his liability in respect of unsound work or bad work.  

18. CONTRACTOR EMPLOYEES  

The contractor shall employ technically qualified and competent supervisor for the work who shall be  
available (by turn) throughout the working hours to receive and comply with instructions of Employer /  
Architects. The Contractor shall engage at least new-experienced Engineer as site – in – charge for execution  
of the work. The contractor shall employ in connection with the work persons having the appropriate skill or  
ability to perform their job efficiently.  

The contractor shall employ labourers on the work as far as possible.  

No one below the age of sixteen years and who is not an Indian National shall be employed on the work.  

Any worker supplied by the contractor to be engaged on the work on day – work basis either wholly or partly  
under the direct order or control of the Employer or his representative shall be deemed to be a person  
employed by the contractor.  

The contractor shall comply with the provision of all labor legislation including the requirements of:  

a. The payment of Wages Act  
b. Employer‟s Liability Act  
c. Workmen‟s Compensation Act.  
d. Contract Labor (Regulation & Abolition) Act, 1970 and Central Rules 1971.  
e. Apprentices act 1961.  

f. Any other Act or enactment relating thereto and rules framed there under from time to time. 
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The contractor shall keep the Employer saved harmless and indemnified against claims if any of the workmen  
and all costs and expenses as may be incurred by the Employer in connections with any claim that may be  
made by any workman.  

19. DISMISSAL OF WORKMEN  

The contractor shall on the request of the Employer immediately dismiss from works any person employed  
thereon by him, who in the opinion of Employer is unsuitable or incompetent or who may misconduct himself.  
Such discharge shall not be the basis of any claim for compensation damages against the Employer or their  
office or employees.  

20. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.,  

The contractor shall be responsible for any injury to the work or workmen to persons, animals or things and  
for all damages to the structural and / or of any sub-contractor or of any of his or sub-contractor‟s employees,  
whether such injury or damages arise from carelessness, accident or any other cause whatsoever in any way  
connected with the carrying out of this contract. The causes shall be held to include inter – alias, streets, foot  
path or ways as well as damages caused to the buildings and the works forming the subject of this Contract by  
rain, wind or other inclemency of the weather. The contractor shall indemnify the employer and hold harmless  
in respect of all and any expenses arising from any such injury or damages to persons or property as aforesaid  
or damage consequent upon such claim.  

The employer shall be at liberty and is hereby empowered to deduct the amount of any damages,  
compensation, costs charges and expenses arising or accruing from or in respect of any such claim or damage  
from any sums due or to become due to the contractor.  

21. INSURANCE  

Unless otherwise instructed the contractor shall insure the works and keep them insured until the virtual  
completion of the contract against loss or damages by fire and/or earthquake flood. The insurance must be  
placed with a company approved by the employer, in the joint names of the Employer and the contractor for  
such amount and for any further sum if called to do by the employer, the premium, of such further sum being  
allowed to the contractor as an authorized extra.  

The contractor shall deposit the policy and receipt for premiums paid with the Employer within 7 days from  
the date of issue of work order unless otherwise instructed. In default of the contractor insuring as provided  
above, the employer on his behalf may insure and may deduct the premium paid from any bills which may  
become due to the contractor. The contractor shall as soon as the claim under the policy is settled or the work  
reinstated by the Insurance Company should they elect to do so, proceed with due diligence with the  
completion of the works in the same manner as through the fire has not occurred and in respects of the  
conditions of the contract.  

22. ACCOUNTS RECEIPT AND VOUCHERS  

The contractor shall, upon the request of the Employer/Architects furnish them all the invoices, accounts,  
receipts and other vouchers that they may require in connection with the works under this contract. If  
contractor shall use materials less then what he is required under the contract, the values of the difference in  
the quantity of the materials, he was required to use and that he actually used shall be deducted from his dues.  
The decision of employer shall be final and binding on the contractor as to the amount of materials the  
contractor is required to use for any work under this contract.  

Before taking any measurement of any work, the Site Engineer or subordinate deputed by him shall give  
reasonable notice to be contractor. If the contractor fails to attend at the measurements after such notice or  
fails to countersign or to record the difference with a week from the date of measurement in the manner  
required by the Site Engineer then in any such event the measurement after such notice taken by the Site  
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Engineer or by subordinate deputed by him as the case may be is final and binding on the contractor and  
contractor shall have no right to dispute the same.   

23. ADVANCE PAYMENTS AND SECURED ADVANCES   

Advance payment for works actually executed but not measured and billed for, should not be made generally.  
Payment should only be made after the detailed measurements of the work are taken recorded and the  
contractor‟s bill for the same is approved by the competent Authority.  

However, advance payment on the running bills to the extent of 75% of the Architect certified amount might  
be made whenever found necessary. In such cases, it shall be the test checking of the measurements &  
scrutiny of bills are completed before payment of the next running bills.  

Secured advances on the security of materials brought to site may be made to the contractors whose contract is  
for finished work. In such cases, the competent Authority may sanction advances up to an amount not  
exceeding 75% of the value (invoiced/assessed value) of such materials, provided that they are of a durable /  
non – failure nature and that an Indemnity Bond is required on the materials and is a safeguard against losses  
due to the contractor postponing the execution of the work or to the shortage or misuse or the materials, and  
against the expense entitled, if any, for their proper watch and safe custody. Recoveries of advances so made  
should not be postponed until the whole of the work entrusted to the contractor is completed. They should be  
made from his bills for works done as the materials are used, the necessary deductions being made wherever  
the item of work in which they are used are billed for.  

24. PAYMENTS  

All bills shall be prepared by the contractor in the form prescribed by the Employer/Architects. One interim  
bill shall be prepared beyond 50% work completion. The interim bill claim of 50% of the Work Order Value  
in proper forms must be duly accompanied by detailed measurements in support of the quantities or work  
done and must show deductions for all previous payments, etc., It is deemed that the vendor has agreed to the  
deduction of 10% from the „Interim Payment‟ towards the „Retention money, which will be returned as per  
the relevant Clauses in the agreement.  

The Employer/Architects shall issue a certificate after due scrutiny of the contractor‟s bill stating the amount  
due to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the  
period of honouring certificates named in these documents.  

The Amount stated in an interim certificate shall be the total values of work properly executed and 70% of  
invoiced value of materials brought to site for permanent incorporation into the work up to the date of the bill  
less the amount to be retained by the employer as retention money vide clause 10 of these conditions and less  
installment previously paid under these conditions provided the certificate shall only include the value of said  
materials and goods as from such time as they are reasonably, properly and not prematurely brought and  
placed adjacent to the work and then only if adequately protected against weather or other causalities.  

The employer will deduct retention money as described in clause 10 of these conditions. The refund of  
retention money will be made as specified in the said clause. If the Employer has supplied materials or goods  
to the contractor, the cost of any such materials or goods will be progressively deducted from the amount due  
the contractor, in accordance. All the interim payments shall be regarded as payments for work actually done  
and completed, and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected  
or be considered as an admission of the due performance of the contract, or any part thereof in any respect or  
the according of any claim, nor shall, it determine or affect in anyway the power of the employer under these  
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other  
way affect the contract. The final bill shall be submitted by the contractor within one week of the date fixed  
for completion of the work or of the date of certificate of completion furnished by the Site Engineer. All final  
payments shall be made within 3 months. 
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25. FINAL PAYMENTS  

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill  
shall be made after deduction of Retention Money and TDS as applicable, as specified in clause 10 of these  
conditions, which sums shall be refunded after the completion of Defects Liability Period after receiving the  
Architects‟ certificate that the contractor has rectified all defects to the satisfaction of Employer. The  
acceptance of payment of the final bill by the contractor would indicate that he will have no further claim in  
respect of the work executed.  

26. VARIATON /DEVIATION  

The price of all such additional items/non – tendered items will be worked out on the basis of rates quoted for  
similar items in the contract wherever existing or on engineering rate analysis based on prevalent fair price of  
labour, material and other components are required. The tender rates shall hold good for any increase or  
decrease in the tendered quantities upon variation of 25%. For variation beyond + or – 25% the rate for the  
respective item may be reviewed on mutually agreed terms.  

27. SUBSTITUTION  

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the designated  
authority in this specification indefinitely by such terms as “Equals” or “Other approved” etc. specific  
approval of the Employer/Architects has to be obtained in writing.  

28. PREPARATORY OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION  

The Whole of the work will thoroughly be inspected by the contractor and deficiencies and defects put right.  
On completion of such inspection the contractor shall inform the Employer/Architects that he has completed  
the work and it is ready for inspection.  

29. CLEARING SITE ON COMPLETION  

On the completion of the works the contractor shall clear away and remove from the site all construction  
items, surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the  
works clean and in a workman like condition to the satisfaction of the Employer / Architects.  

30. PERIOD OF FINAL MEASUREMENT  

The entry for the period of final measurement after completion shall be made after taking into account the  
complexity of the work and staff available for carrying out measurements.  

All hidden works shall have already been measured as the work progressed.  

It should be noted that unless a longer period is stipulated, the condition of contract generally lays down three  
months (maximum) from the date of completion of the contract as the period of final measurement.  

Even though the maximum period of three months is mentioned, it shall be endeavored to complete the  
measurements as expeditiously as possible.  

31. VALUE OF WORK FOR INTERIM CERTIFICATE  

The maximum value of work done, entitling the contractor to receive an interim payment is generally arrived  
at after dividing the estimated value of the contract (as announced in the Notice of Tender) by the time (in  
months) allowed for completion of work. 
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The above value rounded off to the nearest thousand is entered.  

32. DEFECTS AFTER COMPLETION  

The contractor shall make good at his own cost and to the satisfaction of employer all defects, Shrinkage,  
settlements or other faults, which may appear within 12 months after completion of work. In default the  
Employer may employ a person and amend and make good such damage, losses and expenses consequent  
thereon or incidental thereto shall be made good and borne by the contractor and such damages, loss and  
expenses shall be recoverable from his by the Employer or may be deducted from the contractor, deduct from  
any money due to the contractor a sum equivalent to the cost of amending such work and in the event of the  
amount retained being insufficient, recover that balance from the contractor from amount retaining under  
clause No.10 together with any expenses the Employer may have incurred in connection there with.  

33. ESCALATION  

The rate quoted shall be firm throughout the tenure of the contract (including extension of time, if any,  
granted) and will not be subject to any fluctuation due to increase in cost of materials, sales tax, octroi, etc.,  
Unless specifically provided in the documents. The price variation clause being adopted by the RBI may be  
followed, if such a situation arises on a case – to – case basis.  

34. IDLE LABOUR  

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire and labour 
charges of tools and plants would not be entertained under any circumstance.  

35. SUSPENSION  

If the contractor except on account of any legal restraint upon the Employer preventing the continuance of the  
work or in the opinion of the employer shall or fail to proceed with due diligence in the performance of his  
part of the contract or if he shall more than once make default, the Employer shall have the power to give  
notice in writing to the contractor requiring the work be proceeded within a reasonable manner and with  
reasonable dispatch, such notice purport to be notice under this clause.  

After such notice shall have been given the contractor shall be at liberty to remove from the site of the works  
or from any contiguous there to any plant or materials to subsist from the date of such notice being given until  
the notice shall have been complied with.  

36. TERMINATION OF CONTRACT BY EMPLOYER  

If the contractor being a company into liquidation whether voluntary or compulsory or being a firm shall be  
dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composition  
for the benefit of the greater part, in numbers of amount of his creditors or shall enter into a Deed or  
arrangement with his creditors, or if the official Assignee in insolvency, or the Receiver of the contractor in  
solvency, shall repudiate the contract, or if a insolvency, or if a Receiver of the contractor‟s firm appointed by  
the court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the  
reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, and if so required by  
the employer to give reasonable security therefore, or if the contractor shall suffer execution to be issued, or  
hall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the  
contractor, there under, or shall neglect or fail to observe and perform all or any of the acts matters of things  
by contract, to be observed and performed by the contractor within the clear days after the notice shall use  
improper materials on workmanship in carrying on the works, or shall in the opinion of the employer not  
exercise such due diligence and make such due progress as would enable the work to be completed within due  
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time agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear days‟ notice  
requiring the contractor so to do shall have been given to the contactor as hereinafter mentioned or shall  
abandon the contract, then and in any of the said case, the employer may notwithstanding previous wavier  
determine the same by a notice in writing to the effect as hereafter, mentioned, but without hereby effecting  
the powers of the employer of the obligations and liabilities of the contactor the whole of which shall continue  
in force as fully as if the contract, had not been so determined and as if the works subsequently executed had  
been executed by or on behalf of the contractor (without thereby creating any trust in favour of the contractor)  
further the employer or his agent, or servants, may other power, utensils and materials lying upon a premises  
or the adjoining lands or roads and sell the same as his own servants and workmen in carrying on and  
completing the works or by the employing any other contractor or other persons or person to complete the  
works and the contractor shall not in any way interrupt or contractor or others person to complete the works  
and finishing or using the materials and plants for the works when the works shall be completed, or as soon  
thereafter as conveniently may be the employer shall give notice writing to the contractor to remove his  
surplus materials and plants and should the contractor fail to do so within a period of 14 days after receipt by  
him the employer may sell the same by public auction and shall give credit to the contractor for the amount so  
realized.   
Any expenses or losses incurred by the employer in getting the works carried out by other contactor shall be  
adjusted against the amount payable to the contractor by way of selling his tools and plants or due on account  
of work carried out by the contractor prior to engaging other contractor or against the security deposit.  

37. ARBITRATION  

All disputes or difference of any kind whatsoever which shall at any time arise between the parties to touching  
or concerning the works or the execution or maintenance thereof this contract or the rights over the remaining  
operation or effect therefore or to the right or liabilities of the parties or arising out of in relation thereto  
whether during or after determination foreclosure or breach of the contract (other than those in respect of  
which the decision of nay person is by the contract expressed to be final and binding) shall after written notice  
by either party to the contract to the either of them to employer hereinafter mentioned be referred for  
adjudicating to a sole arbitrator to be appointed as hereinafter provided. For the purpose of appointing the  sole 
arbitrator referred to above, the employee shall send within thirty days of receipt of the notice, to the  
contractor a panel of three names of persons who shall be presently unconnected with the organization for  
which the work is executed. The contractor shall on receipt of the names as aforesaid, select any one of the  
person‟s name to be appointed as a sole arbitrator and communicate his name to the employer within thirty  
days of receipt of the names. The employer shall thereupon without any delay appoint the said person as the  
sole arbitrator. If the contractor fails to communicate such selection as provided above within the period,  
specified the competent authority shall make the selection and appoint the selected person as the Sole  
Arbitrator.  

The work under the Contractor, shall, however, continue during the arbitration proceedings and no payment  
due or payable to the contractor shall be withheld on account of such proceedings.  

The arbitrator may from time to time, with the consent of the parties, enlarge the time for making and  
publishing the award.  

The arbitrator shall give a separate award in respect of each dispute of difference referred to him. The  
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasonable award.  
The venue of arbitration shall be such place as may be fixed by the Arbitrator at his sole discretion.  

The fees, if any, of the arbitrator, shall, if required, to be paid before the award is made ad published, be paid  
half and half by each of the parties. The cost of the reference and of the award including the fees, if any, of the  
Arbitrator who may direct to and by whom and in what manner, such costs or any part there of shall be paid  
and, may fix or settle and amount of costs to be so said. 
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The award of the Arbitrator shall be final and binding on both the parties.  

Subject to aforesaid the provisions of Arbitrator Act 1940 or any statutory modification or reenactment thereof  
and the rules made there under, and for the time being in force, shall apply to the arbitration under this clause.  

The Employer and the contractor hereby also agree that arbitration under clause shall be a condition precedent  
to any right to action under the regard to the matter hereby expressly agreed to be so referred to arbitration.  

4. ADDITIONAL CONDITIONS OF CONTRACT  

1. SCOPE OF WORK  

The schedule of Quantities and the tender drawings are only indicative of the scope of work. There may be  
variation in quantities of individual items as well as in the total quantum of work of up to + 20%. The  
contractor will not be liable to omission altogether of some of the items.  

2. COMPLETION SCHEDULE  

The contractor will be required to work according to a programme given to them by the Consulting Architects,  
based on the priorities of the Employers. The contractor will be required to prepare bar charts on the basis of  
the programme given to them and get these approved by Employer/Architects. While the overall completion  
programme of the work will be 45 days, certain items may be required to be completed in shorter periods,  
varying from 15 to 20 days.  

3. WATER AND ELECTRICAL ENERGY  

Water and electrical energy required for work to be provided by the employer at one point free of charge, and  
the contractor will be required to make his own distribution and arrangements for them. Cost of electrical  
energy consumed would be payable by the contractors according to Government tariffs.  

4. OTHER RULES AND REGULATIONS  

a. All E.S.I formalities or prescriptions under Workmen Compensation Act will be adhered to by the  
contractor. He will have to observe the regulations prescribed under the contracts Labor – Regulations &  
Abolition Act, 1970 and rules formed hereunder.  

b. The contractor shall not employ labor below the age of 18 years and shall pay them not less than the  wages 
paid for similar work on the fair wage. Fair wage men‟s wage whether for time of piece work as  defined in 
the Minimum Wages Act. 
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5. PREAMBLE TO SCHEDULE OF QUANTITIES  

1. Tender shall be on the basis of item rates which shall include the cost of materials, labour, all taxes, duties,  and 
all other appurtenant services required for the complete installation, testing and commissioning in accordance  with 
relevant drawings and meeting the requirements of the specification and relevant I.S Specification including  the 
fees for inspection together with the liabilities and obligations as detailed in the general conditions of contract.  

2. Prices shall remain firm and free from variation due to rise and fall in the cost of materials and labor or any  
other price variation whatsoever whether during the stipulated period of execution or during extended period of  
completion if any, except direct statutory, increases by the Act of Govt. or Local bodies.  

3. Item rates shall remain valid for any variation in the estimated quantities given in the schedule of quantities.  

4. In order to facilitate the technical scrutiny of various quotations, the tenderer must supply with their  quotations 
detailed technical particulars, make catalogues and erection drawings for various items under different  parts 
specified in the schedule of quantities.  

5. The drawings and specifications lay down minimum standards for equipment and workmanship. Deviations,  if 
any, shall be clearly set down. In the absence of any deviations, it will be deemed that the tenderer is fully  
satisfied with the intents or the specifications and drawings and their compliance with the statutory and fire  
insurance provision including local codes. Where the drawings and specifications conflict the more stringent shall  
supply.  

6. All installations shall be tested as specified and a test certificate in the prescribed form required by the  
authorities shall be furnished.  

7. The entire installation shall be guaranteed against defective materials of workmanship for a period of 12  months 
from the date of installation as certified by the Architects and taken over by the owner. During the  guarantee 
period, all the defects shall be rectified by the contractor, free of cost.  

8. Water and power required for the works may be made available at site. Use of electrical power will be on  
chargeable basis. If the water available at site in unsuitable for construction purpose, the contractor will have to  
make their own arrangement for water.  

9. The tenderer must acquaint themselves of the site conditions and take note of all factors while quoting the  rates, 
so no extra will be allowed on any ground.  

10. The successful tenderer shall supply completion drawings of the entire installations as executed at site  drawn 
to a scale approved by the architects after the completion of the work but before completion certificate is  given by 
the Architects.  

11. The materials of the first preference shall be used and the contractor may exclude himself of not doing so  only 
if the required range as per tender specifications are not manufactured, by the particular manufacture. The  
evidence of such case shall be supported by a letter from the respective manufacturer. Samples of all fittings and  
accessories shall be approved by the Employer/Architects prior to their installation.  
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6. ARTICLES OF AGREEMENT  

Made at WARANGAL between CENTRAL BANK OF INDIA, FIRST FLOOR, REGIONAL  
OFFICE - WARANGAL, CENTRAL BANK OF INDIA, 2-6-1045/1/B, KLN REDDY COLONY,  
HANUMAKONDA, WARANGAL - 506001 (Herein after referred to as the Employer, which expression  
shall include his heirs, Executors, administers & in assignee) of the one part and (hereinafter referred to as the  
Contractor, which expression shall include his heirs, executors Administrators & Assignee) of the other part.  

WHEREAS the employer is desirous of Tender for proposed interiors of CENTRAL BANK OF INDIA,  
KALVAKUNTA BRANCH (New Premises), address- S. NO-684, H NO.7-59/1, Village 
Kalvakunta, Mandal-Nizampet, Dist- Medak-502102, as per drawings and specifications describing  
the work to be done by Central Bank of India Architect (herein after referred to as the Bank Architect).  

 WHEREAS the said Drawings and the specifications and the priced Schedule of Quantities have been  signed 
by or on behalf of the parties hereto and   

 WHEREAS the Contractor has agreed to execute upon and subject to the conditions, set forth herein  
(hereinafter referred to as “the conditions”) the work shown upon “the said Drawings” and described in “the  
said Specification” and “the said Priced Schedule of Quantities” at the representative rates mentioned in the  
priced Schedule of Quantities.  

NOW IT IS HEREBY AGREED AS FOLLOWS:  

1. In consideration of the payment to be made to the Contractor as hereinafter he shall upon and  subject to 
said conditions, execute and complete the works shown upon said drawings and such  further 
detailed drawings as may be furnished to him by the said consulting architects and  described in 
the said specification and the said priced Schedule of Quantities.  

2. The term “Consulting Architects” in the conditions shall mean the said Central Bank of India  Architect 
or in the event of their death or ceasing to be the Consulting Architects for that purpose  of this 
contract, such other person as shall be nominated for that purpose by the Employer, not  being a 
person to whom the Contractor shall object for reasons considered to be insufficient by  the 
Employer. Provided always that no persons subsequently appointed to be consulting  Architects 
under this contract shall be entitled to disregard or overrule any decision or approval or  direction 
or anything expressed in writing by the consulting Architects for the time being.  

3. The plan, agreement and documents above mentioned shall form the basis of this contract and the  
decision of the said Consulting Engineers/Architects for the time being as mentioned in the  
Conditions of contract in reference to all matter of dispute as to the materials, workmanship or  
account and so as to the intended interpretation of the clauses of the Agreement of any other  
document attached hereto shall be final and binding on both parties and may be made a Rule of  
Court.  

4. The said contract comprises the works above mentioned and all subsidiary works connected  therewith 
within the same site as may be ordered to be done from time to time by the said  employer through 
the consulting Architects or other the Consulting Architects for the time being,  even though such 
works may not be shown on the drawings or described in the said specifications  or the Priced 
Schedule of quantities.  

5. The Employer reserves to himself the right of altering the drawings and nature of the work and of  
adding to or omitting any items of work or of having portions of the same carried out without  
prejudice to this contract. 
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6. The said conditions shall be read as forming part of this Agreement, and the parties hereto will  

respectively, abide by and submit themselves to the conditions and stipulations and perform the  
agreement on their parts respectively in such conditions contained.  

7. Further, letter exchange between the Employer and the Contractor after the receipt of this  contract as 
listed, shall from an integral part of this contract.  

8. The several parts of this contract form have been read to us and fully understood by us.  

As witness our hands this Day of 2025  

Signed by the Said Employer  

   

In the presence of  

Signed by the said Contractor  

In the presence of  
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7. SPECIFICATIONS  

All works should conform to Standards laid down by the Bureau of Indian Standards.  

Wherever detailed specifications are not given, the works shall be carried out as per CPWD specifications Vol  
I & II with latest addition and corrections.  

SPECIFICATIONS – GENERAL REQUIREMENTS  

1A. List of Tender drawings is given elsewhere in the Tender Documents. These drawings are meant for  
Tenders and Construction also. These drawings may be revised and fresh revised copies issued to the  
contractor from time for adoption in the work to suit the final Designs and the physical conditions encouraged  
during the progress of the work.  

1B. Figured dimensions on drawings shall only be followed and drawings to large scale shall take precedence  
over these to smaller scale.  

1D. The contractor shall prepare, at his own cost, detailed shop drawings and shall obtain the approval of the  
consultant / Client before adoption.  

2A. The specification is intended for general description of quality and workmanship of materials and finished  
work. They are not intended to cover minute details. The work shall be executed in accordance with sound  
engineering and other professional practice.  

2B. Where reference is made to any standard specification of Bureau of Indian Standards or any other similar  
body, the information and provision of the latest revised edition of the specification on the date of submission  
of such standard specification are in conflict with the provisions standard in these specifications the latter  
provisions shall have procedures.  

2C. All materials shall be of standard quality manufactured by reputed concerns conforming to Indian  
Standard or equivalent and shall have “BIS” mark as far as possible unless otherwise approved by the  
Consultant/ Client. The contractor shall get all materials approved by the Consultant / Client prior to  
procurement and use.  

3. MEASUREMENT AND PAYMENTS  

3A. The quantities stated in the Bills of Quantities are tentative. The contractor shall be paid at the quoted rate  
and on the basis of actual measured dimensions of the finished work, limited however by those dimensions  
shown in the drawings, or as directed by the consultant / Client.  

3B. Measurement of work shall be generally in accordance with IS: 1200 “Method of Measurement of  
Building and Civil Engineering Work” except where the stipulations of the Tender are contradictory.  

4. LAYOUT AND SURVEYS  

The contactor shall be responsible for the true and proper setting out of works, for the correctness of position,  
levels, dimension and alignment of all part of the works and for the provision of all necessary instruments,  
appliances and labor in connection there with. If at dimensions or alignments of any part of work, the  
Contractors, on being required to do so, shall at his expenses rectify such errors. Checking of any setting out  
or of any line or level by the Consultant / Client shall not in any way relieve the Contractor of his  
responsibility for the corrections there of. 

25  



 
5. CONSTRUCTION SHCEDULE AND TIME OF COMPLETION  

5A. A BAR chart shall be submitted by the contractor detailing out the complete construction activities for  
each work within 7 days of start of work at site. This chart shall be reviewed by the Consultant / Client and  
alterations, if any, shall be made by the contractor; this chart will form the basis or reappraisal to evaluate the  
progress of work at site.  

5B. The drawings shall be issued to the contractor at least one week in advance before commencement of  
work.  
5C. No extension of time shall be granted on the plea of drawings not having been received in time provided  
the above time schedule is adhered to.  

6. CO-OPERATION WITH OTHER AGENCIES  

6A. During the course of implementation of this contract, several other agencies and contractors shall be  
working at site simultaneously. In order to effect proper co-ordination and avoid delays, it shall be the  
responsibility of the contractor of this Tender to give adequate notice and exact dates of the work proposed to 
be executed by him which requires the placement and fixation of embedment, et., by the other agencies. The  
safety and prevention from damage of all materials, plant etc., of other agencies or the owners during  
construction activities would remain with the contractor. In the event of damage or loss, caused, indirectly or  
directly by contractor or his labour, he will be responsible to make good the same as advised/instructed by the  
Consultant /Client.  

7. DELIVERY OF WORKS  

Every portion of the work shall be kept clear of accumulation from time to time and delivered up clear and  
free from all defects of every kind at the conclusion of the work.  

8. RELATION TO OTHER DOCUMENTS  

8A. The technical specification is intended for general description of items listed in the Bills of quantities. All  
works specified or implied in the Technical Specification form a part of the items in the Bills of Quantities.  
Similarly, all indications in drawings and General description of works, whether specified or implied, form a  
part of the items in the Bills of Quantities.  

8B. The quoted rates in the bills of Quantities shall be assumed to include all the specified and implied work  
of the Technical specifications, drawings and General Description of works even when not specifically  
mentioned in the Bills of quantities.  

9. LIFTS AND LEADS  

9A. The rates quoted for all items of work shall include all lifts and leads where applicable. 9B. All 

debris and waste materials shall be disposed away from the site to a far off place as directed. 
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CENTRAL BANK OF INDIA  

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE – FURNISHING  

1.  Commercial plywood 
confirming to  BIS. 

Anchor/Archid/Century/Green. 

2.  Marine/ water proof plywood   
confirming to relevant BIS 

Anchor/Archid/Century/Green. 

3.  Flush Door confirming to 
relevant  BIS 

Kutty / Samrat / Garnet / ISI make 

4.  Block Board confirming to 
relevant  BIS 

Anchor / Samrat / Garnet / ISI make 

5.  One side Laminated sheet (1 
mm  thick) 

Formica/Greenlam/Eurolam. 

6.  One side Laminated sheet (1.5 
mm  thick) 

Formica/Greenlam/Eurolam. 

7.  12 mm thick pre-laminated (on 
both  sides) particle board 

NOVAPAN (India) Ltd., or equivalent. 

8.  ACP  Al Strong, Superbond, Euro Bond or equivalent. 

9.  Soft Board  Jolly Board or equivalent. 

10.  Veneer  Composed veneer / Donear / Garnet or 
equivalent. 

11.  Veneer – Indian  Garnet / Donear / Kit ply or equivalent.  

12.  Melamine Finish  Wood coat pigmented (2 coats) 
manufactured by  M/s. MRF Ltd. / Asian 
Paints – as per   
manufacturers specification 

13.  Glazing  Tata Float / Modi float / Saint Gobain 

14.  Glazing (Clear)  Modi float / Hindustan / Tata 

15.  Mirror  Modi float / Tata asahi 

16.  Tower bolt  Jyoti/ ebco / ISI Mark / Flora or equivalent. 

17.  Ball catch ordinary  National / ebco / Brass Heavy Duty 



18.  Ball catch magnetic  Earl Bihari Pvt. Ltd. 

19.  Handle  Dorset / ebco / ISI marked 

20.  Hinges for cupboards – with 
stainless  steel rod 

Dorset / ebco / ISI marked 

21.  Hinges for cupboards – with 
stainless  steel rod 

National / Dorset 

22.  Box Hinges  Lama Imported 

23.  Drawer Guide – Telescopic  Efficient / Earl Bihari or equivalent. 

24.  Drawer Guide – Regular  Earl Bihari Pvt. Ltd. or equivalent. 

25.  Keyboard – Indian  Earl Bihari Pvt. Ltd. or equivalent. 

26.  Keyboard – Imported with HDP  Ebco / ISI marked 

27.  Screws  GKW or equivalent 

28.  Lock for drawers – multi lock  Efficient / dorset / godrej 

29.  Lock – for cupboards  Godrej / dorset 

30.  Door Lock – Cylindrical lock  YELE / Union / Godrej / dorset 

31.  Door Lock – Mortise  Godrej / dorset 

32.  Night latch  Godrej / Yele / dorset 

33.  Door Closure  Garnish / Hyper / Everlite 

34.  Floor Spring  Everite/ Garnish 

35.  Door stopper  Earl Bihari Pvt. Ltd. or equivalent. 

36.  Aluminium Section  NALCO / HINDALCO / JINDAL 
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37.  Adhesive for wood  Fevicol / Vamicol  

38.  Rubberized adhesive  SR 998 or SR Express of M/s. Pedilite Industries.  

39.  Acrylic sheet  Imported   

40.  Asbestos cement sheet  Everest  

41.  False Ceiling Sections  India Gypsum Ltd.  

42.  Plaster of Paris  Approved quality  

43.  Marble  First quality with uniform texture without 
any  crack. 

 

44.  Cement  Larsen & Tubro / ACC - 53 grade or high.  

45.  Cement for fixing tiles as dado  Larsen & Tubro / ACC - 43 grade.  

46.  White cement  Birla white  

47.  Steel for reinforcement  TATA/SAIL conforming to BIS specification.  

48.  Water proofing compounds  Roffe/ Cica / Krishna Chemicals / Sunanda 
Perma  quick. 

 

49.  Vitrified Tiles  Kajaria Make (AGCNL- K6211) /same 
shade  matching in Nitco, Johnson Company 
) 

 

50.  Ceramic tiles  Kajaria/ NITCO/Johnson/Somani / City tile.  

51.  Sanitary fittings  Hindustan Sanitary ware / Perry ware.  
WASH BASIN : Hindware- Zen Pastel/star  
white (Cat.No.-10049 56x45) Hindware Garnet 
starwhite ( Cat. No.-100048  58x43) URINAL: 
Hindware – Flat back large  (Cat no.-
60002)European Water Closet: Hindware- 
Green starwhite (Cat.  No.-20079) Hindware- 
Slick special  (Cat. No.20011 S-28/P-
18)Hindware- Star S(  Cat No.20087 S-10) 

 

52.  Water supply fixtures  Jaguar continental series / Essco  

53.  CI Pipe & fittings – LA Class  Bangal iron Corporation / NICO / BIC  

54.  GI Pipe – C Class  TATA/ zenith  

55.  Stoneware pipe – Grade A  Dalmia  

56.  Cement pipe  Everest  

57.  PVC Pipe & fittings  Prince/ Tribore  

58.  Gate valve  Leader  

59.  Pipe fittings  R Brand or equivalent  



60.  Colour pigment  Roffe Compound  

61.  Toilet Seat cover  Commander / Patel  

62.  Toilet – Accessories  Jaguar continental series  

63.  Liquid Soap Container  ASCON Engineers  

64.  Hand dryer  ASCON Engineers  

65.  Paint  Nerolac/ Asian/ Berger / ICI  

66.  Sealant  Silicon – Dow Corning 995   
Polysulphide – Pedilite Industries 

 

LIST OF MATERIALS OF APPROVED BRAND AND/OR 
MANUFACTURE – ELECTRICAL 

 

ALL MATERIAL USED MUST HAVE ISI & FIA APPROVED  

1.  Rigid PVC Conduit  :
  

Medium Gauge wall thickness ISI & FIA  
approved & manufactured from virgin 
material  Precision 

2.  Accessories for conduit  :
  

Same make as sr. no. 1 above. 
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3.  Copper Conductor PVC coated 
wire  (Flexible) (As per IS:694-
1977) 

:
  

Finolex (FRLS), Polycab(FRLS) 

4.  Switches  :
  

MK India, Anchor roma 

5.  Main Switch fuse upto 63 Amps - A.C. 
23  duty 

:
  

L&T 

6.  Above 63 Amps-A.C. 23 duty  :
  

L&T 

7.  HRC Fuses  :
  

L&T 

8.  MCBs  :
  

Legrand (Load Contact) 

9.  Distribution boards  :
  

Legrand (Double Door), Factory fabricated duly 
as  per the drawing.  

10.  Rewirable Porcelain Fuse  :
  

CPL 

11.  Telephone wires  :
  

Finolex as per ITD S/WS-113 B 

12.  PVC tape  :
  

Steel grip. 

13.  Compound  :
  

Shalimar No. 6 

14.  Main Cables downstream up to 35 
sq.mm.  

:
  

PVC armoured cable For 1.1 KV as per  
ISI 1554. National   
/ Polycab  

15.  Branched Cable downstream from 
35  sq.mm. 

:
  

National  

16.  Glands  :
  

Double compression type, Siemen‟s type 
with  rubber ring and double washers 
(Sample to be  approved) Comet/ Comex 

17.  Cable Lugs  :
  

Dowells, 3-D. 

18.  Metal Clad Plugs  :
  

Legrand  

19.  Connectors/ Indicator  :
  

Technic, Mimic (Static LED type), 
Technoplast,  Porcelain 

20.  Button holder, Angle holder, ceiling rose  :
  

Anchor 

21.  M.S. Conduit - ISI marked  :
  

BEC  

22.  M.S. Boxes  :
  

Fabricated out of 16 gauge continuously 
welded  (sample to be approved) 



23.  ELCB  :
  

Legrand 

24.  A.C.B. Drawout type (LT)  :
  

L&T 

25.  Telephone tag block  :
  

Chrone India Ltd. 

26.  Relay  :
  

L&T 

27.  MCCB  :
  

Legrand 

28.  Meter  :
  

Jaipur,  

29.  Light Fixture  :
  

Havells/Philips/Wipro as specified in the BOQ 

30.  Ceiling Fans  :
  

Crompton (High Breeze/High Flow Series White) 

31.  Exhaust Fan  :
  

Crompton  

32.  Electronic call bell / timer  :
  

Anchor  

33.  TV Cable  :
  

Finolex. 

34.  Volt meter & Ammeter (Digital)  :
  

Meco, AE 

35.  Current Transformer  :
  

AE, Kappa 

36.  L. T. Panel  :
  

L&T or fabricated by CPRI approved fabricator 

37.  Data cabling & its Components  :
  

Systemax / Avaya 

38.  Change over switch  :
  

Havells / HPL 

39.  24 port jack Panel  :
  

Systemax  

40.  9U / 12U / 15U Rack for jack panel  :
  

Systemax 

41.  The above mentioned makes are given as general guidelines in case make is not mentioned in 
the  bill of quantities.   
The contractor to follow the makes mentioned in the schedule (B.O.Q) if applicable and 
as  per best engineering practices. 
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NOTE:-  

∙ Wherever more than one make are indicated, the contractor should use the material indicated first.  Bank 
will permit to use the material indicated 2nd and hereafter only if the material indicated 1st is not  
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition.  

∙ In case the tenderer wish to verify the detailed specification of materials, workmanship etc. the same  may 
be verified from the office of Bank before submission of the tender.   

∙ Whether a product is equivalent or not, will be decided by the Bank only.   

NOTE:-  

∙ Wherever more than one make are indicated, the contractor should use the material indicated first.  Bank 
will permit to use the material indicated 2nd and hereafter only if the material indicated 1st is not  
available and / or the same is not suitable (colour, size, shape, texture) as per the site condition.  

∙ In case the tenderer wish to verify the detailed specification of materials, workmanship etc. the same  may 
be verified from the office of Bank before submission of the tender.   

∙ Whether a product is equivalent or not, will be decided by the Project-in-Charge only.  ∙ Work does not 
include provision for CCTV /Fire Fighting/alarm systems which would be taken up as  per the 
approved/prevailing rates with the service provider  
∙ All measurements for billing purposes will be as per joint-measurement taken after completion of site  in 

all respects.  
∙ Electrical /DATA wiring, fittings as per IS codes and CO Guidelines based in recent electrical audit  

observations in branches.   
∙ All electrical installations to pass through RCBO only.   
∙ Single Earthing pit to be provided for the whole premises.   
∙ All MCBs, wires, incoming-outgoing must be tagged and SLD to be provided to Bank.  ∙ 
All wire endings to be properly lugged.  
∙ Equipotential bonding- all metal parts to be provided with earthing with mechanical connections to  

earthing pit at minimum length, without looping.  
∙ Branch should be provided with UPS Circuit independent of normal electrical circuit and all security  

gadgets should be connected to UPS Circuit.  
∙ Lightening arrester to be provided for buildings more than 15m height.  
∙ An Isolation Breaker should be provided outside main entrance to isolate the normal electrical circuit  

completely even when the Branch is closed. Only the input connection to SERVER should be provided  
bypassing this external isolation breaker.  

The above are the general specification should be read in conjunction with bill of quantities. The bill of  

quantities may be taken as the basis for the work to be executed. In case of any discrepancy in the  

specification and the bill of quantities, the bill of quantities may be taken as final in case the contractor  

should check up with the Bank whose decision will be final. 

30  



 
 
 

 
 

 
 

31 



INTEGRITY PACT  

Between  

Central Bank of India hereinafter referred to as “The Principal”,  

And  

1. M/s Ganapati Traders, Bhopal hereinafter referred to as “The Bidder”  

Preamble  

The Principal intends to award, under laid down organizational procedures, contract/s for TENDER  
FOR PROPOSED FURNISHING, ELECTRICAL AND DATA CABLING,AIR  
CONDITIONING, SEATING WORK OF INTERIORS OF CENTRAL BANK OF INDIA,  
KALVAKUNTA BRANCH, address- S. NO-684, H NO.7-59/1, Village-Kalvakunta, Mandal  
Nizampet, Dist- Medak-502102. The Principal values full compliance with all relevant laws of the  
land, rules, regulations, economic use of resources and of fairness / transparency in its relations with  
its Bidder(s) and / or Contractor(s).   

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM),  
who will monitor the tender process and the execution of the contract for compliance with the  
principles mentioned above.   

Section 1 – Commitments of the Principal   

(1.) The Principal commits itself to take all measures necessary to prevent corruption and to observe  
the following principles:-  
a. No employee of the Principal, personally or through family members, will in connection with the  
tender for , or the execution of a contract, demand, take a promise for or accept, for self or third  
person, any material or immaterial benefit which the person is not legally entitled to.  

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The  
Principal will in particular, before and during the tender process, provide to all Bidder(s) the same  
information and will not provide to any Bidder(s) confidential / additional information through  
which the Bidder(s) could obtain an advantage in relation to the tender process or the contract  
execution.   

c. The Principal will exclude from the process all known prejudiced persons.   

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal  
offence under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will  
inform the Chief Vigilance Officer and in addition can initiate disciplinary actions.  
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Section 2 – Commitments of the Bidder(s)/ contractor(s)   

1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent  
corruption. He commits himself to observe the following principles during his participation in the  
tender process and during the contract execution.   

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise  
or give to any of the Principal‟s employees involved in the tender process or the execution of the  
contract or to any third person any material or other benefit which he/she is not legally entitled to, in  
order to obtain in exchange any advantage of any kind whatsoever during the tender process or  
during the execution of the contract.  
b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement or  
understanding, whether formal or informal. This applies in particular to prices, specifications,  
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to  
restrict competitiveness or to introduce cartelisation in the bidding process.   
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further  
the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal gain, or  
pass on to others, any information or document provided by the Principal as part of the business  
relationship, regarding plans, technical proposals and business details, including information  
contained or transmitted electronically.   
d. The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the  
Agents/representatives in India, if any. Similarly the Bidder(s)/Contractors(s) of Indian Nationality  
shall furnish the name and address of the foreign principals, if any. Further details as mentioned in  
the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed by the  
Bidder(s)/Contractor(s).Further, as mentioned in the Guidelines all the payments made to the Indian  
agent/representative have to be in Indian Rupees only.   
e. The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he has  
made, is committed to or intends to make to agents, brokers or any other intermediaries in connection  
with the award of the contract.   

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or  
be an accessory to such offences.   

Section 3- Disqualification from tender process and exclusion from future contracts   

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression  
through a violation of Section 2, above or in any other form such as to put his reliability or credibility  
in question, the Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process  
or take action as per the procedure mentioned in the “Guidelines on Banning of business dealings”.   

Section 4 – Compensation for Damages   

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to the award  
according to Section 3, the Principal is entitled to demand and recover the damages equivalent to  
Earnest Money Deposit/ Bid Security.   
(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to  
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover  
from the Integrity Pact - Contractor liquidated damages of the Contract value or the amount  
equivalent to Performance Bank Guarantee.  
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Section 5 – Previous transgression   
(1) The Bidder declares that no previous transgressions occurred in the last three years with any other  
Bank in any country conforming to the anticorruption approach or with any Public Sector Enterprise  
in India that could justify his exclusion from the tender process.   
(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender  
process or action can be taken as per the procedure mentioned in “Guidelines on Banning of business  
dealings”.   

Section 6 – Equal treatment of all Bidders / Contractors / Subcontractors   

(1) The Bidder(s)/ Contractor(s) undertake(s) to demand from his subcontractors a commitment in  
conformity with this Integrity Pact.   
(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and  
Contractors.   
(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or  
violate its provisions.   

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor(s)  

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an  
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which  
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will  
inform the same to the Chief Vigilance Officer.   

Section 8 – Independent External Monitor / Monitors   

(1) The Principal appoints competent and credible Independent External Monitor for this Pact. The  
task of the Monitor is to review independently and objectively, whether and to what extent the  
parties comply with the obligations under this agreement.   
(2) The Monitor is not subject to instructions by the representatives of the parties and performs his  
functions neutrally and independently. It will be obligatory for him to treat the information and  
documents of the Bidders/Contractors as confidential. He reports to the Managing Director,  
CENTRAL BANK OF INDIA.   
(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to  
all Project documentation of the Principal including that provided by the Contractor. The Contractor  
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and  
unconditional access to his project documentation. The same is applicable to Subcontractors. The  
Monitor is under contractual Integrity Pact obligation to treat the information and documents of the  
Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality.   
(4) The Principal will provide to the Monitor sufficient information about all meetings among the  
parties related to the Project provided such meetings could have an impact on the contractual  
relations between the Principal and the Contractor. The parties offer to the Monitor the option to  
participate in such meetings.   
(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so  
inform the Management of the Principal and request the Management to discontinue or take  
corrective action, or to take other relevant action. The monitor can in this regard submit nonbinding  
recommendations. Beyond this, the Monitor has no right to demand from the parties that they act in a  
specific manner, refrain from action or tolerate action.   
(6) The Monitor will submit a written report to the Chairman & Managing Director, CENTRAL  
BANK OF INDIA within 8 to 10 weeks from the date of reference or intimation to him by the  
Principal and, should the occasion arise, submit proposals for correcting problematic situations.  
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(7) If the Monitor has reported to the Chairman & Managing Director CENTRAL BANK OF  
INDIA, a substantiated suspicion of an offence under relevant IPC/ PC Act, and the Chairman &  
Managing Director CENTRAL BANK OF INDIA has not, within the reasonable time taken visible  
action to proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may  
also transmit this information directly to the Central Vigilance Commissioner.   
(8) The word ”Monitor‟ would include both singular and plural.   

Section 9 – Pact Duration   

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months  
after the last payment under the contract, and for all other Bidders 6 months after the contract has  
been awarded.   
If any claim is made / lodged during this time, the same shall be binding and continue to be valid  
despite the lapse of this pact as specified above, unless it is discharged / determined by Chairman &  
Managing Director of CENTRAL BANK OF INDIA.   

Section 10 – Other provisions   

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered  
Office of the Principal, i.e. Mumbai.   
(2) Changes and supplements as well as termination notices need to be made in writing. Side  
agreements have not been made.   
(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners  
or consortium members.   
(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this  
agreement remains valid. In this case, the parties will strive to come to an agreement to their original  
intentions.   
(5) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the  
Integrity Pact will prevail.”   

(For & On behalf of the Principal)     For & On behalf of Bidder/ Contractor)   
(Office Seal)                                                                         (Office Seal)   

Place:  

Date:  

Witness 1:   

(Name & Address) _____________________________   
   
 _____________________________   
   
Witness 2:   
(Name & Address) _____________________________   
   
 _____________________________ 
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